Village of

SWCLZO

REQUEST FOR PROPOSALS
PUBLIC WORKS FACILITY
CONSTRUCTION MANAGEMENT AT-RISK SERVICES
25-6060-01
Issued January 10, 2025

Pre-Proposal Meeting January 16, 2025, 10:00AM

Last Date for Questions |January 29, 2025, 9:00AM

Final Addendum Posted |January 31, 2025, 3:00PM

Proposals Due February 6, 2025, 10:00 AM

Virtual Public Opening | February 6, 2025, 10:00 AM

Proposers are advised of the following requirements of this project:

e Pre-Proposal Meeting to be held: 100 Theodore Drive — January 16, 2025, at 10:00am
e Applicable insurance and endorsements required at the time of contract award.

All questions concerning this solicitation shall be submitted via e-mail to Andy Dogan at

Andy Dogan, AIA email: ardogan@williams-architects.com
COO / Managing Principal

Williams Architects

500 Park Boulevard, Suite 800

Itasca, IL 60143

before the date stated above. A written response in the form of a public addendum will be
published on the Village’s website and DemandStar by the said date above.

Contact with anyone other than the proposal contact listed above for matters relative to this
solicitation during the solicitation process is prohibited.
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LEGAL NOTICE

REQUEST FOR PROPOSALS
PUBLIC WORKS FACILITY CONSTRUCTION MANAGEMENT AT-RISK SERVICES

The Village of Oswego will be accepting sealed proposals for the Public Works Facility
Construction Management At-Risk Services until February 6, 2025, 10:00 am local time

Project Title: Public Works Facility Construction Management At-Risk Services
Proposal Number: 25-6060-01

Proposals must be submitted electronically. All necessary documents are available through the
Village’s bid portal www.demandstar.com. Downloading documents and submitting proposals
requires registration with “DemandStar.” If you are not already a member, you can obtain a FREE
AGENCY SUBSCRIPTION to the Village of Oswego account by going to
www.demandstar.com/register.rsp. Instructions for DemandStar can be found on the Village’s
website www.oswegoil.org. Hard copy emailed or faxed proposals will not be accepted.

Infrequent or first-time users of electronic bidding are recommended to load their proposals 24
hrs. prior to due date. All technical questions regarding the use of DemandStar, must be emailed
at least 48 hours before the due date to Madeline Upham at mupham@oswegoil.org. All answers
will be provided within 24 hours regarding technical issues within DemandStar.

Proposers are advised of the following requirements of this contract:

1. Pre-Bid Meeting to be held: January 16%, 2025 at 10:00 AM local time
2. Applicable insurance and endorsements required at the time of contract award.

Questions regarding this legal notice or the proposal package must be in writing and emailed
directly to until January 29 at 9:00 AM local time. Responses
will be posted on DemandStar by January 31 at 3:00 PM local time.

The proposer shall at all times observe and conform to all laws, ordinances, and regulations of the
Federal, State, and Village which may in any manner affect the preparation of proposals or the
performance of the contract.


mailto:mupham@oswegoil.org
mailto:ardogan@williams-architects.com
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PROPOSAL INSTRUCTIONS

I. PREPARATION AND SUBMISSION OF PROPOSALS

In case of any discrepancy in the amount proposed, the prices expressed in written words shall
govern.

a. Each Proposer must submit a complete proposal package, including the following
items
i.  Provide a cover letter introducing your firm, proposal and
qualifications.

1. Firm name, business address, and telephone.

2. Name and title of contact person.

3. Number of years your organization has been in business under its
present business name.

4. Types of ownership: Partnership, Corporation, or Other.

5. If'there is a corporation, please provide the following:

a. Date of incorporation
b. State of incorporation
c. Principal officers

6. If other than a corporation, describe the organization and name its
principals.

7. Have you ever failed to complete the work awarded to you? If so,
explain when, where and why this happened.

8. Provide a statement of the company’s financial condition and financial
references.

9. Provide information with respect to the firm’s insurance coverage.
Include General Liability insurance coverage limits, professional
liability insurance coverage limits, errors and omissions insurance
coverage limits, and claims/litigation history (including involvement
with mediation and/or arbitration) for projects during the past 7 years.

ii.  Experience

1. Please indicate what percentage of projects you do on the following

basis:
a. Construction Management
b. Lump sum general contract — Design/Bid/Build
c. Design/Build

2. Please list the dollar value of work completed within 75 miles of the
project site in the last five years under the Construction Management
approach.

3. Please list the number of public sector/municipal projects you have
completed with an individual construction cost of $10,000,000 or more.

4. Using the criteria of public sector/municipal valued over $10,000,000,
list similar projects completed with the past five years where you have
served as construction manager. (Do not list any projects where you
have served as a lump sum general contractor or consultant)
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a. For each project listed, include project name and address, year
completed, construction cost, type of project (New, Renovation,
Addition, Replacement), a project reference (Name, Position,
Telephone Number) and project architect (New, Renovation,
Addition, Replacement).
b. For each project listed, indicate whether your company (or any
wholly or partially owned subsidiaries) also acted as a trade
contractor for any part of the project. Provide details regarding

the scope and dollar value of work performed.

ili.  Construction Management Capabilities

1.

Please provide resumes for each key member of your project team,
clearly indicating their proposed role for this project and their relevant
experience with projects of similar size and scope. Indicate on each
resume the other projects/assignments that each proposed staff
member will have during the timeline of this project. The Village is
interested in as much information as possible regarding the personnel
from your firm who will actually work on this project if selected; do
not provide resumes for firm executive, marketing, or “liaison”
personnel who will not have active and significant roles in the project.
Describe your approach to a CM/Owner/Architect/Engineer Team and
your relationship to each. If your firm or a division of your firm also

provides architectural services, describe your approach to working
with another architect and engineering team outside your company.
Describe your approach to implementing construction management
services on small projects and opportunities your firm would offer to
provide cost-effective services for the initial remodeling project.

4. Briefly describe how your firm performs the following services:

a. Cost Estimating and Control.

b. Explain whether you perform estimating in-house, by sending
drawing information out to trade contractors, or a combination
of both approaches.

Quality Control

Drawing and Specification Review

Scheduling in Pre-Construction and Construction phases
Approach to Bid Packaging and Scoping

Approach to working with public owners on bidder
qualification issues, including rejecting low bidders on the
basis of either mistakes in bids submitted or failing to be a
responsible or best bidder, depending upon the applicable
standard of review

GG o Ao

h. Approach to maximizing local trade contractor participation.
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1. Coordination of various trade contractors
j. Safety Programs, Labor Relations, other items of interest
5. Describe your in-house capabilities to implement the above services
related to this project.
6. Please enclose an example of a schematic design phase estimate from
a previous project similar in size and scope to this project.
Project Organization
1. Provide a project organization chart showing your key professionals
who would be assigned to this project for both the Pre-Construction
and Construction phases. For each key professional, please provide
the following information:
a. Percentage of involvement for each project phase:

b. Design / Construction Documents

c. Bidding

d. Construction

e. Provide a brief description of their responsibilities on the project

and their role within the project team.
Key project personnel

1. Provide resumes applicable experience and skills for the proposed
project staff to be assigned to this project. As a minimum, include
information on the project manager.

References

1. Provide the last five (5) clients for which the firm has provided
construction management services with contact names and phone
numbers, for similar type projects.

2. Provide at least two (2) letters of reference from past clients, ideally
within the last five years, for similar type projects.

Additional Information

1. Please describe what distinguishes your firm from others in the field.

Please identify what makes your firm a good candidate for this project.
Fees and Reimbursable Expenses

1. The proposed Construction Management fees and proposed allowance
for reimbursable expenses should be submitted separately using “Form
B” of this Request for Qualifications.

2. The above fees should include all personnel time anticipated for all
phases of the project including the project manager, estimators and
clerical, but not including the field representative. The field
representative’s time should be listed in the proposed allowance for
reimbursable expenses.

3. Provide proposed monthly allowances for reimbursable expenses
(General Conditions including a detailed list with an anticipated dollar
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amount for each line item and a total for the entire project). Indicate
these costs as monthly costs as applicable. Please ensure your
anticipated duration of construction is clear in your fee proposal.
ix.  Signed Proposal Submittal Agreement
X. Signed Addendum(s) if applicable
xi. W-9
Submitters may attach separate sheets to the proposal for the purpose of explanation,
exception and to cover unit prices, if needed.
Submitters may withdraw their proposal either personally or by written request at any
time before the time set for the proposal due date and may resubmit it. No proposal
may be withdrawn or modified after the proposal due date except where the award of
the contract has been delayed for a period of more than sixty (60) days.
In submitting this proposal, the submitter further declares that the only person or party
interested in the project proposal as principals are those named herein; and that the
proposal is made without collusion with any other person, firm or corporation.
The submitter further declares that they have carefully examined this entire Proposal
Package, and they have familiarized themselves with all the local conditions affecting
the project and the detailed requirements of this work and understands that in making
the proposal they waive all rights to plead a misunderstanding regarding same.
The submitter further understands and agrees that if their proposal is accepted, they are
to furnish and provide all necessary machinery, tools, apparatus, and other means to do
all of the work and to furnish all of the materials specified in the contract, except such
materials as are to be furnished by the owner (Village), in the manner and at the time
therein prescribed, and in accordance with the requirements therein set forth.
The submitter further agrees that if the Village decides to extend or shorten the work,
or otherwise alters it by extras or deductions, including the elimination of one or more
of the items, as provided in the specifications, they will perform the work as altered,
increased or decreased.
The submitter further agrees that the Village representative may at any time during the
progress of the work covered by this Contract, order other work or materials incidental
thereto and that all such work and materials as do not appear in the proposal or contract
as a specific item covered by a lump sum price, and which are not included under the
proposal price for other items in the Contract, shall be performed as extra work.
The submitter further agrees to execute all documents within this proposal package, for
this work and present all of these documents to the Village.
The submitter further agrees to execute all documents within this proposal package,
obtain a Certificate of Insurance and applicable endorsements for this work and present
all of these documents within fifteen (15) days after the receipt of the Notice of Award
and the Contract.
The submitter further agrees to begin work not later than ten (10) days after receipt of
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the Notice to Proceed unless otherwise provided, and to execute the work in such a
manner and with sufficient materials, equipment and labor as will ensure its completion
within the time limit specified within the Contract, it is understood and agreed that the
completion within the time limit is an essential part of the Contract.

. By submitting a proposal, the submitter understands and agrees that, if their proposal
is accepted, and they fail to enter into a contract forthwith, they shall be liable to the
Village for any damages the Village may thereby suffer.

m. No proposal shall be considered unless the party offering it shall furnish evidence
satisfactory to the Village that they have the necessary facilities, ability, and pecuniary
resources to fulfill the conditions of the Contract.

IL. REQUEST FOR PROPOSAL TIMELINE
RFP Issued January 10, 2025

Pre-Bid Meeting January 16, 2025, 10:00am

Questions Due January 29, 2025

Addendum Posted January 31, 2025

Submissions due February 6, 2025, 10:00am

Short list notifications February 7, 2025

Date of interviews Thursday, February 13

Selection February 26, 2025

Contract Agreement February 26, 2025

Contract Award March 4, 2025

Preconstruction — March 2025
Anticipated Project Kickoff | Construction - Fall 2025

III. ADDITIONAL INFORMATION REQUEST

Questions regarding this project and proposal packet can be emailed to Andy Dogan at
ardogan@williams-architects.com . Answers will be provided in writing to all potential responsive
entities; No oral comments will be made to any prosper as to the meaning of the project, proposal
package, specifications or other contract documents. Submitters will not be relieved of obligations
due to failure to examine or receive documents, visit the site or become familiar with conditions
or facts of which the submitter should have been aware of, and the Village will reject all claims
related thereto.



Public Works Facility Construction Management At-Risk Services
Proposal #: 25-6060-01
Due: February 6, 2025

Information (other than in the form of a written Addendum issued by the Village) from any
officer, agent, or employee of the Village or any other person shall not affect the risks or
obligations assumed by the submitter or relieve them from fulfilling any of the conditions and
obligations set forth in the bid and other contract documents. Before the proposals are opened, all
modifications or additions to the proposal package documents will be made in the form of a
written Addendum issued by the Village. Any Addendum issued will be posted on the Village’s
website. In the event of a conflict with the original contract documents, addenda shall govern all
other contract documents to the extent specified. Subsequent addenda shall govern over prior
addenda only to the extent specified. The submitter shall be required to acknowledge receipt of
the formal Addendum by signing the Addendum and including it with the proposal package. The
failure of a submitter to include a signed formal Addendum in its proposal package shall deem its
proposal as non-responsive: provided, however, that the Village may waive this requirement if it
is in its best interest.

IV.  CONDITIONS

The Village is exempt from Federal excise tax and the Illinois Retailer's Occupation Tax. This
proposal cannot include any amount of money for these taxes.

a. To be valid, the proposals should be itemized so that selection for purchase may be
made, there is included in the price of each unit the cost of delivery (FOB Destination).

b. The Village shall reserve the right to add or to deduct from the Alternate Bid any item
at the prices indicated in the itemization of the Bid.

c. All proposals shall be good for sixty (60) days from the date of the proposal’s due date.

d. Submitters shall be required to comply with all applicable federal, state and local laws,
including those relating to the employment of labor without discrimination based on
age, race, color handicap, sex, national origin or religious creed and prevailing wages.

V. EVALUATION

The Village will evaluate all proposals that are deemed responsive using a rubric assigning
scores to each firm for the following criteria:
i.  Firm Capabilities and Services — 30%
ii.  Similar Project Experience — 30%
i.  Proposed Project Team Capabilities / Experience - 20%
ii.  References - 10%
iii.  Intangibles - 10%
**The score assigned to each firm’s proposal will be adjusted by a factor based on the firm’s
proposed fee to determine an initial ranking of firms for purposes of selecting firms to interview.

a. Proposals will be reviewed by a team of Village officials consisting of:
e Village Administrator
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e Director of Public Works

e Deputy Director of Public Works/ Village Engineer
e Facilities Manager

e Assistant to the Village Administrator

b. The Village reserves the right to add or remove personnel from the selection team as
needed.

c. The Village may select up to three (3) firms to interview based upon the initial
evaluations of proposals. Interviews may be conducted virtually.

d. Once the interviews are completed, the Village’s review team will select the preferred
firm and will begin contract negotiations. Should the Village and the preferred firm
fail to reach an agreement in a reasonable time, the Village reserves the right to enter
negotiations with the firm that is ranked second after all rounds.

VI. AWARD

The Village reserves the right to reject any or all proposals or packages and to waive any
informality or technical error and to accept any proposal deemed most favorable to the interests
of the organization.

a.

The items of work not specifically mentioned in the Schedule which are necessary
and required to complete the work outlined shall be done incidentally too and as part
of the items of work for which a total price is given. No additional payment will be
made for such incidental work.
The Village President and Village Board has the sole discretion to award the Proposal
based upon the best interest of the Village.
All awards made according to the Village code are final determinations.
The Village may consider the following in addition to the criteria indicated in Section
V:
i.  Recommendation of the Selection and Evaluation Committee
ii.  Ability, capacity, and skill to fulfill the contract as specified.
iii.  Character, integrity, reputation, judgment, experience, and efficiency of
Firm.
iv.  Quality of performance on previous contracts.
v.  Previous and existing compliance with laws and ordinances relating to the
contract.
vi.  Sufficiency of financial resources.
vii.  Number and scope of conditions attached to the submittal
viii.  Record of payments for taxes, licenses or other monies due to the Village.
ix.  Proposed costs
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VII. REJECTION

a. The Village reserves the right to cancel requests for proposals without penalty when it
is in the best interest of the Village. Notice of cancellation shall be sent to all
individuals or entities solicited.

b. The Village reserves the right to reject any or all proposals, to waive any minor
informality or irregularity in any proposal, to negotiate changes and/or modifications
with the lowest responsible submitter and to make an award to the response deemed
to be the most advantageous to the Village.

c. Any proposal not conforming to the specifications or requirements set forth by the
Village in the proposal request may be rejected.

d. Proposals may also be rejected if they are made by a submitter that is deemed un-
responsible due to a lack of qualifications, capacity, skill, character, experience,
reliability, financial stability or quality of services, supplies, materials, equipment or
labor.
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SUPPLEMENTARY CONDITIONS

L General Conditions for the Project shall be AIA Document A201-2017 as modified
by the Village of Oswego. The Owner-Construction Manager agreement shall be
AIA Document A133-2019 as modified by the Village of Oswego. The following are
supplementary conditions of the agreement between the Village and Construction

Manager.

II. QUALIFICATIONS

The submitting entity must be experienced in providing said services to local governments.
Submitters that cannot demonstrate successful previous experience in the work in this project
will be considered not responsible and will not be considered for the award of the contract.

The submitting entity must possess (own or rent) and/or assure the availability of sufficient
equipment, materials, labor and availability meeting the requirements that follow, to successfully
pursue the work on this project.

HIL.EXAMINATION OF FORMS, SPECIFICATIONS AND SITE

The Firm shall carefully examine the proposal forms which may include, but is not limited to the
request for proposal, instruction to bidders, general conditions, special conditions, plans,
specifications, proposal form, bond, professional service agreement, and any addenda to them,
and sites of the proposed work (when known) before submitting the proposal. The Firm will
examine the site and the premises and satisfy themselves to the existing conditions under which
the Firm will be obligated to operate. Failure of the Firm to notify the Village, in writing, of any
conditions, making it impossible to carry out the work as shown and specified, will be construed
as meaning no such conditions exist and no additional sums of money will be added to the
contract.

The submission of the proposal shall be considered conclusive evidence that the Firm has
investigated and is satisfied as to all conditions to be encountered in performing the work, and is
fully informed as to character, quality, quantities, and costs of work to be performed and
materials to be furnished, and as to the requirements of the proposal forms. If the proposal is
accepted, the Firm will be responsible for all errors in its proposal resulting from its failure or
neglect to comply with these instructions, and the Village shall not be responsible for any charge
for extra work or change in anticipated profits resulting from such failure or neglect.

I. WORK SCHEDULE

The awardee shall complete the work required as soon as practicable. The only exception to this
requirement will be extenuating circumstances as may be accepted by the Village. Requests for
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exceptions due to extenuating circumstances must be made in writing to the Village within 48
hours of the occurrence. The Village's decision on extenuating circumstances will be final.

Subsequent to the award of the contract a notice to proceed shall be issued. The awardee shall
commence work as soon as possible thereafter.

I1. METHOD OF ASSIGNMENT

The Village may add, delete, or change the work locations or details of the marking layouts at any
time during the work period, with at least two (2) working days prior notice to the awardee.

1. EQUIPMENT

All Equipment required to perform the contract is the sole responsibility of the awardee and
should be included in the bid. Multiple mobilizations may be expected and will not be treated
like extras.

IV.  EQUAL OPPORTUNITY

The submitting entity will not discriminate against any employee or applicant for employment
because of race, color, religion, sex, ancestry, national origin, place of birth, age or handicap
unrelated to bona fide occupational qualifications.

V. NON-DISCRIMINATION

The submitting entity, its employees, and subcontractors agree not to commit unlawful
discrimination and agree to comply with applicable provisions of the Illinois Human Rights Act,
the U.S. Civil Rights Act and Section 504 of the Federal Rehabilitation Act, and rules applicable
to each.

VI.EXECUTION OF DOCUMENTS:

The submitting entity, in signing the proposal on the whole or any portion of the work, shall
conform to the following requirements:

A. Proposals signed by an individual other than the individual represented in the proposal
documents shall have attached thereto a power of attorney evidencing authority to sign
the proposal in the name of the person for whom it is signed.

B. Proposals that are signed for a partnership shall be signed by all of the partners or by an
attorney-in-fact. If signed by an attorney-in-fact, there shall be attached to the proposal a
power of attorney evidencing authority to sign the proposal, executed by the partners.

C. Proposals that are signed for a corporation shall have the correct corporate name thereof
and the signature of the President or other authorized officer of the corporation manually
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written below the corporate name.

. If such proposal is manually signed by an official other than the President of the

Corporation, a certified copy of a resolution of the board of directors evidencing the
authority of such official to sign the proposal should be attached to it. Such a proposal
shall also bear the attesting signature of the Secretary of the corporation and the
impression of the corporate seal. If the proposal is signed by a limited liability company,
it should have the correct legal name and be signed by the managing member or another
person with authority.

. Proposals received from any listed Contractor in response to a request for proposal shall

be entered on the abstract of proposals and rejected. Submissions, bids, quotations, or
offers received from any listed Contractor shall not be evaluated for the award or
included in the competitive range, nor shall discussions be conducted with a listed offer
or during a period of ineligibility. If the period of ineligibility expires or is terminated
prior to the award, the Village may, but is not required to, consider such submissions,
bids, quotations, or offers.

DECISIONS AND EXPLANATIONS BY THE VILLAGE

The Village or its Architect shall decide any and all questions which may arise as to the quality
and acceptability of materials furnished and work performed and as to the manner of performance
and rate of progress of the work and shall decide all questions which may arise as to the
interpretations of any or all plans relating to the work and of the specifications, and all questions,
as to the acceptable fulfillment of the Contract on the part of the Contractor; and the Village shall
determine the amount and quantity of the several kinds of work performed and materials which
are to be paid for under the Contract, and such decision and estimate shall be final and conclusive,
and such estimate, in case any questions shall arise, shall be a condition precedent to the right of
the Contractor to receive any money due under the Contract. Any doubt as to the meaning of any
of the provisions of the specifications, Contracts, or plans will be interpreted by the Village. The
decision of the Village will be final.
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APPENDIX A: SCOPE OF WORK

This RFP is for coordinated construction management at-risk services for all construction trades
in conjunction with a new Public Works facility on property immediately south of the existing
facility. Depending on the scope of the project selected by the Village Board, portions of the
existing Public Works facility will remain and/or be remodeled in addition to the new building
project. Concept plans have been developed for the remodeling project and are included with this
RFP as an attachment.

A total project budget including construction management fees and general conditions of between
$24 and $42 million has been established for the project. Multiple schematic design concepts will
be completed by the Architect, and the selected construction management firm will be expected to
take an active role in identifying probable costs for multiple project size and scope scenarios
developing value engineering strategies to ensure the Owner can maximize the scope of the project
within the available budget during the preconstruction phase and finalize a scope and size of the
project accordingly.

It is the Village’s intention to utilize the construction management firm’s ability and expertise in
lieu of a general contractor. Contracts for construction will be held by the Construction Manager,
in an “at risk” arrangement, potentially with a Guaranteed Maximum Price established prior to
beginning of construction. It is the Village’s intention to enter a contract with a construction
management firm as soon as possible.

The Construction Manager will assist the Village and the architect/engineer through pre-
construction and then manage construction. Responsibilities of the construction manager include,
but are not limited to, the following:

Pre-Construction Phase

e Develop estimates for the project from 100% Design Phase documents. Refine the budgets
and estimates throughout pre-construction to reflect value engineering ideas that have been
developed in conjunction with the Architect. Include any proposed allowances to be
included within each trade package in estimates.

e Assist with developing a phasing plan for the project that maintains operation of the existing
and/or new public works facility throughout construction.

e Refine project schedule(s) to reflect team member contributions, construction activities and
critical occupancy dates.

e Identify strategies including multiple bid releases to shorten overall duration of the project
and mitigate effects of long lead items.

Bidding/Contract Award Phase

e Assist in the preparation of general and/or special conditions.
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e Prepare a progress schedule and scope of work for inclusion in bid documents.
e Prepare a cash flow schedule.

e Submit a recommended bidders list for all categories of work to the Village of Oswego and
Architect for prior review and approval.

e Prepare advertisements and invitations to bid.

e Provide instructions and scope of work details to all bidders. The Owner and Architect
shall have the opportunity to review and comment on these bid scope documents prior
to release of documents for bidding, including on all proposed allowances contained
within trade bid packages.

e Solicit, receive and analyze all bids. Develop a bid tabulation form and list award
recommendations.

Construction Phase

¢ Provide home office and job site administration, with the ability to communicate via e-mail
from the home office and job site.

e Manage all trades.
e Manage shop drawing and submittal review process, perform initial review of submittals
and shop drawings for compliance with contract requirements, and ensure expediting of

same.

e Review requests for information, request for proposals and subcontractor’s response to
same.

e Hold and chair bi-weekly progress meetings (to be increased to weekly progress meetings
when required based on construction activities)

e (Coordinate and review contractor requests for payment. Review and provide certified
payroll information from trade contractors for purposes of verifying compliance with
applicable prevailing wage laws.

e Obtain and review bonds and lien waivers from subcontractors.

e Provide monthly progress report addressing any cost or schedule changes.

e Expedite substantial completion and occupancy certificates.

e Obtain closeout documents as required by the Contract Documents such as project record
documents, guarantees/warranties and operation and maintenance manuals.
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e Assist in obtaining all required permits and inspections of governing authorities having
jurisdiction and act as the Village’s representative with respect to those authorities.

e Assist the Village with moving furniture and collections as required to accomplish
construction activities.

e Prepare a punch list and expedite completion.

Post-Construction Phase

e Coordinate and expedite the resolution of construction related problems.

e Coordinate and expedite the repair/replacement of items covered under
guarantees/warranties.

e Conduct follow-up review of the complete facility to help ensure satisfactory performance
of materials and systems.

e Assist the Village with reporting and auditing activities required as a condition of its federal
grant funding.

e (Conduct a ten-month warranty walkthrough with the Owner and Architect to identify any
issues requiring correction under the one-year warranty period. Ensure that trade
contractors complete warranty items as required.

NOTE:

The Village will not consider construction management firms who propose to assign construction
management tasks to trade contractors or who employ independent contractor staff (i.e. non-
employees) who are assigned to projects on a per-project or contractual basis.
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APPENDIX B: PROPOSER SUBMITTAL
AGREEMENT

PROJECT NAME: PUBLIC WORKS FACILITY CONSTRUCTION
MANAGEMENT AT-RISK SERVICES
PROJECT NUMBER:  25-6060-01
The undersigned, in compliance with your advertisement for request for proposals for work as

specified, and related documents prepared by or at the direction of the Village of Oswego, Owner,
and being familiar with all conditions surrounding the work, including availability of labor and
material, do hereby acknowledge that we have read and we understand the RFP as presented and
have read and understand any addenda that were issued during the RFP process. We agree to comply
with the Village of Oswego policy and applicable State laws related to drug-free workplace,
harassment prevention, and public bidding eligibility. If chosen as a finalist to advance to the
interview process of the project, we agree the Village of Oswego may conduct any investigation it
deems appropriate to investigate previous projects our firm has worked on. My signature represents
compliance with and understanding of this RFP.

Submitter certifies this proposal package to be for the project described in the Proposal
Instructions document and to be in accordance with submitted plans, specifications, and Contract
Documents, including the request for proposal.

In no event shall any delays or extensions of time be construed as cause or justification for
payment of extra compensation to the Submitter. Any claims for an increase of the Contract time
shall be made in writing to the Village within seven (7) days of the cause.

Business Name

Address City, State, Zip Code
Contact Number Contact Email
Printed Name of Authorized Representative Title

Signature of Authorized Representative Date

Our Firm has performance bond capabilities in the amount of
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APPENDIX C: COST PROPOSAL

This form should be submitted via DemandStar as indicated. If you prefer to utilize your firm’s own proposal format,
you may do so as long as this form is completed IN ADDITION TO your own format.

Firm Name:

Please list the categories and final price for items that you identify as pre-
referendum services $

(Monetary total for pre-
referendum services)

Please list the categories and total price for items that you identify as pre-
construction services, including bidding/contract award phase work. Provide

a detailed list of categories and pre-construction services on a separate

sheet. $

(Monetary total for pre-
construction costs)

Please fill in your proposed professional fee as a percent of actual
construction costs (construction, and post-construction phases) but not
including “general conditions”.

(% of construction costs)

Please provide a monthly price for items that you identify as “general
conditions and supervision” for the project. For purposes of this monthly
cost, assume a trade contract value of $25,000,000 for the project. (Note that
this is solely an exercise in understanding approximate costs for a specific
potential budget scenario; the Village Board has not yet established a firm
budget for the project, and may establish either a lower or higher
construction budget for the project, at which time these general conditions
would be adjusted accordingly)

These general conditions are in addition to the percentage of construction
costs above. List the categories and give a price breakdown on an attached
sheet. $

(Monthly total for General
Conditions and Supervision)

(Months Construction Duration Proposed)

Signature/Title Date



Public Works Facility Construction Management At-Risk Services
Proposal #: 25-6060-01
Due: February 6, 2025

APPENDIX D:
PUBLIC WORKS FACILITY STUDY SUMMARY
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