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Contractor's Name

Contractor's Address City State Zip Code

Local Public Agency County Section Number

Route(s) (Street/Road Name)

Item Number Unit Quantity

1 POUND 60,190

2 TON 3,800

3 TON 8,825

4 SQ YD 89,167

5 SQ YD 4,116

6 SQ YD 726

7 SQ FT 36,615

8 SQ FT 1,404

9 SQ YD 1,645

10 SQ YD 120

11 SQ YD 560

12 SQ YD 4,116

13 SQ YD 4,533

14 FOOT 202

15 FOOT 4,166

16 TON 50

17 EACH 5

18 EACH 5

19 EACH 20

20 SQ FT 35

21 FOOT 1,250

22 FOOT 326

23 FOOT 320

24 FOOT 106

25 L SUM 1

Schedule of Prices

Village of Oswego Kendall 25-00000-00-GM

Various (2025 Resurfacing Program)

Schedule for Multiple Bids
Combination Letter Sections Included in Combinations Total

Schedule for Single Bid

(For complete information covering these items, see plans and specifications.)

   Items
Unit

Price
Total

BITUMINOUS MATERIALS (TACK COAT)

POLYMERIZED HOT-MIX ASPHALT BINDER COURSE, IL-4.75, N50

HOT-MIX ASPHALT SURFACE COURSE, IL-9.5, MIX "D", N50

HOT-MIX ASPHALT SURFACE REMOVAL, 2-1/4"

PCC PAVEMENT REMOVAL AND HMA REPLACEMENT, SPECIAL

HOT-MIX ASPHALT SURFACE REMOVAL, BUTT JOINT

PORTLAND CEMENT CONCRETE SIDEWALK REMOVAL AND REPLACEMENT, 5 INCH

DETECTABLE WARNINGS

CLASS D PATCHES, 4 INCH

CLASS B PATCHES, 8 INCH

PAVEMENT PATCHING, 3" (SPECIAL)

PREPARATION OF BASE, SPECIAL

AGGREGATE BASE COURSE REMOVAL AND REPLACEMENT, 12"

PIPE UNDERDRAINS, TYPE 1, 4"

COMBINATION CONCRETE CURB & GUTTER REMOVAL AND REPLACEMENT

AGGREGATE SHOULDERS, TYPE B

DRAINAGE AND UTILITY STRUCTURES TO BE ADJUSTED

DRAINAGE AND UTILITY STRUCTURES TO BE RECONSTRUCTED

FRAMES AND GRATES TO BE ADJUSTED

THERMOPLASTIC PAVEMENT MARKING, LETTERS & SYMBOLS

THERMOPLASTIC PAVEMENT MARKING, LINE 4"

THERMOPLASTIC PAVEMENT MARKING, LINE 6"

THERMOPLASTIC PAVEMENT MARKING, LINE 12"

THERMOPLASTIC PAVEMENT MARKING, LINE 24"

TRAFFIC CONTROL AND PROTECTION

Bidder's Total Proposal

Page 1 of 1
BLR 12201 (Rev. 01/21/21)

Formerly BLR 12200A



Local Public Agency 

Proposal Bid Bond

Page 1 of 2 BLR 12230 (Rev. 01/19/23)Completed03/17/25

WE, as PRINCIPAL, and

as SURETY, are held jointly,

severally and firmly bound unto the above Local Public Agency (hereafter referred to as "LPA") in the penal sum of 5% of the total bid 

price, or for the amount specified in the proposal documents in effect on the date of invitation for bids, whichever is the lesser sum.  We 

bind ourselves, our heirs, executors, administrators, successors, and assigns, jointly pay to the LPA this sum under the conditions of this 

instrument. 

 WHEREAS THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH that, the said PRINCIPAL is submitting a written 

proposal to the LPA acting through its awarding authority for the construction of the work designated as the above section. 

 THEREFORE if the proposal is accepted and a contract awarded to the PRINCIPAL by the LPA for the above designated section 

and the PRINCIPAL shall within fifteen (15) days after award enter into a formal contract, furnish surety guaranteeing the faithful 

performance of the work, and furnish evidence of the required insurance coverage, all as provided in the "Standard Specifications for Road 

and Bridge Construction" and applicable Supplemental Specifications, then this obligation shall become void; otherwise it shall remain in 

full force and effect. 

 IN THE EVENT the LPA determines the PRINCIPAL has failed to enter into a formal contract in compliance with any 

requirements set forth in the preceding paragraph, then the LPA acting through its awarding authority shall immediately be entitled to 

recover the full penal sum set out above, together with all court costs, all attorney fees, and any other expense of recovery. 

IN TESTIMONY WHEREOF, the said PRINCIPAL and the said SURETY have caused this instrument to be signed by their 

respective officers this
Day

of
Month and Year

Principal

Company Name

Signature & Date

Company Name

Signature & Date

By: By:

Title Title

(If Principal is a joint venture of two or more contractors, the company names, and authorized signatures of each contractor must be 

affixed.)
Surety

Name of Surety

COUNTY OF

I , a Notary Public in and for said county do hereby certify that

(Insert names of individuals signing on behalf of PRINCIPAL & SURETY)

who are each personally known to me to be the same persons whose names are subscribed to the foregoing instrument on behalf of 

PRINCIPAL and SURETY, appeared before me this day in person and acknowledged respectively, that they signed and delivered said 

instruments as their free and voluntary act for the uses and purposes therein set forth. 

Given under my hand and notarial seal this day of
Month and Year

Date commission expires

(SEAL, if required by the LPA) 

Local Public Agency

Village of Oswego

County

Kendall

Section Number

25-00000-00-GM

.

By:

Day

STATE OF IL

Signature of Attorney-in-Fact Signature & Date

Notary Public Signature & Date



Page 2 of 2 BLR 12230 (Rev. 01/19/23)

Local Public Agency

Village of Oswego

County

Kendall

Section Number

25-00000-00-GM

Completed03/17/25

ELECTRONIC BID BOND

Electronic bid bond is allowed (box must be checked by LPA if electronic bid bond is allowed)

The Principal may submit an electronic bid bond, in lieu of completing the above section of the Proposal Bid Bond Form. By providing an 

electronic bid bond ID code and signing below, the Principal is ensuring the identified electronic bid bond has been executed and the 

Principal and Surety are firmly bound unto the LPA under the conditions of the bid bond as shown above. (If PRINCIPAL is a joint venture 

of two or more contractors, an electronic bid bond ID code, company/Bidder name title and date must be affixed for each contractor in the 

venture.)

Electronic Bid Bond ID Code Company/Bidder Name

Title

Signature & Date



Apprenticeship and 
Training Program Certification

Page 1 of 1 BLR 12325 (Rev. 01/19/23)Completed03/17/25

Local Public Agency

Village of Oswego

County

Kendall

Street Name/Road Name

Various Streets

Section Number

25-00000-00-GM

All contractors are required to complete the following certification

For this contract proposal or for all bidding groups in this deliver and install proposal.

For the following deliver and install bidding groups in this material proposal.

Illinois Department of Transportation policy, adopted in accordance with the provisions of the Illinois Highway Code, requires this contract 

to be awarded to the lowest responsive and responsible bidder.  The award decision is subject to approval by the Department. In addition 

to all other responsibility factors, this contract or deliver and install proposal requires all bidders and all bidder's subcontractors to disclose 

participation in apprenticeship or training programs that are (1) approved by and registered with the United States Department of Labor's 

Bureau of Apprenticeship and Training, and (2) applicable to the work of the above indicated proposals or groups.  Therefore, all bidders 

are required to complete the following certification:

1. Except as provided in paragraph 4 below, the undersigned bidder certifies that it is a participant, either as an individual or as part of a 

group program, in an approved apprenticeship or training program applicable to each type of work or craft that the bidder will perform with 

its own employees.  

 2. The undersigned bidder further certifies, for work to be performed by subcontract, that each of its subcontractors either (A) is, at the 

time of such bid, participating in an approved, applicable apprenticeship or training program; or (B) will, prior to commencement of 

performance of work pursuant to this contract, establish participation in an approved apprenticeship or training program applicable to the 

work of the subcontract.  

 3. The undersigned bidder, by inclusion in the list in the space below, certifies the official name of each program sponsor holding the 

Certificate of Registration for all of the types of work or crafts in which the bidder is a participant and that will be performed with the bidder's 

employees. Types of work or craft that will be subcontracted shall be included and listed as subcontract work. The list shall also indicate 

any type of work or craft job category for which there is no applicable apprenticeship or training program available.

4. Except for any work identified above, if any bidder or subcontractor shall perform all or part of the work of the contract or deliver and 

install proposal solely by individual owners, partners or members and not by employees to whom the payment of prevailing rates of wages 

would be required, check the following box, and identify the owner/operator workforces and positions of ownership.

The requirements of this certification and disclosure are a material part of the contract, and the contractor shall require this certification 

provision to be included in all approved subcontracts.  The bidder is responsible for making a complete report and shall make certain that 

each type of work or craft job category that will be utilized on the project is accounted for and listed.  The Department at any time before or 

afterward may require the production of a copy of each applicable Certificate of Registration issued by the United States Department of 

Labor evidencing such participation by the contractor and any or all of its subcontractors.  In order to fulfill the participation requirement, it 

shall not be necessary that any applicable program sponsor be currently taking or that it will take applications for apprenticeship, training or 

employment during the performance of the work of this contract or deliver and install proposal.      

Bidder

Title

Signature & Date

Address City State Zip Code



Affidavit of Illinois Business Office

Page 1 of 1 BLR 12326 (Rev. 01/20/23)Completed03/17/25

Local Public Agency

Village of Oswego

County

Kendall

Street Name/Road Name

Various Streets

Section Number

25-00000-00-GM

I,

Name of Affiant

of

City of Affiant

,

State of Affiant

,

being first duly sworn upon oath, state as follows:

1. That I am the 

Officer or Position

of

Bidder

.

2. That I have personal knowledge of the facts herein stated.

3. That, if selected under the proposal described above,

Bidder

, will maintain a business office in the

State of Illinois, which will be located in

County

County, Illinois.

4. That this business office will serve as the primary place of employment for any persons employed in the construction contemplated by

this proposal.

5. That this Affidavit is given as a requirement of state law as provided in Section 30-22(8) of the Illinois Procurement Code.

Print Name of Affiant

Notary Public

Signed (or subscribed or attested) before me on

(name/s of person/s)

County

(SEAL) My commission expires

, authorized agent(s) of

(date) 

by

.

Bidder

State of IL

Notary Public Signature & Date

Signature & Date



Affidavit of Availability

Page 1 of 10 BC 57 (Rev. 02/16/21)

For the Letting of

Printed 03/11/25

Bureau of Construction 
2300 South Dirksen Parkway/Room 322 
Springfield, IL 62764

Instructions: Complete this form by either typing or using black ink. "Authorization to Bid" will 
not be issued unless both sides of this form are completed in detail. Use additional forms 
as needed to list all work.

Part I. Work Under Contract

List below all work you have under contract as either a prime contractor or a subcontractor. It is required to include all pending low bids not 
yet awarded or rejected. In a joint venture, list only that portion of the work which is the responsibility of your company. The uncompleted 
dollar value is to be based upon the most recent engineer's or owners estimate, and must include work subcontracted to others. If no work 
is contracted, show NONE.

1 2 3 4
Awards 
Pending

Accumulated 
Totals

Contract Number

Contract With

Estimated Completion Date

Total Contract Price

Uncompleted Dollar Value if Firm 
is the Prime Contractor

Uncompleted Dollar Value if Firm 
is the Subcontractor

Total Value of All Work

Part II. Awards Pending and Uncompleted Work to be done with your own forces.

List below the uncompleted dollar value of work for each contract and awards pending to be completed with your own forces. All work 

subcontracted to others will be listed on the reverse of this form. In a joint venture, list only that portion of the work to be done by your 

company. If no work is contracted, show NONE.

Earthwork

Portland Cement Concrete Paving

HMA Plant Mix

HMA Paving

Clean & Seal Cracks/Joints

Aggregate Bases, Surfaces

Highway, R.R., Waterway Struc.

Drainage

Electrical

Cover and Seal Coats

Concrete Construction

Landscaping

Fencing

Guardrail

Painting

Signing

Cold Milling, Planning, Rotomilling

Demolition

Pavement Markings (Paint)

Other Construction (List)

Totals

Disclosure of this information is REQUIRED to accomplish the statutory purpose as outlined in the “Illinois Procurement Code."  Failure to comply will result 
in non-issuance of an "Authorization To Bid."  This form has been approved by the State Forms Management Center.



Page 2 of 10 BC 57 (Rev. 02/16/21)Printed 03/11/25

Part III. Work Subcontracted to Others.

For each contract described in Part I, list all the work you have subcontracted to others.

1 2 3 4 Awards Pending

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Total Uncompleted

Notary

I, being duly sworn, do hereby declare this affidavit is a true and correct statement relating to ALL uncompleted contracts of the 

undersigned for Federal, State, County, City and private work, including ALL subcontract work, ALL pending low bids not yet awarded or 

rejected and ALL estimated completion dates.

Officer or Director

Title

Signature Date 

Company

Address

City State Zip Code

(Signature of Notary Public)

Subscribed and sworn to before me

this day of ,

My commission expires

(Notary Seal)

Add pages for additional contracts



Page 3 of 10 BC 57 (Rev. 02/16/21)

For the Letting of

Affidavit of Availability

Printed 03/11/25

Bureau of Construction 
2300 South Dirksen Parkway/Room 322 
Springfield, IL 62764

Instructions: Complete this form by either typing or using black ink. "Authorization to Bid" will 
not be issued unless both sides of this form are completed in detail. Use additional forms 
as needed to list all work.

Part I. Work Under Contract

List below all work you have under contract as either a prime contractor or a subcontractor. It is required to include all pending low bids not 
yet awarded or rejected. In a joint venture, list only that portion of the work which is the responsibility of your company. The uncompleted 
dollar value is to be based upon the most recent engineer's or owners estimate, and must include work subcontracted to others. If no work 
is contracted, show NONE.

1 2 3 4
Awards 
Pending

Accumulated 
Totals

Contract Number

Contract With

Estimated Completion Date

Total Contract Price

Uncompleted Dollar Value if Firm 
is the Prime Contractor 

Uncompleted Dollar Value if Firm 
is the Subcontractor

Total Value of All Work

Part II. Awards Pending and Uncompleted Work to be done with your own forces.

List below the uncompleted dollar value of work for each contract and awards pending to be completed with your own forces. All work 

subcontracted to others will be listed on the reverse of this form. In a joint venture, list only that portion of the work to be done by your 

company. If no work is contracted, show NONE.

Earthwork

Portland Cement Concrete Paving

HMA Plant Mix

HMA Paving

Clean & Seal Cracks/Joints

Aggregate Bases, Surfaces

Highway, R.R., Waterway Struc.

Drainage

Electrical

Cover and Seal Coats

Concrete Construction

Landscaping

Fencing

Guardrail

Painting

Signing

Cold Milling, Planning, Rotomilling

Demolition

Pavement Markings (Paint)

Other Construction (List)

Totals

Disclosure of this information is REQUIRED to accomplish the statutory purpose as outlined in the “Illinois Procurement Code."  Failure to comply will result 
in non-issuance of an "Authorization To Bid."  This form has been approved by the State Forms Management Center.



Page 4 of 10 BC 57 (Rev. 02/16/21)Printed 03/11/25

Part III. Work Subcontracted to Others.

For each contract described in Part I, list all the work you have subcontracted to others.

2 3 4 Awards Pending 1

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Total Uncompleted

Notary

I, being duly sworn, do hereby declare this affidavit is a true and correct statement relating to ALL uncompleted contracts of the 

undersigned for Federal, State, County, City and private work, including ALL subcontract work, ALL pending low bids not yet awarded or 

rejected and ALL estimated completion dates.

Officer or Director

Title

Signature Date 

Company

Address

City State Zip Code

(Signature of Notary Public)

Subscribed and sworn to before me

this day of ,

My commission expires

(Notary Seal)

Add pages for additional contracts



Page 5 of 10 BC 57 (Rev. 02/16/21)

For the Letting of

Affidavit of Availability

Printed 03/11/25

Bureau of Construction 
2300 South Dirksen Parkway/Room 322 
Springfield, IL 62764

Instructions: Complete this form by either typing or using black ink. "Authorization to Bid" will 
not be issued unless both sides of this form are completed in detail. Use additional forms 
as needed to list all work.

Part I. Work Under Contract

List below all work you have under contract as either a prime contractor or a subcontractor. It is required to include all pending low bids not 
yet awarded or rejected. In a joint venture, list only that portion of the work which is the responsibility of your company. The uncompleted 
dollar value is to be based upon the most recent engineer's or owners estimate, and must include work subcontracted to others. If no work 
is contracted, show NONE.

1 2 3 4
Awards 
Pending

Accumulated 
Totals

Contract Number

Contract With

Estimated Completion Date

Total Contract Price

Uncompleted Dollar Value if Firm 
is the Prime Contractor 

Uncompleted Dollar Value if Firm 
is the Subcontractor

Total Value of All Work

Part II. Awards Pending and Uncompleted Work to be done with your own forces.

List below the uncompleted dollar value of work for each contract and awards pending to be completed with your own forces. All work 

subcontracted to others will be listed on the reverse of this form. In a joint venture, list only that portion of the work to be done by your 

company. If no work is contracted, show NONE.

Earthwork

Portland Cement Concrete Paving

HMA Plant Mix

HMA Paving

Clean & Seal Cracks/Joints

Aggregate Bases, Surfaces

Highway, R.R., Waterway Struc.

Drainage

Electrical

Cover and Seal Coats

Concrete Construction

Landscaping

Fencing

Guardrail

Painting

Signing

Cold Milling, Planning, Rotomilling

Demolition

Pavement Markings (Paint)

Other Construction (List)

Totals

Disclosure of this information is REQUIRED to accomplish the statutory purpose as outlined in the “Illinois Procurement Code."  Failure to comply will result 
in non-issuance of an "Authorization To Bid."  This form has been approved by the State Forms Management Center.



Page 6 of 10 BC 57 (Rev. 02/16/21)Printed 03/11/25

Part III. Work Subcontracted to Others.

For each contract described in Part I, list all the work you have subcontracted to others.

1 2 3 4 Awards Pending

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Total Uncompleted

Notary

I, being duly sworn, do hereby declare this affidavit is a true and correct statement relating to ALL uncompleted contracts of the 

undersigned for Federal, State, County, City and private work, including ALL subcontract work, ALL pending low bids not yet awarded or 

rejected and ALL estimated completion dates.

Officer or Director

Title

Signature Date 

Company

Address

City State Zip Code

(Signature of Notary Public)

Subscribed and sworn to before me

this day of ,

My commission expires

(Notary Seal)

Add pages for additional contracts



Page 7 of 10 BC 57 (Rev. 02/16/21)

For the Letting of

Affidavit of Availability

Printed 03/11/25

Bureau of Construction 
2300 South Dirksen Parkway/Room 322 
Springfield, IL 62764

Instructions: Complete this form by either typing or using black ink. "Authorization to Bid" will 
not be issued unless both sides of this form are completed in detail. Use additional forms 
as needed to list all work.

Part I. Work Under Contract

List below all work you have under contract as either a prime contractor or a subcontractor. It is required to include all pending low bids not 
yet awarded or rejected. In a joint venture, list only that portion of the work which is the responsibility of your company. The uncompleted 
dollar value is to be based upon the most recent engineer's or owners estimate, and must include work subcontracted to others. If no work 
is contracted, show NONE.

1 2 3 4
Awards 
Pending

Accumulated 
Totals

Contract Number

Contract With

Estimated Completion Date

Total Contract Price

Uncompleted Dollar Value if Firm 
is the Prime Contractor 

Uncompleted Dollar Value if Firm 
is the Subcontractor

Total Value of All Work

Part II. Awards Pending and Uncompleted Work to be done with your own forces.

List below the uncompleted dollar value of work for each contract and awards pending to be completed with your own forces. All work 

subcontracted to others will be listed on the reverse of this form. In a joint venture, list only that portion of the work to be done by your 

company. If no work is contracted, show NONE.

Earthwork

Portland Cement Concrete Paving

HMA Plant Mix

HMA Paving

Clean & Seal Cracks/Joints

Aggregate Bases, Surfaces

Highway, R.R., Waterway Struc.

Drainage

Electrical

Cover and Seal Coats

Concrete Construction

Landscaping

Fencing

Guardrail

Painting

Signing

Cold Milling, Planning, Rotomilling

Demolition

Pavement Markings (Paint)

Other Construction (List)

Totals

Disclosure of this information is REQUIRED to accomplish the statutory purpose as outlined in the “Illinois Procurement Code."  Failure to comply will result 
in non-issuance of an "Authorization To Bid."  This form has been approved by the State Forms Management Center.



Page 8 of 10 BC 57 (Rev. 02/16/21)Printed 03/11/25

Part III. Work Subcontracted to Others.

For each contract described in Part I, list all the work you have subcontracted to others.

1 2 3 4 Awards Pending

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Total Uncompleted

Notary

I, being duly sworn, do hereby declare this affidavit is a true and correct statement relating to ALL uncompleted contracts of the 

undersigned for Federal, State, County, City and private work, including ALL subcontract work, ALL pending low bids not yet awarded or 

rejected and ALL estimated completion dates.

Officer or Director

Title

Signature Date 

Company

Address

City State Zip Code

(Signature of Notary Public)

Subscribed and sworn to before me

this day of ,

My commission expires

(Notary Seal)

Add pages for additional contracts



Page 9 of 10 BC 57 (Rev. 02/16/21)

For the Letting of

Affidavit of Availability

Printed 03/11/25

Bureau of Construction 
2300 South Dirksen Parkway/Room 322 
Springfield, IL 62764

Instructions: Complete this form by either typing or using black ink. "Authorization to Bid" will 
not be issued unless both sides of this form are completed in detail. Use additional forms 
as needed to list all work.

Part I. Work Under Contract

List below all work you have under contract as either a prime contractor or a subcontractor. It is required to include all pending low bids not 
yet awarded or rejected. In a joint venture, list only that portion of the work which is the responsibility of your company. The uncompleted 
dollar value is to be based upon the most recent engineer's or owners estimate, and must include work subcontracted to others. If no work 
is contracted, show NONE.

1 2 3 4
Awards 
Pending

Accumulated 
Totals

Contract Number

Contract With

Estimated Completion Date

Total Contract Price

Uncompleted Dollar Value if Firm 
is the Prime Contractor 

Uncompleted Dollar Value if Firm 
is the Subcontractor

Total Value of All Work

Part II. Awards Pending and Uncompleted Work to be done with your own forces.

List below the uncompleted dollar value of work for each contract and awards pending to be completed with your own forces. All work 

subcontracted to others will be listed on the reverse of this form. In a joint venture, list only that portion of the work to be done by your 

company. If no work is contracted, show NONE.

Earthwork

Portland Cement Concrete Paving

HMA Plant Mix

HMA Paving

Clean & Seal Cracks/Joints

Aggregate Bases, Surfaces

Highway, R.R., Waterway Struc.

Drainage

Electrical

Cover and Seal Coats

Concrete Construction

Landscaping

Fencing

Guardrail

Painting

Signing

Cold Milling, Planning, Rotomilling

Demolition

Pavement Markings (Paint)

Other Construction (List)

Totals

Disclosure of this information is REQUIRED to accomplish the statutory purpose as outlined in the “Illinois Procurement Code."  Failure to comply will result 
in non-issuance of an "Authorization To Bid."  This form has been approved by the State Forms Management Center.



Page 10 of 10 BC 57 (Rev. 02/16/21)Printed 03/11/25

Part III. Work Subcontracted to Others.

For each contract described in Part I, list all the work you have subcontracted to others.

1 2 3 4 Awards Pending

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Total Uncompleted

Notary

I, being duly sworn, do hereby declare this affidavit is a true and correct statement relating to ALL uncompleted contracts of the 

undersigned for Federal, State, County, City and private work, including ALL subcontract work, ALL pending low bids not yet awarded or 

rejected and ALL estimated completion dates.

Officer or Director

Title

Signature Date 

Company

Address

City State Zip Code

(Signature of Notary Public)

Subscribed and sworn to before me

this day of ,

My commission expires

(Notary Seal)



Check Sheet for Recurring Special Provisions

BLR 11300 (Rev. 10/25/22)Page 1 of 2Printed 03/17/25

Local Public Agency

Village of Oswego

County

Kendall

Section Number

25-00000-00-GM

Check this box for lettings prior to 01/01/2023.

The Following Recurring Special Provisions Indicated By An "X" Are Applicable To This Contract And Are Included By Reference:

Recurring Special Provisions

Check Sheet # Page No.

1 Additional State Requirements for Federal-Aid Construction Contracts 53

2 Subletting of Contracts (Federal-Aid Contracts) 56

3 EEO 57

4 Specific EEO Responsibilities Non Federal-Aid Contracts 67

5 Required Provisions - State Contracts 72

6 Asbestos Bearing Pad Removal 78

7 Asbestos Waterproofing Membrane and Asbestos HMA Surface Removal 79

8 Temporary Stream Crossings and In-Stream Work Pads 80

9 Construction Layout Stakes 81

10 Use of Geotextile Fabric for Railroad Crossing 84

11 Subsealing of Concrete Pavements 86

12 Hot-Mix Asphalt Surface Correction 90

13 Pavement and Shoulder Resurfacing 92

14 Patching with Hot-Mix Asphalt Overlay Removal 93

15 Polymer Concrete 95

16 Reserved 97

17 Bicycle Racks 98

18 Temporary Portable Bridge Traffic Signals 100

19 Nighttime Inspection of Roadway Lighting 102

20 English Substitution of Metric Bolts 103

21 Calcium Chloride Accelerator for Portland Cement Concrete 104

22 Quality Control of Concrete Mixtures at the Plant 105

23 Quality Control/Quality Assurance of Concrete Mixtures 113

24 Reserved 129

25 Reserved 130

26 Temporary Raised Pavement Markers 131

27 Restoring Bridge Approach Pavements Using High-Density Foam 132

28 Portland Cement Concrete Inlay or Overlay 135

29 Portland Cement Concrete Partial Depth Hot-Mix Asphalt Patching 139

30 Longitudinal Joint and Crack Patching 142

31 Concrete Mix Design - Department Provided 144

32 Station Numbers in Pavements or Overlays 145
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Section Number

25-00000-00-GM

County

Kendall

Local Public Agency

Village of Oswego

The Following Local Roads And Streets Recurring Special Provisions Indicated By An "X" Are Applicable To This Contract And Are 

Included By Reference:

Local Roads And Streets Recurring Special Provisions

Check Sheet # Page No.

LRS 1 Reserved 147

LRS 2 Furnished Excavation 148

LRS 3 Work Zone Traffic Control Surveillance 149

LRS 4 Flaggers in Work Zones 150

LRS 5 Contract Claims 151

LRS 6 Bidding Requirements and Conditions for Contract Proposals 152

LRS 7 Bidding Requirements and Conditions for Material Proposals 158

LRS 8 Reserved 164

LRS 9 Bituminous Surface Treatments 165

LRS 10 Reserved 169

LRS 11 Employment Practices 170

LRS 12 Wages of Employees on Public Works 172

LRS 13 Selection of Labor 174

LRS 14 Paving Brick and Concrete Paver Pavements and Sidewalks 175

LRS 15 Partial Payments 178

LRS 16 Protests on Local Lettings 179

LRS 17 Substance Abuse Prevention Program 180

LRS 18 Multigrade Cold Mix Asphalt 181

LRS 19 Reflective Crack Control Treatment 182
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Local Public Agency

Village of Oswego

County

Kendall

Section Number

25-00000-00-GM

The following Special Provision supplement the "Standard Specifications for Road and Bridge Construction", adopted

January 1, 2022 , the latest edition of the "Manual on Uniform Traffic Control Devices for

Streets and Highways", and the "Manual of Test Procedures of Materials" in effect on the date of invitation of bids, and the 

Supplemental Specification and Recurring Special Provisions indicated on the Check Sheet included here in which apply to and 

govern the construction of the above named section, and in case of conflict with any parts, or parts of said Specifications, the said 

Special Provisions shall take precedence and shall govern.

LOCATION OF WORK 

 

This project consists of the resurfacing of various streets and roadways in the Village of Oswego as shown 

on the location maps and in the project summary. The total length of the improvement is 5.5 miles.  

 

 

DESCRIPTION OF WORK 

 

The work shall include, but not limited to HMA surface removal, hot-mix asphalt surface course, 

polymerized hot-mix asphalt binder course, PCC Pavement Removal and HMA replacement, combination 

concrete curb and gutter removal and replacement, pavement patching, sidewalk removal and replacement, 

and all incidental and collateral work necessary to complete the project as described herein.in.
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 SPECIAL PROVISIONS 

 
VILLAGE OF OSWEGO  
KENDALL COUNTY 
SECTION NUMBER: 25-00000-00-GM 
 
The following Special Provisions supplement the "Standard Specifications for Road and Bridge 
Construction," adopted January 1, 2022, the latest edition of the “Manual on Uniform Traffic Control Devices 
for Streets and Highways”, and the “Manual of Test Procedures of Materials” in effect on the date of 
invitation for  bids, and the Supplemental Specification and Recurring Special Provisions indicated on the 
Check Sheet included here in which apply to and govern the construction of the above named section, and 
in case of conflict with any parts, or parts of said Specifications, the said Special Provisions shall take 
precedence and shall govern.    

 
 

MAINTENANCE OF ROADWAYS 
Beginning on the date that work begins on this project, the Contractor shall assume responsibility for normal 
maintenance of all existing roadways within the limits of the improvement.  This normal maintenance shall 
include all repair work deemed necessary by the Engineer but shall not include snow removal operations.  
Traffic control and protection for maintenance of roadways will be provided by the Contractor as required 
by the Engineer. 
 
If items of work have not been provided in the contract, or otherwise specified for payment, such items, 
including the accompanying traffic control and protection required by the Engineer, will be paid for in 
accordance with Article 109.04 of the Standard Specifications. 
 
 
WORKING DAYS 
The Contractor shall complete the work within  60  working days.  If the Contractor fails to complete the 
work within the above-specified timeframe, provisions of Article 108.09 of the Standard Specifications will 
be strictly adhered to for liquidated damages. 
 
 
REDUCTION IN THE SCOPE OF WORK 
The Project Summary is a listing of work to be completed. However, due to budgetary constraints the 
awarding authority reserves the right to reduce the scope of work to be completed under the contract 
beyond the extent specified  in  Article 104.02 of the Standard Specifications.  
 
No allowance will be made for delays or anticipated profits as the result of a decrease in the amount of 
work to be performed  
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PROSECUTION OF WORK AND LIQUIDATED DAMAGES 
The contractor is advised that timely completion of each individual work location, as well as the entire 
project, is essential. To that end, the contractor shall adhere to the following criteria which applies to 
removal, replacement and/or restoration work related to the work items of curb and gutter, sidewalk, HMA 
surface removal and HMA resurfacing:  

1) Once a work item has begun at a particular location and is to a point that a successive work item 

can begin, the subsequent work item, exclusive of pavement markings, shall commence within 1 

week of that date, unless otherwise allowed by the Engineer. That date shall be determined by the 

Engineer, and the above timeframe shall apply to all work items within a specific work location.  

2) The contractor shall initiate daily communication with the Engineer, or as otherwise allowed by the 

Engineer, to discuss work scheduling and other related details.  

3) Work which directly affects resident driveway access shall be coordinated by the contractor so that 

the resident is provided 24-hour notice of the work. No work directly affecting resident access shall 

be allowed until such notice is provided. 

Unless directed otherwise by the engineer, timing of subsequent work shall be as stated below: 
CONCRETE WORK 

1) Any work directly affecting reopening a driveway to unobstructed access shall be completed within 

6 successive days, from removal through concrete curing. 

2) Excavations shall be brought up to grade within 1 (one) week of concrete placement. 

3) Restoration shall occur within 3 (three) weeks of concrete placement, unless prevented by 

restrictive weather requirements.  If precluded by weather, restoration shall commence as soon as 

allowed by specification. 

4) Drums, barricades, and signage shall be removed from residential areas within 1 week of 

backfilling. 

The time periods provided above are intended to allow timely completion of work within an individual work 
location.  Failure to comply with any of the above criteria at individual work locations shall result in liquidated 
damages being assessed, separately, for each of the work locations, in accordance with Article 108.09 of 
the Standard Specifications. 
 
 
OVERNIGHT PARKING OF EQUIPMENT  
The contractor will be allowed overnight parking for milling machines, pavers, rollers, and other equipment 
used in the work, on a nearby street within the Village of Oswego, provided  

1) the equipment is adequately protected by traffic control devices, as necessary and  
2) the contractor provides the location to the Engineer by the end of the workday.  

Such equipment shall be removed from that location within 36 hours. Failure to remove the equipment 
within this timeframe shall result in an immediate traffic control deficiency being assessed in accordance 
with Article 105.03 of the Standard Specifications.  
 
 
SAW CUTS AT DRIVEWAYS  
The contractor must actively avoid damage to existing residential driveways adjacent to the work.  Prior to 
any removal of any curb and gutter or sidewalk which abuts a residential driveway, the contractor shall first 
provide a separation, by means of a full depth saw cut along the entire length of the removal. The contractor 
is advised that alternate removal methods, including hand removal, may also be necessary at these 
locations to not damage any existing driveway elements to remain. Any work required to repair driveway 
damage is incidental to the contract and the contractor shall be responsible for the satisfactory repair of 
any driveway damage. 
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WORK NEAR SCHOOLS 
At the following locations, the contractor shall commence work after May 23, 2025, and complete all work, 
including permanent pavement marking by August 11, 2025: 

• Beau Meade Road (including remaining Crofton Road) 

• Crofton Court 

• Apollo Lane 

• Secretariat Lane 

• Manhattan Circle 

• Hudson Drive 

• Columbus Drive 

• Century Drive 

• Bridgeview Drive and Primrose Lane (completion of binder by August 11, 2025.  See 
SEQUENCE OF CONSTRUCTION for additional information at this location.) 

Final landscaping may not be able to be completed due to weather restrictions; however, all drop-offs at 
these streets shall be eliminated prior to this date. 
 
 
TRAFFIC CONTROL AND PROTECTION  
All roads shall be kept open to traffic.  The Contractor should take particular note of the applicable portions 
of Article 107.14 of the Standard Specifications.  All signs, except those referring to daily lane closures, 
shall be post mounted in accordance with Standard 701901 for all projects that exceed four-day duration.  
Construction signs referring to daytime lane closures during working hours shall be removed, covered, or 
turned away from the view of the motorists during non-working hours. 
 
The Contractor shall furnish, erect, maintain and remove all signs, barricades, flaggers and other traffic 
control devices as may be necessary for the purpose of regulating, warning or guiding traffic.  Placement 
and maintenance of all traffic control devices shall be in accordance with the applicable parts of Section 
701 of the Standard Specifications, the Illinois Manual on Uniform Traffic Control Devices for Streets and 
Highways and the Highway Standard contained herein. 
 
Special attention is called to Article 107.09 and Section 701 of the Standard Specifications and the following 
Highways Standards, Supplemental Specifications, Details, Quality Standard for Work Zone Traffic Control 
Devices, Recurring Special Provisions, and Special Provisions contained herein relating to traffic control.  
It should be noted that Type I or Type II barricades will be required adjacent to the pavement in areas where 
a drop off is  3’’ or more in accordance with Article 701.07. 

Standards 
701501, 701901, and BLR 17-4 

 
Special Provisions 

Maintenance of Roadways, Supplemental Signage  
Work Zone Traffic Control (LRS#3), Flaggers in Work Zones (LRS#4) 

 
The Contractor shall contact the Village of Oswego at least 72 hours in advance of beginning work.  
Construction operations shall be conducted in such a manner that streets will remain  open to traffic at all 
times, and access to abutting property shall be maintained.   
 
The Contractor shall be responsible for providing a proposed scheduling, phasing and traffic control plan. 
The Village will review these plans and provide the contractor with any necessary modifications in writing.  
The Contractor will then be responsible for incorporating these changes into the proposed scheduling, 
phasing, and traffic control plan. 
 
At the preconstruction meeting, the Contractor shall furnish the name and telephone number where he may 
be reached during non-working hours of the individual in his direct employ that is to be responsible for the 
installation and maintenance of the traffic control of this project.  If the actual installation and maintenance 
are to be accomplished by a subcontractor, consent shall be requested of the Engineer at the time of the 
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preconstruction meeting in accordance with Article 108.01 of the Standard Specifications.  This shall not 
relieve the Contractor of the requirements to have a responsible individual in his direct employ supervise 
this work. 
 
This work will be paid for at the contract LUMP SUM price for TRAFFIC CONTROL AND PROTECTION.   
 
 
MOBILIZATION 
This Contract contains no provisions for Mobilization. Therefore, Section 671 of the Standard Specifications is 
deleted. 
 

 
SEQUENCE OF CONSTRUCTION 
The contractor shall be responsible for staging the construction of the mainline roadway to maintain 
access for mail delivery, garbage collection, and emergency vehicles. 
 
In general, the following shall be the sequence of construction: 
 

1. Bridgeview Drive 
2. Primrose Lane 

 
Each of the above locations, in the order given, will be closed to traffic during construction.  Once the 
binder is completed within the first closure, the next closure can be put in place.  If a delay of more than 
two weeks occurs between the two closures, the contractor shall be required to place temporary ramps at 
all driveways within the first closure, as directed by the engineer, and which cost will be considered 
incidental to the work. 
Within each closure, work shall be sequenced such that pavement removal shall begin on a Thursday, 
with completion of the binder within that closure accomplished within 6 calendar days from the beginning 
of removal. 
Curb and sidewalk replacement shall be performed following completion of the entire binder. 
The contractor shall complete all binder course by August 11, 2025, and shall also follow up with the final 
surface course within 14 calendar days of binder completion.  
Underdrains are to be placed transverse to the centerline and will outlet into existing inlets.  Work to make 
the necessary connections is considered incidental to the underdrains.  
The contractor is advised to limit construction traffic on the existing aggregate base. 
Two Type III barricades with lights and ROAD CLOSED signs shall be placed at each end of the lane 
closure, as well as at the affected sideroads.  ROAD CLOSED AHEAD signs shall be placed in advance 
of the closures as directed by the Engineer.  Any additional traffic control and extra effort by the 
contractor to stage the work as described shall be included in the cost of the related items of work. 
 
 
PCC PAVEMENT REMOVAL AND HMA REPLACEMENT, SPECIAL 
This work shall consist of the complete removal of the existing concrete pavement to the thickness of 6” over the 
full width of the roadway as shown in the project summary and shall be done in accordance with the applicable 
portions of Article 406 and 440 of the Standard Specifications. It is anticipated that the entire concrete pavement 
will be removed and exposing the base course.  The Contractor shall saw cut the pavement full depth at the edge 
of the gutter flag prior to the pavement removal.  Any damage done to the existing curb and gutter to remain shall 
be repaired and restored at the Contractor’s expense.  The intent is to keep the existing aggregate base course 
intact so the Contractor shall take extra care during pavement removal operations. 
 
It is the intent to remove the entire concrete pavement as required, to provide a proper surface for resurfacing 
without raising the present crown of the road. The average depth to be removed is 6”, however, no additional 
compensation will be granted for removal of the concrete pavement for variance in thickness or excavation and 
disposal of excess material. The method of performing this work shall be reviewed with and acceptable to the 
Engineer.  
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The hot-mix asphalt replacement shall be completed in accordance with Section 406 of the Standard 
Specifications and all required Bituminous Materials( prime Coat) applications shall also be included in the cost 
of this item.  The replacement hot-mix asphalt section shall be: 

- 2” of HOT-MIX ASPHALT SURFACE COURSE, IL-9.5, MIX ‘D’, N50 
- 4” of HOT-MIX ASPHALT BINDER COURSE, IL-19.0, N50  

 
Pavement Removal and HMA Replacement shall be measured in place and the area computed in square yards. 
This work will be paid for at the contract unit price per SQUARE YARD for PCC PAVEMENT REMOVAL AND 
HMA REPLACEMENT, SPECIAL.  Saw cutting full depth for the removal of the pavement shall be 
considered included in the cost of this pay item  

 
 
PREPARATION OF BASE, SPECIAL 
This work shall be performed in the areas of concrete pavement removal on the streets shown in the Project 
Summary sheet and as directed by the Engineer.  This work will be done in accordance with Section 358 
of the Standard Specifications.  
 
All areas in the roadway that are generally loose aggregate shall be shaped, water added if necessary, and 
compacted to the satisfaction of the Engineer. It will be necessary to grade and shape the existing 
aggregate base course in order to establish the proposed base course elevation.  The Contractor may be 
required to add additional aggregate material (crushed gravel or crushed stone) to the existing base to bring 
the base course to the proper grade.  The material and construction shall conform to Section 351 of the 
Standard Specifications and this additional material will be not be paid for separately but included in the 
cost of this item.  
 
Proof-rolling with a 45,000-pound, rubber-tired vehicle in the presence of the Engineer shall be required to 
demonstrate that the base is firm and in proper condition for resurfacing. 
 
Base or subgrade repairs needed at this time shall be marked and measured for payment by the Engineer 
and shall be paid for at the contract unit price per square yard for AGGREGATE BASE COURSE REMOVAL 
AND REPLACEMENT, 12 INCH. 
 
The Contractor will be required to place binder course within 10 calendar days of the completion of 
this operation; failure to do so shall result in a charge of $1,000 per each calendar day over the 
above specified time. 
 
This work will be measured and paid for at the contract unit price per SQUARE YARD for PREPARATION 
OF BASE, SPECIAL, which price shall include preparation of base and removal of excess material. The 
removal and replacement of unsuitable material shall be paid for separately as AGGREGATE BASE 
COURSE REMOVAL AND REPLACEMENT, 12 INCH. 
 
 
PIPE UNDERDRAINS (SPECIAL) 
This work shall consist of the installation of transverse pipe underdrains and necessary storm sewer 
connections per the direction of the Engineer and in accordance with Section 601 of the Standard 
Specifications.   
 
Pipe Underdrains (Special) shall consist of the installation of 4” diameter fabric encased pipe underdrains 
at existing storm structures at the discretion of the Engineer.  The pipe underdrain will be installed 
transverse to the direction of traffic and connections to existing structures is included in the cost of this item.  
The structures shall be cored, and the connection shall be secured to the satisfaction of the Engineer. 
 
This work will be paid for at the contract unit price per FOOT for PIPE UNDERDRAINS, TYPE 1, of the 
diameter specified, (SPECIAL) which price shall include all necessary materials and equipment, along with 
coring and connections to existing structures.  
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PAVEMENT PATCHING (SPECIAL)  
This work shall consist of patching to the specified thickness per the direction of the Engineer in accordance 
with Sections 406 and 440 of the Standard Specifications, except for the four types namely Type I, II, III & 
IV are combined under this pay item. 
 
Pavement Patching (Special) shall consist of removing the asphalt surface to a sufficient depth to place 3 
inches (3") of Hot-Mix Asphalt Surface Course, IL-9.5, N50.  The average depth to be removed is as shown 
on the plans, however, no additional compensation will be granted for removal of asphalt surface for 
variance in thickness or excavation and disposal of excess material.  Excess material resulting from removal 
operations shall be hauled away at the contractor’s expense.  The application of prime coat for the 
subsequent HMA surface course is included in the cost of Pavement Patching. 
 
Pavement Patching shall be measured in place and the area computed in square yards.  This work will be 
paid for at the contract unit price per SQUARE YARD for PAVEMENT PATCHING, of the specified depth, 
(SPECIAL).  Saw cutting and application of tack coat shall be included in the cost of this item.  The 
Contractor will be required to construct all surface course lifts within 5 calendar days; failure to do so shall 
result in a charge of $1,000 per each calendar day over the above specified time.   
 
 
HOT-MIX ASPHALT SURFACE REMOVAL, BUTT JOINT 
When HOT-MIX ASPHALT SURFACE REMOVAL is to be performed under traffic, the Contractor shall 
provide and maintain temporary asphalt ramps at both the upstream and downstream ends of the pavement 
area removed.  The temporary ramps shall be constructed immediately upon completion of the removal 
operation by leveling and filling with bituminous material, as necessary.  Ramps shall have a minimum taper 
rate of three feet (3') per one inch (1”) of thickness and shall be removed prior to placing the proposed 
surface course.  Temporary ramps will not be paid for separately but shall be considered in the bid price 
per square yard for Hot-Mix Asphalt Surface Removal. 
 
HOT-MIX ASPHALT SURFACE REMOVAL, BUTT JOINT consists of constructing butt joints for a 
satisfactory transition between pavement being resurfaced and pavement remaining at existing grade and 
shall be accomplished in accordance with the applicable portions of Article 406.08 and Section 440 of the 
Standard Specifications and the details included herein.  Should any pavement be damaged by removal 
operations sufficient to warrant replacement, in the Engineer's judgment, the Contractor shall replace it in 
kind for no additional payment.   
 
HOT-MIX ASPHALT SURFACE REMOVAL shall be measured in place and the area computed in square 
yards.  This work will be paid for at the contract unit price per SQUARE YARD for HOT-MIX ASPHALT 
SURFACE REMOVAL, BUTT JOINT.  Saw cutting shall be considered included in this pay item.   
 
 
CLASS D PATCHES 
This work shall conform to the appropriate articles of Section 442 of the Standard Specification, except that 
the four types namely type I, II, III and IV are combined under this pay item.  Each patch is to have a full 
depth saw cut and then be removed. Saw cutting of the patches and removal of the existing pavement, 
including subbase is to be included in the cost of this item. All patches depressed more than 3" than the 
surface of the surrounding asphalt shall be marked with Type II barricades for no longer than 48 hours. 
Leveling binder shall be used to ramp the edges of the patches after this time has expired. The cost of the 
leveling binder used to ramp the edges of the patch shall be included in the cost of the patch. 
 
Patches will be measured in place and the area computed in square yards. If additional pavement or sub-
grade is removed due to negligence on the part of the Contractor, the additional quantity of pavement 
removal and replacement or sub-grade material will not be measured for payment. 
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Where unsuitable material is encountered in the sub-grade, the removal and replacement shall be 
performed by the Contractor and shall be paid for at the contract unit price per SQUARE YARD for 
AGGREGATE BASE COURSE REMOVAL AND REPLACEMENT, 12 INCH. 
 
Basis of Payment. This work will be paid for at the contract unit price per SQUARE YARD for CLASS D 
PATCHES, of the specified thickness.  
 
 
AGGREGATE BASE COURSE REMOVAL & REPLACEMENT, 12 INCH 
This work shall consist of the removal of the existing aggregate base course to a minimum depth of 12 
inches (12”), disposal of surplus material, compacting the subgrade and installation of Aggregate Base 
Course, gradations CA 2 to a compacted thickness of 9 Inches,  and a capping lift of 3 Inches of Aggregate 
material meeting the gradation of CA-6 either crushed gravel or crushed stone. The total  minimum 
compacted thickness shall be 12 inches (12”). This work shall be done in accordance with the applicable 
articles of Section 303,  351, and 10004.07  of the Standard Specifications. This  item shall also be used 
for subgrade removal and replacement. 
 
After the subgrade has been brought to a smooth grade and proper shape, it shall be compacted by use of 
vibratory rollers and/or compactors. 
 
  
This work will be paid for at the contract unit price per SQUARE YARD for AGGREGATE BASE COURSE 
REMOVAL AND REPLACEMENT, 12 INCH, which price shall include all equipment, labor and materials 
required to complete this work as specified above  
 
 
PORTLAND CEMENT CONCRETE SIDEWALK REMOVAL AND REPLACEMENT 
This work shall be done in accordance with Section 424 and 440 of the Standard Specifications and the 
concrete shall meet the requirements of Class SI concrete. The Contractor shall remove the existing 
sidewalk and sufficient sub-grade to allow for placement of two inches (2") of approved CA-6 crushed stone 
or crushed gravel on a compacted sub-grade.  Replacement shall include the installation of Portland 
Cement Concrete sidewalk to a minimum thickness of five inches (5") and thickened to six inches (6") 
across driveways, and two inches (2") of CA-6 sub-base under the new sidewalk, and as directed by the 
Engineer. If filling is required in the sidewalk subgrade, it shall consist of placing and compacting an 
approved granular material to the satisfaction of the Engineer, and included in the cost of this pay item.   
 
The Contractor shall use High Early Strength concrete for sidewalk replacement at the location of the 
driveways at no additional cost to the contract. The Contractor shall fill the voids created by the removal of 
sidewalk at the location of the driveways with crushed aggregate so that the residents can use their 
driveways until the start of sidewalk replacement operations. 
 
At sidewalk ramp locations side curbs or flares may be required to meet ADA requirements. When a flare 
or curb is constructed, it shall meet the three foot (3’) minimum curb transition. 
 
Restoration of disturbed parkway areas shall consist of furnishing, placing, and shaping an average depth 
of 4" of pulverized topsoil and sodding (salt tolerant) to taper from the new sidewalk into the existing 
parkway.  This work shall be done in accordance with Sections 211 and 252 of the Standard Specifications. 
 
The Contractor shall be made aware that at some  locations the existing sidewalk may be shifted to new 
location adjacent to existing or removed completely and not replaced.  All work associated with the 
specifications noted above in addition to excavation for new sidewalk, restoration of removed sidewalk, and 
other related work will not be paid for separately but shall be included in the cost of this item. 
 
This work will be paid for at the contract unit price per SQUARE FOOT for PORTLAND CEMENT 
CONCRETE SIDEWALK REMOVAL AND REPLACEMENT, 5 INCH, which price shall include any 
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necessary excavation for the installation of two inches (2") of approved CA-6 crushed stone or crushed 
gravel under the new sidewalk, filling with compacted granular material, including additional thickness at 
driveways. At the Contractor’s option CA-16 crushed aggregate may be substituted for CA-6. The 
Restoration of the parkway area with 4" of pulverized topsoil and sodding (salt tolerant) shall be included in 
the cost of this item. No stamps advertising the Contractor, construction companies, or other private 
concerns shall be placed in the concrete. 
 
 
DETECTABLE WARNINGS 
This work shall consist of the installation of prefabricated replaceable panel of truncated domes twenty-four 
inches (24”) wide and forty-eight inches (48”) in length on concrete sidewalk accessibility ramps at locations 
as directed by the Engineer.  
 
Truncated domes shall be in accordance with Article 424.09 of the Standard Specifications.  The domes 
shall parallel the pavement crosswalk in accordance with the latest Highway Standard.  The panel shall be 
Red.    The panel shall meet the requirements of ASTM C1028 – Slip Resistance and ASTM G155 – 
Accelerated Weathering.  The Detectable Warning Panel shall be one of the following products, or an 
approved equal: 
 

 ADA Solutions, Inc. Cast-in-Place available from 
 Stetsons Building Products, Inc. 
 2425 20th Street 
 Rockford, IL 61104 
 Phone: (800) 383-2181 
 

 OR 
 

EZ-Set Tile available from 
 Traffic Control Corporation 
 10435 Argonne Woods Drive 
 Woodridge, IL 60517 
 Phone: (800) 996-6511 
 

 OR 
 

 Armor-Tile Replaceable Cast-In Place System available from 
 White Cap Construction Supply 
 8124 W. 188th Street 
 Mokena, IL 60448 
 Phone: (815) 464-8828 
 
This work will be paid for at the contract unit price per SQUARE FOOT for DETECTABLE WARNINGS. 
 
 
COMBINATION CONCRETE CURB AND GUTTER REMOVAL AND REPLACEMENT 
This work shall consist of the removal and replacement of existing concrete curb and gutter at locations as 
determined by the Engineer.  The purpose of this work is to replace curb and gutter at sidewalk ramp 
locations, or that is damaged and/or requires replacement to improve the street drainage.  The replacement 
curb and gutter section shall be as directed by the Engineer and match that of the existing. This work shall 
be done in accordance with Section 440 and Section 606 of the Standard Specifications, the details 
included in the plans, and the concrete shall meet the requirements of Article 1020.04 for SI concrete. 
 
Add the following to Article 440.03: 
 

“The Contractor shall perform his work in a manner causing minimal inconvenience to the residents 
and motoring public. The trenches created by the removal operations in front of the driveways shall 
be filled with aggregate to provide access to the residents to their driveways, except for curb and 
gutter replacement when the driveways will be closed to the residents for 48 hours. 
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Reinforcing bars may be embedded in old concrete curb.  Sawing, removal, and disposal of 
reinforcing bars will not be paid for separately but shall be included in the cost of the item removed. 
 
Additional excavation noted by the Engineer in the field to provide a suitable granular sub-base will 
be performed by the Contractor at no expense to the Contract.   
 
Removal of the existing pavement will be required in order to install a full front face form.” 

 
Add the following to Article 606.05: 
 

“The minimum gutter flag depth of the new curb and gutter will be ten inches (10”) regardless of 
the size and type of the existing curb and gutter. 
 
Removal of the existing pavement will be required to install a full front face form.  Steel angle pieces 
will not be allowed for forming, and a full lumber setup will be required for forming.  The area 
between the edge of the existing pavement and the face of the new gutter shall be cleaned of all 
loose material and shall be filled with Class PV/ SI concrete to a minimum of six-inch (6") width.” 

 
Add the following to Article 606.06: 

“The Contractor shall limit driveway closures to 72 hours; the Contractor shall have the option to 
use accelerating admixtures or Class PP concrete to meet this requirement.” 

 
Add the following to Article 606.07: 

“Where new curb and gutter meets existing curb and gutter to remain, the gutters shall be 
connected with two 5/8" diameter reinforcing bars, twelve inches (12") long.  Holes 5/8" in diameter 
shall be drilled six inches (6") into the existing concrete curb and gutter prior to driving reinforcing 
bars into place. 
 
Contraction joints shall be provided at uniform intervals not to exceed twelve feet (12').  
Construction joints with dowel bars shall be provided at the end of a day’s pour.  Expansion joints 
shall be constructed at intervals not to exceed sixty feet (60') or as determined by the Engineer and 
shall consist of a minimum of one inch (1") thick preformed expansion joint filler conforming to the 
cross-section of the curb and gutter and shall be provided with two (2) No. 5 (#5) by eighteen inch 
(18") coated smooth dowel bars conforming to Article 1006.11(b) of the Standard Specifications.  
The dowel bars shall be fitted with a cap having a pinched stop that will provide a minimum of one 
inch (1") of expansion.” 

 
Revise Article 606.13 to read: 

“After the concrete has obtained the specified strength, the spaces in back of the construction shall 
be backfilled to the required elevation with pulverized topsoil (no stones), compacted, neatly graded 
for positive drainage and seeded with salt tolerant grass seed meeting the requirements of Class 
1A seed in Article 250.07 of the Standard Specifications.” 

 
The Contractor shall note that the Engineer will measure the curb and gutter as marked for replacement 
prior to removal of the existing curb.  This measurement, as marked, will be the final payment quantity and 
shall be verified by the Contractor prior to removal. 
 
All new curb and gutter shall be depressed at sidewalk ramp locations. The transition from full-height curb 
and gutter to depressed curb shall occur over a distance of three feet (3’) minimum. 
 
This work shall be paid for at the contract unit price per FOOT for COMBINATION CONCRETE CURB AND 
GUTTER REMOVAL AND REPLACEMENT, which price shall include all of the above including 4” of 
Aggregate Base Course Type B (CA-7 Crushed) under the new curb where unsuitable materials are found, 
and as directed by the Engineer.  The Restoration of the parkway area with 4" of pulverized topsoil 
and sodding (salt tolerant) shall be included in the cost of this pay item. 
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DRAINAGE AND UTILITY STRUCTURES TO BE ADJUSTED 
All Inlets, Catch Basins, Manholes, Valve Vaults, and Sanitary Structures shall be classified as DRAINAGE 
AND UTILITY STRUCTURES, and the work shall be performed as per Section 603 of the Standard 
Specifications.     
 
This work will be paid for at the contract unit price per EACH for DRAINAGE AND UTILITY STRUCTURES 
TO BE ADJUSTED.  The use of steel adjusting rings shall not be allowed. 
 
 
DRAINAGE AND UTILITY STRUCTURES TO BE RECONSTRUCTED 
All Inlets, Catch Basins, Manholes, Valve Vaults, and Sanitary Structures shall be classified as DRAINAGE 
AND UTILITY STRUCTURES, and the work shall be performed as per Section 602 of the Standard 
Specifications.     
 
This work will be paid for at the contract unit price per EACH for DRAINAGE AND UTILITY STRUCTURES 
TO BE RECONSTRUCTED.  
 
 
HOT-MIX ASPHALT BINDER AND SURFACE COURSE  
Description and Materials. The Hot Mix Asphalt mix design, production, and construction (materials, 
machinery, and methods) shall conform to the specific requirements of the standard specifications for 
Road and Bridge Construction adopted by the Illinois Department of Transportation, applicable Special 
Provisions, and Chapter 44 of the Bureau of Local Roads and Streets Manual and the following: 

1. All asphalt mix designs shall target 3.5% Air Voids and all production shall trend about 3.5% Air 
Voids. 

2. The AJMF during production shall meet the remaining IDOT volumetric requirements. 
 

HOT-MIX ASPHALT MIXTURE REQUIREMENTS 

ITEM AC TYPE 
Overlay 

AC TYPE 
Full Depth HMA 

VOIDS 

Hot Mix Asphalt 
Surface Course, 
Mix “D”, N50 

PG 58-22/58-28 1/ PG 58-28/58-34 1/ 3.5% @ 50 GYR 

Hot Mix Asphalt 
Binder Course, 
IL-19, N50 

PG 58-22/58-28 1/ PG 58-28/58-34 1/ 3.5% @ 50 GYR 

 
1/ When Asphalt Binder Replacement (ABR) exceeds 15%. 

Construction: 
 

3. Tack coat all longitudinal joints (hot and cold) and curb faces. 
4. Oscillating rollers will be allowed in lieu of pneumatic tired roller on all lifts, all mixes and all courses 
5. Auger and tunnel extensions are required on all lifts, all mixes. 
6. Reverse augers must be installed properly. 
7. Augers shall be installed properly at the bearing point and center of paver requires kick back 

paddles. 
8. Roll (compact) the confined and curb line longitudinal joint by overlapping by 6” from the hot to cold 

side of mat and / or curbing. 
9. Paving of the full roadway width shall be completed at the end of each day.  Longitudinal joints 

shall be closed daily and within one truck load of HMA to prevent cold joints.  Any violation shall 
require saw cutting edge back 3” to expose straight edge, shall be tack coated twice, and will be 
straight and uniform. 

10. Asphalt along the curb line shall be compacted such that the asphalt is ¼” above the curb line. 
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State of Illinois 
Department of Transportation 

Bureau of Local Roads and Streets 

SPECIAL PROVISION 
FOR

INSURANCE

Effective:  February 1, 2007 
Revised: August 1, 2007 

All references to Sections or Articles in this specification shall be construed to mean specific 
Section or Article of the Standard Specifications for Road and Bridge Construction, adopted by 
the Department of Transportation. 

The Contractor shall name the following entities as additional insured under the Contractor’s 
general liability insurance policy in accordance with Article 107.27: 

The entities listed above and their officers, employees, and agents shall be indemnified and 
held harmless in accordance with Article 107.26. 

Village of Oswego

HR Green, Inc
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State of Illinois 
Department of Transportation 

Bureau of Local Roads and Streets 

SPECIAL PROVISION 
FOR

CONSTRUCTION AND MAINTENANCE SIGNS 

Effective: January 1, 2004 
Revised: June 1, 2007 

All references to Sections or Articles in this specification shall be construed to mean a specific 
Section or Article of the Standard Specifications for Road and Bridge Construction, adopted by 
the Department of Transportation. 

701.14. Signs. Add the following paragraph to Article 701.14: 

All warning signs shall have minimum dimensions of 1200 mm x 1200 mm (48" x 48") and 
have a black legend on a fluorescent orange reflectorized background, meeting, as a 
minimum, Type AP reflectivity requirements of Table 1091-2 in Article 1091.02. 
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State of Illinois 

DEPARTMENT OF TRANSPORTATION 

Bureau of Local Roads & Streets 

SPECIAL PROVISION 

FOR 

LOCAL QUALITY ASSURANCE/ QUALITY MANAGEMENT QC/QA 

Effective: January 1, 2022 

 

Replace the first five paragraphs of Article 1030.06 of the Standard Specifications with the 
following: 

 

“ 1030.06 Quality Management Program.  The Quality Management Program (QMP) will be 
Quality Control / Quality Assurance (QC/QA) according to the following.” 

 

Delete Article 1030.06(d)(1) of the Standard Specifications. 

 

Revise Article 1030.09(g)(3) of the Standard Specifications to read: 

 
“ (3) If core testing is the density verification method, the Contractor shall provide personnel 

and equipment to collect density verification cores for the Engineer.  Core locations 
will be determined by the Engineer following the document “Hot-Mix Asphalt QC/QA 
Procedure for Determining Random Density Locations” at density verification intervals 
defined in Article 1030.09(b).  After the Engineer identifies a density verification 
location and prior to opening to traffic, the Contractor shall cut a 4 in. (100 mm) 
diameter core.  With the approval of the Engineer, the cores may be cut at a later time.” 

 

Revise Article 1030.09(h)(2) of the Standard Specifications to read: 

 
“ (2) After final rolling and prior to paving subsequent lifts, the Engineer will identify the 

random density verification test locations.  Cores or nuclear density gauge testing will 
be used for density verification.  The method used for density verification will be as 
selected below. 

   

Density Verification Method 

 Cores 

 Nuclear Density Gauge (Correlated when 
paving  3,000 tons per mixture) 

 
  Density verification test locations will be determined according to the document “Hot-

Mix Asphalt QC/QA Procedure for Determining Random Density Locations”.  The 
density testing interval for paving wider than or equal to 3 ft (1 m) will be 0.5 miles (800 
m) for lift thicknesses of 3 in. (75 mm) or less and 0.2 miles (320 m) for lift thicknesses 
greater than 3 in. (75 mm).  The density testing interval for paving less than 3 ft (1 m) 
wide will be 1 mile (1,600 m).  If a day’s paving will be less than the prescribed density 
testing interval, the length of the day’s paving will be the interval for that day.  The 
density testing interval for mixtures used for patching will be 50 patches with a 
minimum of one test per mixture per project.   

 
  If core testing is the density verification method, the Engineer will witness the 

Contractor coring, and secure and take possession of all density samples at the 

X
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density verification locations.  The Engineer will test the cores collected by the 
Contractor for density according to Illinois Modified AASHTO T 166 or AASHTO T 275. 

 
  If nuclear density gauge testing is the density verification method, the Engineer will 

conduct nuclear density gauge tests.  The Engineer will follow the density testing 
procedure detailed in the document “Illinois Modified ASTM D 2950, Standard Test 
Method for Density of Bituminous Concrete In-Place by Nuclear Method”. 

 
  A density verification test will be the result of a single core or the average of the nuclear 

density tests at one location.  The results of each density test must be within 
acceptable limits.  The Engineer will promptly notify the Contractor of observed 
deficiencies.” 

 

Revise the seventh paragraph and all subsequent paragraphs in Section D. of the document 
“Hot-Mix Asphalt QC/QA Initial Daily Plant and Random Samples” to read: 

 
“Mixtures shall be sampled from the truck at the plant by the Contractor following the same 
procedure used to collect QC mixture samples (Section A).  This process will be witnessed 
by the Engineer who will take custody of the verification sample. Each sample bag with a 
verification mixture sample will be secured by the Engineer using a locking ID tag.  Sample 
boxes containing the verification mixture sample will be sealed/taped by the Engineer 
using a security ID label.” 
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State of Illinois 
DEPARTMENT OF TRANSPORTATION 

Bureau of Local Roads & Streets 
 

SPECIAL PROVISION 
FOR 

EMULSIFIED ASPHALTS 
 

Effective: January 1, 2007 
Revised: February 7, 2008 

 
All references to Sections and Articles in this Special Provision shall be construed to mean specific Sections 
and Articles in the Standard Specifications for Road and Bridge Construction adopted by the Department of 
Transportation. 
 
Replace the table after Note 2 in Article 403.02 with the following: 
 

Bituminous Materials Recommended for Weather Conditions Indicated 

Type of 
Construction 

Warm 
[15 °C to 30 °C]* 
[(60 °F to 85 °F)]* 

Hot 
[30 °C Plus]* 

[(85 °F Plus)]* 

Prime MC-30, PEP MC-30, PEP 

Cover Coat 
and Seal 

Coat 

RS-2, CRS-2, RC-800, RC-3000, 
MC-800, MC-3000, SC-3000, HFE-90, 
HFE-150, HFE-300, HFRS-2, PEA** 

RS-2, CRS-2, RC-800, RC-3000, 
MC-800, MC-3000, SC-3000, PG46-28, 
PG52-28, HFE-90, HFE-150, HFE-300, 

HFRS-2, PEA** 

 
* Temperature of the air in the shade at the time of application. 
** PEA is only allowed on roads with low traffic volumes 
 

Replace the table after Note 2 in Article 406.02 with the following: 
 

Type of Construction Bituminous Materials Recommended 

Prime (tack) on Brick, Concrete, or Bituminous 
Bases (Note 3) 

SS-1, SS-1h, CSS-1, CSS-1h, HFE-90, RC-70 

Prime on Aggregate Bases (Note 4) MC-30, PEP 

Mixture for Cracks, Joints, and Flangeways PG58-22, PG64-22 

 
Note 3. When emulsified asphalts are used, they shall be diluted with an equal volume of potable 

water. HFE emulsions shall be diluted by the manufacturer. The diluted material shall be 
thoroughly agitated within 24 hours of application and show no separation of water and 
emulsion. The diluted material shall not be returned to an approved emulsion storage tank. 

 
Note 4. Preparation of the bituminous PEP shall be as specified in Article 403.05. 
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Replace the table in Article 1032.04 with the following: 
 

Spraying Application Temperature Ranges 

Temperature Ranges  Type and Grade of 
Bituminous Material °F  

min. - max. 
°C 

min. - max. 
PEP  60 - 130  15 - 55  
PEA 140 - 190 60 -88 
MC-30  85 - 190  30 - 90  
MC-70, RC-70, SC-70  120 - 225  50 - 105  
MC-250, SC-250  165 - 270  75 - 130  
MC-800, SC-800  200 - 305  95 - 150  
MC-3000, SC-3000  230 - 345  110 - 175  
PG46-28  275 - 385  135 - 195  
PG52-28  285 - 395  140 - 200  
RS-2, CRS-2  110 - 160  45 - 70  
SS-1, SS-1h, CSS-1, CSS-1h  75 - 130  25 - 55  
SS-1hP, CSS-1hP  75 - 130  25 - 55  
HFE-90, HFE-150, HFE-300  150 - 180  65 - 80  
HFP, CRSP, HFRS-2  150 - 180  65 - 80  
E-2  85 - 190  30 - 90  
E-3  120 - 225  50 - 105  
E-4  165 - 270  75 - 130  

 
 
Add subparagraph (g) to Article 1032.06: 
 

(g) Penetrating Emulsified Asphalt (PEA). The penetrating emulsified asphalt shall meet the following 
requirements when tested according to AASHTO T59: 

 
Viscosity, Saybolt Fural @ 25°C (77°F),  sec: 20 - 500 
Sieve Test, retained on 850 μm (No. 20) sieve, maximum, %: 0.10 
Storage Stability Test, 1 day, maximum, %: 1 
Float Test @ 60°C (140°F), minimum, sec: 150 
Stone Coating Test, 3 minutes, : Stone Coated Thoroughly 
Particle Charge : Negative 
pH, minimum : 7.3 
Distillation Test: 

Distillation to 260°C (500°F) Residue, minimum  %: 65 
Oil Distillate by Volume, maximum  %: 3 

Test on residue from distillation: 
Penetration @ 25°C (77°F), 100 g, 5 sec, minimum dmm: 300  
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Replace the last sentence and table of Article 1032.06 with the following: 
 

The different grades are, in general, used for the following. 
 

Grade Use 
SS-1, SS-1h, CSS-1, CSS-1h, HFE 90, 
SS-1hP, CSS-1hP 

Tack or fog seal 

PEP Bituminous surface treatment prime 
RS-2, HFE 90, HFE 150, HFE 300, 
CRSP, HFP, CRS-2, HFRS-2, PEA 

Bituminous surface treatment 

CSS-1h Latex Modified Microsurfacing 
 

 
 



BDE SPECIAL PROVISIONS 
For the April 25 and June 13, 2025 Lettings 

The following special provisions indicated by a “check mark” are applicable to this contract and will be included by the Project 
Coordination and Implementation Section of the Bureau of Design & Environment (BDE).   

File Name # Special Provision Title Effective Revised  
80099 1 Accessible Pedestrian Signals (APS) April 1, 2003 Jan. 1, 2022 
80274 2 Aggregate Subgrade Improvement April 1, 2012 April 1, 2022 
80192 3 Automated Flagger Assistance Devices Jan. 1, 2008 April 1, 2023 
80173 4 Bituminous Materials Cost Adjustments Nov. 2, 2006 Aug. 1, 2017 
80426 5 Bituminous Surface Treatment with Fog Seal Jan. 1, 2020 Jan. 1, 2022 

* 80241 6 Bridge Demolition Debris July 1, 2009 
* 5053I 7 Building Removal Sept. 1, 1990 Aug. 1, 2022 
* 5026I 8 Building Removal with Asbestos Abatement Sept. 1, 1990 Aug. 1, 2022 

80460 9 Cement, Finely Divided Minerals, Admixtures, Concrete, and Mortar Jan. 1, 2025 
80384 10 Compensable Delay Costs June 2, 2017 April 1, 2019 

* 80198 11 Completion Date (via calendar days) April 1, 2008 
* 80199 12 Completion Date (via calendar days) Plus Working Days April 1, 2008 

80461 13 Concrete Barrier Jan. 1, 2025 
80453 14 Concrete Sealer Nov. 1, 2023 
80261 15 Construction Air Quality – Diesel Retrofit June 1, 2010 Jan. 1, 2025 

* 80029 16 Disadvantaged Business Enterprise Participation Sept. 1, 2000 Jan. 2, 2025 
80229 17 Fuel Cost Adjustment April 1, 2009 Aug. 1, 2017 
80452 18 Full Lane Sealant Waterproofing System Nov. 1, 2023 
80447 19 Grading and Shaping Ditches Jan. 1, 2023 
80433 20 Green Preformed Thermoplastic Pavement Markings Jan. 1, 2021 Jan. 1, 2022 
80456 21 Hot-Mix Asphalt Jan. 1, 2024 Jan. 1, 2025 
80446 22 Hot-Mix Asphalt - Longitudinal Joint Sealant Nov. 1, 2022 Aug. 1, 2023 
80438 23 Illinois Works Apprenticeship Initiative – State Funded Contracts June 2, 2021 April 2, 2024 
80450 24 Mechanically Stabilized Earth Retaining Walls Aug. 1, 2023 
80464 25 Pavement Marking Inspection April. 1, 2025 
80441 26 Performance Graded Asphalt Binder Jan. 1, 2023 
80459 27 Preformed Plastic Pavement Marking June 2, 2024 

* 3426I 28 Railroad Protective Liability Insurance Dec. 1, 1986 Jan. 1, 2022 
80455 29 Removal and Disposal of Regulated Substances Jan. 1, 2024 April 1, 2024 
80445 30 Seeding Nov. 1, 2022 
80457 31 Short Term and Temporary Pavement Markings April 1, 2024 April 2, 2024 
80462 32 Sign Panels and Appurtenances Jan. 1, 2025 April 1, 2025 
80448 33 Source of Supply and Quality Requirements Jan. 2, 2023 
80340 34 Speed Display Trailer April 2, 2014 Jan. 1, 2022 
80127 35 Steel Cost Adjustment April 2, 2004 Jan. 1, 2022 
80397 36 Subcontractor and DBE Payment Reporting April 2, 2018 
80391 37 Subcontractor Mobilization Payments Nov. 2, 2017 April 1, 2019 
80463 38 Submission of Bidders List Information Jan. 2, 2025 
80437 39 Submission of Payroll Records April 1, 2021 Nov. 2, 2023 
80435 40 Surface Testing of Pavements – IRI Jan. 1, 2021 Jan. 1, 2023 
80465 41 Surveying Services April 1, 2025 
80466 42 Temporary Rumble Strips April 1, 2025 

* 20338 43 Training Special Provisions Oct. 15, 1975 Sept. 2, 2021 
80429 44 Ultra-Thin Bonded Wearing Course April 1, 2020 Jan. 1, 2022 
80439 45 Vehicle and Equipment Warning Lights Nov. 1, 2021 Nov. 1, 2022 
80458 46 Waterproofing Membrane System Aug. 1, 2024 
80302 47 Weekly DBE Trucking Reports June 2, 2012 Jan. 2, 2025 
80454 48 Wood Sign Support Nov. 1, 2023 
80427 49 Work Zone Traffic Control Devices Mar. 2, 2020 Jan. 1, 2025 

* 80071 50 Working Days Jan. 1, 2002 

✔

✔

✔

✔



Highlighted items indicate a new or revised special provision for the letting. 

An * indicates the special provision requires additional information from the designer, which needs to be submitted separately.  
The Project Coordination and Implementation Section will then include the information in the applicable special provision. 

The following special provisions are in the 2025 Supplemental Specifications and Recurring Special Provisions. 

File Name Special Provision Title New Location(s) Effective Revised 
80434 Corrugated Plastic Pipe (Culvert and Storm 

Sewer) 
Articles 542.03, 550.03, 1040.03, 

1040.04(b), 1040.04(d) & 1040.08 
Jan. 1, 2021 

80443 High Tension Cable Median Barrier Removal Section 632 April 1, 2022 
80045 Material Transfer Device Articles 406.03, 406.06(f), 406.13(b), 

406.14 & 1102.02 
Nov 15, 1999 Jan. 1, 2022 

80410 Traffic Spotters Article 701.13 Jan. 1, 2019 



CONSTRUCTION AIR QUALITY – DIESEL RETROFIT (BDE) 
 
Effective:  June 1, 2010 
Revised:  January 1, 2025 
 
The reduction of emissions of particulate matter (PM) for off-road equipment shall be 
accomplished by installing retrofit emission control devices.  The term “equipment” refers to diesel 
fuel powered devices rated at 50 hp and above, to be used on the jobsite in excess of seven 
calendar days over the course of the construction period on the jobsite (including rental 
equipment). 
 
Contractor and subcontractor diesel powered off-road equipment assigned to the contract shall 
be retrofitted according to the table below.   
 

Horsepower Range Model Year and Older 

50-99 2003 

100-299 2002 

300-599 2000 

600-749 2001 

750 and up 2005 

 
The retrofit emission control devices shall achieve a minimum PM emission reduction of 
50 percent and shall be: 
 

a) Included on the U.S. Environmental Protection Agency (USEPA) Verified Retrofit 
Technology List (https://www.epa.gov/verified-diesel-tech/verified-technologies-list-clean-
diesel),  
or verified by the California Air Resources Board (CARB) 
(http://www.arb.ca.gov/diesel/verdev/vt/cvt.htm); or 

 
b) Retrofitted with a non-verified diesel retrofit emission control device if verified retrofit 

emission control devices are not available for equipment proposed to be used on the 
project, and if the Contractor has obtained a performance certification from the retrofit 
device manufacturer that the emission control device provides a minimum PM emission 
reduction of 50 percent. 

 
Note: Large cranes (Crawler mounted cranes) which are responsible for critical lift operations are 
exempt from installing retrofit emission control devices if such devices adversely affect equipment 
operation. 
 
Diesel powered off-road equipment with engine ratings of 50 hp and above, which are unable to 
be retrofitted with verified emission control devices or if performance certifications are not 
available which will achieve a minimum 50 percent PM reduction, may be granted a waiver by the 
Department if documentation is provided showing good faith efforts were made by the Contractor 
to retrofit the equipment. 
 

https://www.epa.gov/verified-diesel-tech/verified-technologies-list-clean-diesel
https://www.epa.gov/verified-diesel-tech/verified-technologies-list-clean-diesel
http://www.arb.ca.gov/diesel/verdev/vt/cvt.htm


Construction shall not proceed until the Contractor submits a certified list of the diesel powered 
off-road equipment that will be used, and as necessary, retrofitted with emission control devices.  
The list(s) shall include (1) the equipment number, type, make, Contractor/rental company name; 
and (2) the emission control devices make, model, USEPA or CARB verification number, or 
performance certification from the retrofit device manufacturer.  Equipment reported as fitted with 
emissions control devices shall be made available to the Engineer for visual inspection of the 
device installation, prior to being used on the jobsite. 
 
The Contractor shall submit an updated list of retrofitted off-road construction equipment as 
retrofitted equipment changes or comes on to the jobsite.  The addition or deletion of any diesel 
powered equipment shall be included on the updated list. 
 
If any diesel powered off-road equipment is found to be in non-compliance with any portion of this 
special provision, the Engineer will issue the Contractor a diesel retrofit deficiency deduction. 
 
Any costs associated with retrofitting any diesel powered off-road equipment with emission control 
devices shall be considered as included in the contract unit prices bid for the various items of 
work involved and no additional compensation will be allowed.  The Contractor's compliance with 
this notice and any associated regulations shall not be grounds for a claim. 
 
Diesel Retrofit Deficiency Deduction 
 
When the Engineer determines that a diesel retrofit deficiency exists, a daily monetary deduction 
will be imposed for each calendar day or fraction thereof the deficiency continues to exist.  The 
calendar day(s) will begin when the time period for correction is exceeded and end with the 
Engineer's written acceptance of the correction.  The daily monetary deduction will be $1,000.00 
for each deficiency identified. 
 
The deficiency will be based on lack of diesel retrofit emissions control. 
 
If a Contractor accumulates three diesel retrofit deficiency deductions for the same piece of 
equipment in a contract period, the Contractor will be shutdown until the deficiency is corrected.  
Such a shutdown will not be grounds for any extension of the contract time, waiver of penalties, 
or be grounds for any claim. 
 
 
80261 



PERFORMANCE GRADED ASPHALT BINDER (BDE) 
 
Effective:  January 1, 2023 
 
Revise Article 1032.05 of the Standard Specifications to read: 
 

“ 1032.05 Performance Graded Asphalt Binder.  These materials will be accepted according 
to the Bureau of Materials Policy Memorandum, “Performance Graded Asphalt Binder 
Qualification Procedure.”  The Department will maintain a qualified producer list.  These materials 
shall be free from water and shall not foam when heated to any temperature below the actual 
flash point.  Air blown asphalt, recycle engine oil bottoms (ReOB), and polyphosphoric acid (PPA) 
modification shall not be used. 

 
When requested, producers shall provide the Engineer with viscosity/temperature 

relationships for the performance graded asphalt binders delivered and incorporated in the work. 
 
(a) Performance Graded (PG) Asphalt Binder.  The asphalt binder shall meet the 

requirements of AASHTO M 320, Table 1 “Standard Specification for Performance Graded 
Asphalt Binder” for the grade shown on the plans and the following.  

 
Test Parameter 

Small Strain Parameter (AASHTO PP 113) BBR, ΔTc,  
40 hrs PAV (40 hrs continuous or 2 PAV at 20 hrs) -5 °C min. 

 
(b) Modified Performance Graded (PG) Asphalt Binder.  The asphalt binder shall meet the 

requirements of AASHTO M 320, Table 1 “Standard Specification for Performance Graded 
Asphalt Binder” for the grade shown on the plans.   

 
Asphalt binder modification shall be performed at the source, as defined in the Bureau of 
Materials Policy Memorandum, “Performance Graded Asphalt Binder Qualification 
Procedure.”  
 
Modified asphalt binder shall be safe to handle at asphalt binder production and storage 
temperatures or HMA construction temperatures.  Safety Data Sheets (SDS) shall be 
provided for all asphalt modifiers.  

 
(1) Polymer Modification (SB/SBS or SBR).  Elastomers shall be added to the base 

asphalt binder to achieve the specified performance grade and shall be either a 
styrene-butadiene diblock, triblock copolymer without oil extension, or a styrene-
butadiene rubber.  The polymer modified asphalt binder shall be smooth, 
homogeneous, and be according to the requirements shown in Table 1 or 2 for the 
grade shown on the plans. 

  



Table 1 - Requirements for Styrene-Butadiene Copolymer (SB/SBS) 
Modified Asphalt Binders 

Test 

Asphalt Grade 
SB/SBS PG 64-28 
SB/SBS PG 70-22 

Asphalt Grade 
SB/SBS PG 64-34 
SB/SBS PG 70-28 
SB/SBS PG 76-22 
SB/SBS PG 76-28 

Separation of Polymer 
ITP, "Separation of Polymer from 
Asphalt Binder" 
Difference in °F (°C) of the softening 
point between top and bottom portions 4 (2) max. 4 (2) max. 

TESTS ON RESIDUE FROM ROLLING THIN FILM OVEN TEST (AASHTO T 240) 

Elastic Recovery 
ASTM D 6084, Procedure A, 
77 °F (25 °C), 100 mm elongation, % 60 min. 70 min. 

 
Table 2 - Requirements for Styrene-Butadiene Rubber (SBR) 

Modified Asphalt Binders 

Test 

Asphalt Grade 
SBR PG 64-28 
SBR PG 70-22 

Asphalt Grade 
SB/SBS PG 64-34 
SB/SBS PG 70-28 

SBR PG 76-22 
SBR PG 76-28 

Separation of Polymer  
ITP, "Separation of Polymer from Asphalt 
Binder" 
Difference in °F (°C) of the softening 
point between top and bottom portions 4 (2) max. 4 (2) max. 

Toughness 
ASTM D 5801, 77 °F (25 °C), 
20 in./min. (500 mm/min.), in.-lbs (N-m) 110 (12.5) min. 110 (12.5) min. 

Tenacity 
ASTM D 5801, 77 °F (25 °C),  
20 in./min. (500 mm/min.), in.-lbs (N-m) 75 (8.5) min. 75 (8.5) min. 

TESTS ON RESIDUE FROM ROLLING THIN FILM OVEN TEST (AASHTO T 240) 

Elastic Recovery 
ASTM D 6084, Procedure A, 
77 °F (25 °C), 100 mm elongation, % 40 min. 50 min. 

 
(2) Ground Tire Rubber (GTR) Modification.  GTR modification is the addition of recycled 

ground tire rubber to liquid asphalt binder to achieve the specified performance grade.  
GTR shall be produced from processing automobile and/or truck tires by the ambient 



grinding method or micronizing through a cryogenic process.  GTR shall not exceed 
1/16 in. (2 mm) in any dimension and shall not contain free metal particles, moisture 
that would cause foaming of the asphalt, or other foreign materials.  A mineral powder 
(such as talc) meeting the requirements of AASHTO M 17 may be added, up to a 
maximum of four percent by weight of GTR to reduce sticking and caking of the GTR 
particles.  When tested in accordance with Illinois Modified AASHTO T 27 “Standard 
Method of Test for Sieve Analysis of Fine and Coarse Aggregates” or AASHTO PP 74 
“Standard Practice for Determination of Size and Shape of Glass Beads Used in Traffic 
Markings by Means of Computerized Optical Method”, a 50 g sample of the GTR shall 
conform to the following gradation requirements. 

 
Sieve Size Percent Passing 

No. 16 (1.18 mm) 100 
No. 30 (600 µm) 95 ± 5 
No. 50 (300 µm) > 20 

 
GTR modified asphalt binder shall be tested for rotational viscosity according to 
AASHTO T 316 using spindle S27.  GTR modified asphalt binder shall be tested for 
original dynamic shear and RTFO dynamic shear according to AASHTO T 315 using 
a gap of 2 mm. 

 
The GTR modified asphalt binder shall meet the requirements of Table 3. 

 
Table 3 - Requirements for Ground Tire Rubber (GTR) 

Modified Asphalt Binders 

Test 
Asphalt Grade 
GTR PG 64-28 
GTR PG 70-22 

 

Asphalt Grade 
GTR PG 76-22 
GTR PG 76-28 
GTR PG 70-28 

TESTS ON RESIDUE FROM ROLLING THIN FILM OVEN TEST (AASHTO T 240) 

Elastic Recovery 
ASTM D 6084, Procedure A, 
77 °F (25 °C), 100 mm elongation, % 60 min. 70 min. 

 
(3) Softener Modification (SM).  Softener modification is the addition of organic 

compounds, such as engineered flux, bio-oil blends, modified vegetable oils, glycol 
amines, and fatty acid derivatives, to the base asphalt binder to achieve the specified 
performance grade.  Softeners shall be dissolved, dispersed, or reacted in the asphalt 
binder to enhance its performance and shall remain compatible with the asphalt binder 
with no separation.  Softeners shall not be added to modified PG asphalt binder as 
defined in Articles 1032.05(b)(1) or 1032.05(b)(2). 

 
An Attenuated Total Reflectance-Fourier Transform Infrared spectrum (ATR-FTIR) 
shall be collected for both the softening compound as well as the softener modified 



asphalt binder at the dose intended for qualification.  The ATR-FTIR spectra shall be 
collected on unaged softener modified binder, 20-hour Pressurized Aging Vessel 
(PAV) aged softener modified binder, and 40-hour PAV aged softener modified binder.  
The ATR-FTIR shall be collected in accordance with Illinois Test Procedure 601.  The 
electronic files spectral files (in one of the following extensions or equivalent:  *.SPA, 
*.SPG, *.IRD, *.IFG, *.CSV,  *.SP, *.IRS, *.GAML, *.[0-9], *.IGM, *.ABS, *.DRT, *.SBM, 
*.RAS) shall be submitted to the Central Bureau of Materials.  
 
Softener modified asphalt binders shall meet the requirements in Table 4.  

 
Table 4 - Requirements for Softener Modified Asphalt Binders 

Test 

          Asphalt Grade 
SM PG 46-28        SM PG 46-34 
SM PG 52-28        SM PG 52-34 
SM PG 58-22        SM PG 58-28 
SM PG 64-22         

Small Strain Parameter (AASHTO PP 113) 
BBR, ΔTc, 40 hrs PAV (40 hrs 
continuous or 2 PAV at 20 hrs)  

 
-5°C min. 

Large Strain Parameter (Illinois Modified 
AASHTO T 391) DSR/LAS Fatigue 
Property, Δ|G*|peak τ, 40 hrs PAV 
(40 hrs continuous or 2 PAV at 20 hrs)  

≥ 54 % 

 
The following grades may be specified as tack coats. 
 

Asphalt Grade Use 
PG 58-22, PG 58-28, PG 64-22 Tack Coat” 

 
Revise Article 1031.06(c)(1) and 1031.06(c)(2) of the Standard Specifications to read: 
 

“ (1) RAP/RAS.  When RAP is used alone or RAP is used in conjunction with RAS, the 
percentage of virgin ABR shall not exceed the amounts listed in the following table. 

 
HMA Mixtures - RAP/RAS Maximum ABR % 1/ 2/ 

Ndesign Binder Surface Polymer Modified 
Binder or Surface 3/ 

30 30 30 10 
50 25 15 10 
70 15 10 10 
90 10 10 10 

 
1/ For Low ESAL HMA shoulder and stabilized subbase, the RAP/RAS ABR shall not 

exceed 50 percent of the mixture. 
 



2/ When RAP/RAS ABR exceeds 20 percent, the high and low virgin asphalt binder 
grades shall each be reduced by one grade (i.e. 25 percent ABR would require a 
virgin asphalt binder grade of PG  64-22 to be reduced to a PG 58-28).   

 
3/ The maximum ABR percentages for ground tire rubber (GTR) modified mixes shall 

be equivalent to the percentages specified for SBS/SBR polymer modified mixes. 
 

(2) FRAP/RAS.  When FRAP is used alone or FRAP is used in conjunction with RAS, the 
percentage of virgin asphalt binder replacement shall not exceed the amounts listed 
in the following table. 
 

HMA Mixtures - FRAP/RAS Maximum ABR % 1/ 2/ 

Ndesign Binder Surface Polymer Modified 
Binder or Surface 3/ 

30 55 45 15 
50 45 40 15 
70 45 35 15 
90 45 35 15 

SMA - - - - 25 
IL-4.75 - - - - 35 

 
1/ For Low ESAL HMA shoulder and stabilized subbase, the FRAP/RAS ABR shall 

not exceed 50 percent of the mixture. 
 

2/ When FRAP/RAS ABR exceeds 20 percent for all mixes, the high and low virgin 
asphalt binder grades shall each be reduced by one grade (i.e. 25 percent ABR 
would require a virgin asphalt binder grade of PG 64-22 to be reduced to a 
PG 58-28). 

 
3/ The maximum ABR percentages for GTR modified mixes shall be equivalent to 

the percentages specified for SBS/SBR polymer modified mixes.” 
 
Add the following to the end of Note 2 of Article 1030.03 of the Standard Specifications. 
 

“ A dedicated storage tank for the ground tire rubber (GTR) modified asphalt binder shall 
be provided.  This tank shall be capable of providing continuous mechanical mixing 
throughout and/or recirculation of the asphalt binder to provide a uniform mixture.  The 
tank shall be heated and capable of maintaining the temperature of the asphalt binder at 
300 °F to 350 °F (149 °C to 177 °C).  The asphalt binder metering systems of dryer drum 
plants shall be calibrated with the actual GTR modified asphalt binder material with an 
accuracy of ±0.40 percent.” 
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SEEDING (BDE) 

Effective:  November 1, 2022 

Revise Article 250.07 of the Standard Specifications to read: 

“ 250.07 Seeding Mixtures.  The classes of seeding mixtures and combinations of mixtures 
will be designated in the plans. 

When an area is to be seeded with two or more seeding classes, those mixtures shall be 
applied separately on the designated area within a seven day period.  Seeding shall occur prior 
to placement of mulch cover.  A Class 7 mixture can be applied at any time prior to applying any 
seeding class or added to them and applied at the same time. 



TABLE 1 - SEEDING MIXTURES 

Class - Type Seeds lb/acre (kg/hectare)

1 Lawn Mixture 1/ Kentucky Bluegrass 100 (110) 
  Perennial Ryegrass 60 (70) 
  Festuca rubra ssp. rubra (Creeping Red Fescue) 40 (50) 

1A Salt Tolerant Kentucky Bluegrass 60 (70) 
 Lawn Mixture 1/ Perennial Ryegrass 20 (20) 
  Festuca rubra ssp. rubra (Creeping Red Fescue)  20 (20) 
  Festuca brevipilla (Hard Fescue) 20 (20) 

  Puccinellia distans (Fults Saltgrass or Salty Alkaligrass) 60 (70) 

1B Low Maintenance Turf-Type Fine Fescue 3/ 150 (170) 
 Lawn Mixture 1/ Perennial Ryegrass 20 (20) 
  Red Top 10 (10) 
  Festuca rubra ssp. rubra (Creeping Red Fescue) 20 (20) 

2 Roadside Mixture 1/ Lolium arundinaceum (Tall Fescue) 100 (110) 
  Perennial Ryegrass 50 (55) 
  Festuca rubra ssp. rubra (Creeping Red Fescue) 40 (50) 
  Red Top 10 (10) 

2A Salt Tolerant Lolium arundinaceum (Tall Fescue) 60 (70) 
 Roadside Mixture 1/ Perennial Ryegrass 20 (20) 
  Festuca rubra ssp. rubra (Creeping Red Fescue) 30 (20) 
  Festuca brevipila (Hard Fescue)  30 (20) 

  Puccinellia distans (Fults Saltgrass or Salty Alkaligrass) 60 (70) 

3 Northern Illinois 
Slope Mixture 1/ 

Elymus canadensis 
(Canada Wild Rye) 5/ 

5 (5) 

  Perennial Ryegrass 20 (20) 
  Alsike Clover 4/ 5 (5) 
  Desmanthus illinoensis 

(Illinois Bundleflower) 4/ 5/ 
2 (2) 

  Schizachyrium scoparium 12 (12) 
  (Little Bluestem) 5/  
  Bouteloua curtipendula 10 (10) 
  (Side-Oats Grama) 5/  
  Puccinellia distans (Fults Saltgrass or Salty Alkaligrass) 30 (35) 
  Oats, Spring 50 (55) 
  Slender Wheat Grass 5/ 15 (15) 
  Buffalo Grass 5/ 7/ 5 (5) 

3A Southern Illinois Perennial Ryegrass 20 (20) 
 Slope Mixture 1/ Elymus canadensis 

(Canada Wild Rye) 5/ 
20 (20) 

  Panicum virgatum (Switchgrass) 5/ 10 (10) 
  Schizachyrium scoparium 

(Little Blue Stem) 5/ 
12 (12) 

  Bouteloua curtipendula 
(Side-Oats Grama) 5/ 

10 (10) 

  Dalea candida  
(White Prairie Clover) 4/ 5/ 

5 (5) 

  Rudbeckia hirta (Black-Eyed Susan) 5/ 5 (5) 
  Oats, Spring 50 (55) 

  



Class – Type Seeds lb/acre (kg/hectare) 

4 Native Grass 2/ 6/ Andropogon gerardi 4 (4) 
  (Big Blue Stem) 5/  
  Schizachyrium scoparium 5 (5) 
  (Little Blue Stem) 5/  
  Bouteloua curtipendula 5 (5) 
  (Side-Oats Grama) 5/  
  Elymus canadensis 1 (1) 
  (Canada Wild Rye) 5/  
  Panicum virgatum (Switch Grass) 5/ 1 (1) 
  Sorghastrum nutans (Indian Grass) 5/ 2 (2) 
  Annual Ryegrass 25 (25) 
  Oats, Spring 25 (25) 
  Perennial Ryegrass 15 (15) 

4A Low Profile Schizachyrium scoparium 5 (5) 
 Native Grass 2/ 6/ (Little Blue Stem) 5/  
  Bouteloua curtipendula 5 (5) 
  (Side-Oats Grama) 5/  
  Elymus canadensis 1 (1) 
  (Canada Wild Rye) 5/  
  Sporobolus heterolepis 0.5 (0.5) 
  (Prairie Dropseed) 5/  
  Annual Ryegrass 25 (25) 
  Oats, Spring 25 (25) 
  Perennial Ryegrass 15 (15) 

4B Wetland Grass and Annual Ryegrass 25 (25) 
 Sedge Mixture 2/ 6/ Oats, Spring 25 (25) 
  Wetland Grasses (species below) 5/ 6 (6) 
    
 Species: % By Weight 
 Calamagrostis canadensis (Blue Joint Grass) 12 
 Carex lacustris (Lake-Bank Sedge) 6 
 Carex slipata (Awl-Fruited Sedge) 6 
 Carex stricta (Tussock Sedge) 6 
 Carex vulpinoidea (Fox Sedge) 6 
 Eleocharis acicularis (Needle Spike Rush) 3 
 Eleocharis obtusa (Blunt Spike Rush) 3 
 Glyceria striata (Fowl Manna Grass) 14 
 Juncus effusus (Common Rush) 6 
 Juncus tenuis (Slender Rush) 6 
 Juncus torreyi (Torrey's Rush) 6 
 Leersia oryzoides (Rice Cut Grass) 10 
 Scirpus acutus (Hard-Stemmed Bulrush) 3 
 Scirpus atrovirens (Dark Green Rush) 3 
 Bolboschoenus fluviatilis (River Bulrush) 3 
 Schoenoplectus tabernaemontani (Softstem Bulrush) 3 
 Spartina pectinata (Cord Grass) 4 

  



Class – Type Seeds lb/acre (kg/hectare) 

5 Forb with Annuals Mixture (Below)  1 (1) 
 Annuals Mixture 2/ 5/ 6/ Forb Mixture (Below)  10 (10) 
   
 Annuals Mixture -  Mixture not exceeding 25 % by weight of  
 any one species, of the following:  
   
 Coreopsis lanceolata (Sand Coreopsis)  
 Leucanthemum maximum (Shasta Daisy)  
 Gaillardia pulchella (Blanket Flower)  
 Ratibida columnifera (Prairie Coneflower)  
 Rudbeckia hirta (Black-Eyed Susan)  
   
 Forb Mixture -  Mixture not exceeding 5 % by weight PLS of  
 any one species, of the following:  
   
 Amorpha canescens (Lead Plant) 4/  
 Anemone cylindrica (Thimble Weed)  
 Asclepias tuberosa (Butterfly Weed)  
 Aster azureus (Sky Blue Aster)  
 Symphyotrichum leave (Smooth Aster)  
 Aster novae-angliae (New England Aster)  
 Baptisia leucantha (White Wild Indigo) 4/  
 Coreopsis palmata (Prairie Coreopsis)  
 Echinacea pallida (Pale Purple Coneflower)  
 Eryngium yuccifolium (Rattlesnake Master)  
 Helianthus mollis (Downy Sunflower)  
 Heliopsis helianthoides (Ox-Eye)  
 Liatris aspera (Rough Blazing Star)  
 Liatris pycnostachya (Prairie Blazing Star)  
 Monarda fistulosa (Prairie Bergamot)  
 Parthenium integrifolium (Wild Quinine)  
 Dalea candida (White Prairie Clover) 4/  
 Dalea purpurea (Purple Prairie Clover) 4/  
 Physostegia virginiana (False Dragonhead)  
 Potentilla arguta (Prairie Cinquefoil)  
 Ratibida pinnata (Yellow Coneflower)  
 Rudbeckia subtomentosa (Fragrant Coneflower)  
 Silphium laciniatum (Compass Plant)  
 Silphium terebinthinaceum (Prairie Dock)  
 Oligoneuron rigidum (Rigid Goldenrod)  
 Tradescantia ohiensis (Spiderwort)  
 Veronicastrum virginicum (Culver's Root)  

 
  



Class – Type Seeds lb/acre (kg/hectare) 

5A Large Flower Native Forb Mixture (see below) 5 (5) 
 Forb Mixture 2/ 5/ 6/   
    
 Species: % By Weight 
 Aster novae-angliae (New England Aster) 5 
 Echinacea pallida (Pale Purple Coneflower) 10 
 Helianthus mollis (Downy Sunflower) 10 
 Heliopsis helianthoides (Ox-Eye) 10 
 Liatris pycnostachya (Prairie Blazing Star) 10 
 Ratibida pinnata (Yellow Coneflower) 5 
 Rudbeckia hirta (Black-Eyed Susan) 10 
 Silphium laciniatum (Compass Plant) 10 
 Silphium terebinthinaceum (Prairie Dock) 20 
 Oligoneuron rigidum (Rigid Goldenrod) 10 

5B Wetland Forb 2/ 5/ 6/ Forb Mixture (see below)  2 (2) 
    
 Species: % By Weight 
 Acorus calamus (Sweet Flag) 3 
 Angelica atropurpurea (Angelica) 6 
 Asclepias incarnata (Swamp Milkweed) 2 
 Aster puniceus (Purple Stemmed Aster) 10 
 Bidens cernua (Beggarticks) 7 
 Eutrochium maculatum (Spotted Joe Pye Weed) 7 
 Eupatorium perfoliatum (Boneset) 7 
 Helenium autumnale (Autumn Sneeze Weed) 2 
 Iris virginica shrevei (Blue Flag Iris) 2 
 Lobelia cardinalis (Cardinal Flower) 5 
 Lobelia siphilitica (Great Blue Lobelia) 5 
 Lythrum alatum (Winged Loosestrife) 2 
 Physostegia virginiana (False Dragonhead) 5 
 Persicaria pensylvanica (Pennsylvania Smartweed) 10 
 Persicaria lapathifolia (Curlytop Knotweed) 10 
 Pychanthemum virginianum (Mountain Mint) 5 
 Rudbeckia laciniata (Cut-leaf Coneflower) 5 
 Oligoneuron riddellii (Riddell Goldenrod) 2 
 Sparganium eurycarpum (Giant Burreed) 5 

6 Conservation 
Mixture 2/ 6/ 

Schizachyrium scoparium 
(Little Blue Stem) 5/ 

5 (5) 

  Elymus canadensis 
(Canada Wild Rye) 5/ 

2 (2) 

  Buffalo Grass 5/ 7/ 5 (5) 
  Vernal Alfalfa 4/ 15 (15) 
  Oats, Spring 48 (55) 

6A Salt Tolerant 
Conservation 

Schizachyrium scoparium 
(Little Blue Stem) 5/ 

5 (5) 

 Mixture 2/ 6/ Elymus canadensis 
(Canada Wild Rye) 5/ 

2 (2) 

  Buffalo Grass 5/ 7/ 5 (5) 
  Vernal Alfalfa 4/ 15 (15) 
  Oats, Spring 48 (55) 
  Puccinellia distans (Fults Saltgrass or Salty Alkaligrass) 20 (20) 

7 Temporary Turf Perennial Ryegrass 50 (55) 
 Cover Mixture Oats, Spring  64 (70) 

  



Notes: 
 

1/ Seeding shall be performed when the ambient temperature has been between 45 ⁰F 
(7 ⁰C) and 80 ⁰F (27 ⁰C) for a minimum of seven (7) consecutive days and is forecasted 
to be the same for the next five (5) days according to the National Weather Service.   

2/ Seeding shall be performed in late fall through spring beginning when the ambient 
temperature has been below 45 ⁰F (7 ⁰C) for a minimum of seven (7) consecutive days 
and ending when the ambient temperature exceeds 80 ⁰F (27 ⁰C) according to the 
National Weather Service. 

3/ Specific variety as shown in the plans or approved by the Engineer. 
4/ Inoculation required. 
5/ Pure Live Seed (PLS) shall be used. 
6/ Fertilizer shall not be used. 
7/ Seed shall be primed with KNO3 to break dormancy and dyed to indicate such. 

 
Seeding will be inspected after a period of establishment.  The period of establishment shall 

be six (6) months minimum, but not to exceed nine (9) months.  After the period of establishment, 
areas not exhibiting 75 percent uniform growth shall be interseeded or reseeded, as determined 
by the Engineer, at no additional cost to the Department.”  
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VEHICLE AND EQUIPMENT WARNING LIGHTS (BDE) 
 
Effective:  November 1, 2021 
Revised:  November 1, 2022 
 
Add the following paragraph after the first paragraph of Article 701.08 of the Standard 
Specifications: 
 

“ The Contractor shall equip all vehicles and equipment with high-intensity oscillating, rotating, 
or flashing, amber or amber-and-white, warning lights which are visible from all directions.  In 
accordance with 625 ILCS 5/12-215, the lights may only be in operation while the vehicle or 
equipment is engaged in construction operations.” 
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Overtime

Trade Title Rg Type C Base Foreman M-F Sa Su Hol H/W Pension Vac Trng
Other 
Ins

Add OT 
1.5x owed

Add OT 
2.0x owed

ASBESTOS ABT-GEN All ALL 50.15 51.15 1.5 1.5 2.0 2.0 15.53 19.10 0.00 0.91 0.00 0.00

ASBESTOS ABT-MEC All BLD 41.27 44.57 1.5 1.5 2.0 2.0 15.84 16.02 0.00 0.90 3.11 6.21

BOILERMAKER All BLD 55.76 60.77 2.0 2.0 2.0 2.0 6.97 26.44 0.00 3.34 1.95 0.00 38.26

BRICK MASON All BLD 52.06 57.27 1.5 1.5 2.0 2.0 12.70 24.54 0.00 1.24 0.00 3.99 7.98

CARPENTER All ALL 55.11 57.11 1.5 1.5 2.0 2.0 12.89 26.87 1.55 0.93 0.00 0.00 0.00

CEMENT MASON All ALL 51.00 53.00 2.0 1.5 2.0 2.0 12.19 29.96 0.00 0.80 0.00 0.00 0.00

CERAMIC TILE FINISHER All BLD 47.09 47.09 1.5 1.5 2.0 2.0 13.00 16.82 0.00 1.09 0.00 5.17 10.34

CERAMIC TILE LAYER All BLD 54.84 59.84 1.5 1.5 2.0 2.0 13.00 20.68 0.00 1.17 0.00 7.15 14.30

COMMUNICATION 
TECHNICIAN

All BLD 47.11 50.36 1.5 1.5 2.0 2.0 17.30 17.69 0.00 1.65 0.00 0.00 0.00

ELECTRIC PWR EQMT OP All ALL 50.82 69.34 1.5 1.5 2.0 2.0 7.25 14.22 0.00 1.52 1.52 8.63 17.26

ELECTRIC PWR GRNDMAN All ALL 39.04 69.34 1.5 1.5 2.0 2.0 7.25 10.93 0.00 1.17 1.17 6.63 13.27

ELECTRIC PWR LINEMAN All ALL 61.09 69.34 1.5 1.5 2.0 2.0 7.25 17.10 0.00 1.83 1.83 10.38 20.76

ELECTRIC PWR TRK DRV All ALL 40.46 69.34 1.5 1.5 2.0 2.0 7.25 11.33 0.00 1.21 1.21 6.87 13.75

ELECTRICIAN All BLD 57.32 63.05 1.5 1.5 2.0 2.0 17.05 22.05 0.00 2.00 0.00 0.00

ELEVATOR CONSTRUCTOR All BLD 67.84 76.32 2.0 2.0 2.0 2.0 16.18 20.96 5.42 0.75 0.00 0.00

GLAZIER All BLD 51.55 53.05 1.5 2.0 2.0 2.0 15.64 26.18 0.00 2.27 0.00 0.00 0.00

HEAT/FROST INSULATOR All BLD 55.02 58.32 1.5 1.5 2.0 2.0 15.84 19.01 0.00 0.90 4.60 9.20

IRON WORKER N ALL 52.00 57.20 2.0 2.0 2.0 2.0 14.06 30.33 0.00 1.00 0.00 0.00 0.00

IRON WORKER S ALL 50.50 55.55 2.0 2.0 2.0 2.0 14.06 30.21 0.00 1.00 0.00 0.00 0.00

LABORER All ALL 50.15 50.90 1.5 1.5 2.0 2.0 15.53 19.10 0.00 0.91 0.00 0.00

LATHER All ALL 55.11 57.11 1.5 1.5 2.0 2.0 12.89 26.87 1.55 0.93 0.00 0.00 0.00

MACHINIST All BLD 58.39 62.39 1.5 1.5 2.0 2.0 9.93 8.95 1.85 1.47 0.00 0.00

MARBLE FINISHER All ALL 39.50 53.55 1.5 1.5 2.0 2.0 12.70 22.32 0.00 0.73 0.00 2.88 5.76

MARBLE SETTER All BLD 51.00 56.10 1.5 1.5 2.0 2.0 12.70 24.01 0.00 0.92 0.00 3.73 7.45

MATERIAL TESTER I All ALL 40.15 1.5 1.5 2.0 2.0 15.53 19.10 0.00 0.91 0.00 0.00

MATERIALS TESTER II All ALL 45.15 1.5 1.5 2.0 2.0 15.53 19.10 0.00 0.91 0.00 0.00

Kendall County Prevailing Wage Rates posted on 3/3/2025



MILLWRIGHT All ALL 55.11 57.11 1.5 1.5 2.0 2.0 12.89 26.87 1.55 0.93 0.00 0.00 0.00

OPERATING ENGINEER All BLD 1 60.80 64.80 2.0 2.0 2.0 2.0 23.70 20.80 2.00 2.70 0.00 0.00 0.00

OPERATING ENGINEER All BLD 2 59.50 64.80 2.0 2.0 2.0 2.0 23.70 20.80 2.00 2.70 0.00 0.00 0.00

OPERATING ENGINEER All BLD 3 56.95 64.80 2.0 2.0 2.0 2.0 23.70 20.80 2.00 2.70 0.00 0.00 0.00

OPERATING ENGINEER All BLD 4 55.20 64.80 2.0 2.0 2.0 2.0 23.70 20.80 2.00 2.70 0.00 0.00 0.00

OPERATING ENGINEER All BLD 5 64.55 64.80 2.0 2.0 2.0 2.0 23.70 20.80 2.00 2.70 0.00 0.00 0.00

OPERATING ENGINEER All BLD 6 61.80 64.80 2.0 2.0 2.0 2.0 23.70 20.80 2.00 2.70 0.00 0.00 0.00

OPERATING ENGINEER All BLD 7 63.80 64.80 2.0 2.0 2.0 2.0 23.70 20.80 2.00 2.70 0.00 0.00 0.00

OPERATING ENGINEER All FLT 50.50 50.50 1.5 1.5 2.0 2.0 23.95 21.40 2.00 2.85 0.00 0.00 0.00

OPERATING ENGINEER All HWY 1 59.00 63.00 1.5 1.5 2.0 2.0 23.70 20.80 2.00 2.70 0.00 0.00 0.00

OPERATING ENGINEER All HWY 2 58.45 63.00 1.5 1.5 2.0 2.0 23.70 20.80 2.00 2.70 0.00 0.00 0.00

OPERATING ENGINEER All HWY 3 56.40 63.00 1.5 1.5 2.0 2.0 23.70 20.80 2.00 2.70 0.00 0.00 0.00

OPERATING ENGINEER All HWY 4 55.00 63.00 1.5 1.5 2.0 2.0 23.70 20.80 2.00 2.70 0.00 0.00 0.00

OPERATING ENGINEER All HWY 5 53.80 63.00 1.5 1.5 2.0 2.0 23.70 20.80 2.00 2.70 0.00 0.00 0.00

OPERATING ENGINEER All HWY 6 62.00 63.00 1.5 1.5 2.0 2.0 23.70 20.80 2.00 2.70 0.00 0.00 0.00

OPERATING ENGINEER All HWY 7 60.00 63.00 1.5 1.5 2.0 2.0 23.70 20.80 2.00 2.70 0.00 0.00 0.00

PAINTER All ALL 53.05 55.05 1.5 1.5 1.5 2.0 16.08 9.90 0.00 1.65 0.00 0.00 0.00

PAINTER - SIGNS All BLD 46.76 52.53 1.5 1.5 2.0 2.0 8.20 16.81 0.00 0.00 0.00 0.00 0.00

PILEDRIVER All ALL 55.11 57.11 1.5 1.5 2.0 2.0 12.89 26.87 1.55 0.93 0.00 0.00 0.00

PIPEFITTER All BLD 57.00 60.00 1.5 1.5 2.0 2.0 13.65 22.85 0.00 3.12 0.00 0.00 0.00

PLASTERER All BLD 50.00 53.00 1.5 1.5 2.0 2.0 17.81 21.22 0.00 1.15 0.00 0.00

PLUMBER All BLD 58.55 62.05 1.5 1.5 2.0 2.0 17.75 17.74 0.00 1.83 0.00 0.00

ROOFER All BLD 50.25 55.25 1.5 1.5 2.0 2.0 11.98 17.34 0.00 1.11 0.00 0.00 0.00

SHEETMETAL WORKER All BLD 56.35 60.86 1.5 1.5 2.0 2.0 15.41 19.83 0.00 1.79 2.62 0.00 0.00

SPRINKLER FITTER All BLD 60.00 62.75 1.5 1.5 2.0 2.0 14.95 19.40 0.00 1.10 0.00 0.00 0.00

STONE MASON All BLD 52.06 57.27 1.5 1.5 2.0 2.0 12.70 24.54 0.00 1.24 0.00 3.99 7.98

SURVEY WORKER All BLD 50.15 50.90 1.5 1.5 2.0 2.0 15.53 19.10 0.00 0.91 0.00 0.00

SURVEY WORKER All HWY 50.15 50.90 1.5 1.5 2.0 2.0 15.53 19.10 0.00 0.91 0.00 0.00

TERRAZZO FINISHER All BLD 48.94 48.94 1.5 1.5 2.0 2.0 13.00 18.42 0.00 1.11 0.00 4.22 8.44

TERRAZZO MECHANIC All BLD 52.85 56.35 1.5 1.5 2.0 2.0 13.00 19.81 0.00 1.15 0.00 4.47 8.94
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TRUCK DRIVER All ALL 1 45.10 1.5 1.5 2.0 2.0 11.65 13.76 0.00 0.25 0.00 0.00 0.00

TRUCK DRIVER All ALL 2 45.25 1.5 1.5 2.0 2.0 11.65 13.76 0.00 0.25 0.00 0.00 0.00

TRUCK DRIVER All ALL 3 45.45 1.5 1.5 2.0 2.0 11.65 13.76 0.00 0.25 0.00 0.00 0.00

TRUCK DRIVER All ALL 4 45.65 1.5 1.5 2.0 2.0 11.65 13.76 0.00 0.25 0.00 0.00 0.00

TUCKPOINTER All BLD 51.53 52.53 1.5 1.5 2.0 2.0 10.05 22.66 0.00 1.15 0.00 0.00 0.00

Legend
Rg Region
Type Trade Type - All,Highway,Building,Floating,Oil & Chip,Rivers
C Class
Base Base Wage Rate
OT M-F Unless otherwise noted, OT pay is required for any hour greater than 8 worked each day, Mon through Fri. The number 
listed is the multiple of the base wage.
OT Sa Overtime pay required for every hour worked on Saturdays
OT Su Overtime pay required for every hour worked on Sundays
OT Hol Overtime pay required for every hour worked on Holidays
H/W Health/Welfare benefit
Vac Vacation
Trng Training
Other Ins Employer hourly cost for any other type(s) of insurance provided for benefit of worker.

Explanations KENDALL COUNTY

The following list is considered as those days for which holiday rates of wages for work performed apply: New Years Day, 
Memorial Day, Fourth of July, Labor Day, Thanksgiving Day, Christmas Day and Veterans Day in some classifications/counties.  
Generally, any of these holidays which fall on a Sunday is celebrated on the following Monday.  This then makes work performed 
on that Monday payable at the appropriate overtime rate for holiday pay. Common practice in a given local may alter certain 
days of celebration.  If in doubt, please check with IDOL.

Iron Workers North - Starting from the Will County and Kendall County border at Rt. 126 and County Line Road.  Follow Rt. 126 
West to Grove Road. Grove Road South to Caton Farm Road.  Caton Farm Road West to Lisbon Road.  Lisbon Road South to 
Route 52.  Rt. 52 West to County Line Road at the LaSalle / Kendall County Line.   

EXPLANATION OF CLASSES

ASBESTOS - GENERAL - removal of asbestos material/mold and hazardous materials from any place in a building, including 
mechanical systems where those mechanical systems are to be removed.  This includes the removal of asbestos materials/mold 
and hazardous materials from ductwork or pipes in a building when the building is to be demolished at the time or at some close 
future date.
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ASBESTOS - MECHANICAL - removal of asbestos material from mechanical systems, such as pipes, ducts, and boilers, where the 
mechanical systems are to  remain. CERAMIC TILE FINISHER

The grouting, cleaning, and polishing of all classes of tile, whether for interior or exterior purposes, all burned, glazed or unglazed 
products; all composition materials, granite tiles, warning detectable tiles, cement tiles, epoxy composite materials, pavers, glass, 
mosaics, fiberglass, and all substitute materials, for tile made in tile-like units; all mixtures in tile like form of cement, metals, and 
other materials that are for and intended for use as a finished floor surface, stair treads, promenade roofs, walks, walls, ceilings, 
swimming pools, and all other places where tile is to form a finished interior or exterior.  The mixing of all setting mortars 
including but not limited to thin-set mortars, epoxies, wall mud, and any other sand and cement mixtures or adhesives when 
used in the preparation, installation, repair, or maintenance of tile and/or similar materials. The handling and unloading of all 
sand, cement, lime, tile, fixtures, equipment, adhesives, or any other materials to be used in the preparation, installation, repair, or 
maintenance of tile and/or similar materials.  Ceramic Tile Finishers shall fill all joints and voids regardless of method on all tile 
work, particularly and especially after installation of said tile work.  Application of any and all protective coverings to all types of 
tile installations including, but not be limited to, all soap compounds, paper products, tapes, and all polyethylene coverings, 
plywood, masonite, cardboard, and any new type of products that may be used to protect tile installations, Blastrac equipment, 
and all floor scarifying equipment used in preparing floors to receive tile.  The clean up and removal of all waste and materials.  
All demolition of existing tile floors and walls to be re-tiled.

COMMUNICATIONS TECHNICIAN

Construction, installation, maintenance and removal of telecommunication facilities (voice, sound, data and video), telephone, 
security, and data inside  wire, interconnect, terminal equipment, central offices, PABX and equipment, micro waves, V-SAT, 
bypass, CATV, WAN (wide area network), LAN (local area  networks), and ISDN (integrated system digital network), pulling of wire 
in raceways, but not the installation of raceways.

MARBLE FINISHER

Loading and unloading trucks, distribution of all materials (all stone, sand, etc.), stocking of floors with material, performing all 
rigging for heavy work, the handling of all material that may be needed for the installation of such materials, building of 
scaffolding, polishing if needed, patching, waxing of material if damaged, pointing up, caulking, grouting and cleaning of marble, 
holding water on diamond or Carborundum blade or saw for setters cutting, use of tub saw or any other saw needed for 
preparation of material, drilling of holes for wires that anchor material set by setters, mixing up of molding plaster for installation 
of material, mixing up thin set for the installation of material, mixing up of sand to cement for the installation of material and 
such other work as may be required in helping a Marble Setter in the handling of all material in the erection or installation of 
interior marble, slate, travertine, art marble, serpentine, alberene stone, blue stone, granite and other stones (meaning as to stone 
any foreign or domestic materials as are specified and used in building interiors and exteriors and customarily known as stone in 
the trade), carrara, sanionyx, vitrolite and similar opaque glass and the laying of all marble tile, terrazzo tile, slate tile and precast 
tile, steps, risers treads, base, or any other materials that may be used as substitutes for any of the aforementioned materials and 
which are used on interior and exterior which are installed in a similar manner.

MATERIAL TESTER I:  Hand coring and drilling for testing of materials; field inspection of uncured concrete and asphalt.
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MATERIAL TESTER II:  Field inspection of welds, structural steel, fireproofing, masonry, soil, facade, reinforcing steel, formwork, 
cured concrete, and concrete and asphalt batch plants; adjusting proportions of bituminous mixtures.

 OPERATING ENGINEER - BUILDING

Class 1. Asphalt Plant; Asphalt Spreader; Autograde; Backhoes with Caisson Attachment; Batch Plant; Benoto (requires Two 
Engineers); Boiler and Throttle Valve; Caisson Rigs; Central Redi-Mix Plant; Combination Back Hoe Front End-loader Machine; 
Compressor and Throttle Valve; Concrete Breaker (Truck Mounted); Concrete Conveyor; Concrete Conveyor (Truck Mounted); 
Concrete Paver Over 27E cu. ft; Concrete Paver 27E cu. ft. and Under: Concrete Placer; Concrete Placing Boom; Concrete Pump 
(Truck Mounted); Concrete Tower; Cranes, All; Cranes, Hammerhead; Cranes, (GCI and similar Type); Creter Crane; Spider Crane; 
Crusher, Stone, etc.; Derricks, All; Derricks, Traveling; Formless Curb and Gutter Machine; Grader, Elevating; Grouting Machines; 
Heavy Duty Self-Propelled Transporter or Prime Mover; Highlift Shovels or Front Endloader 2-1/4 yd. and over; Hoists, Elevators, 
outside type rack and pinion and similar machines; Hoists, One, Two and Three Drum; Hoists, Two Tugger One Floor; Hydraulic 
Backhoes; Hydraulic Boom Trucks; Hydro Vac (and similar equipment); Locomotives, All; Motor Patrol; Lubrication Technician; 
Manipulators; Pile Drivers and Skid Rig; Post Hole Digger; Pre-Stress Machine; Pump Cretes Dual Ram; Pump Cretes: Squeeze 
Cretes-Screw Type Pumps; Gypsum Bulker and Pump; Raised and Blind Hole Drill; Roto Mill Grinder; Scoops - Tractor Drawn; Slip-
Form Paver; Straddle Buggies; Operation of Tie Back Machine; Tournapull; Tractor with Boom and Side Boom; Trenching 
Machines.

Class 2. Boilers; Broom, All Power Propelled; Bulldozers; Concrete Mixer (Two Bag and Over); Conveyor, Portable; Forklift Trucks; 
Highlift Shovels or Front Endloaders under 2-1/4 yd.; Hoists, Automatic; Hoists, Inside Elevators; Hoists, Sewer Dragging Machine; 
Hoists, Tugger Single Drum; Laser Screed; Rock Drill (Self-Propelled); Rock Drill (Truck Mounted); Rollers, All; Steam Generators; 
Tractors, All; Tractor Drawn Vibratory Roller; Winch Trucks with "A" Frame.

Class 3. Air Compressor; Combination Small Equipment Operator; Generators; Heaters, Mechanical; Hoists, Inside Elevators 
(remodeling or renovation work); Hydraulic Power Units (Pile Driving, Extracting, and Drilling); Pumps, over 3" (1 to 3 not to 
exceed a total of 300 ft.); Low Boys; Pumps, Well Points; Welding Machines (2 through 5); Winches, 4 Small Electric Drill Winches.

Class 4. Bobcats and/or other Skid Steer Loaders; Oilers; and Brick Forklift.

Class 5. Assistant Craft Foreman.

Class 6. Gradall.

Class 7. Mechanics; Welder.

 OPERATING ENGINEERS - HIGHWAY CONSTRUCTION

Class 1. Asphalt Plant; Asphalt Heater and Planer Combination; Asphalt Heater Scarfire; Asphalt Spreader; Autograder/GOMACO 
or other similar type machines: ABG Paver; Backhoes with Caisson Attachment; Ballast Regulator; Belt Loader; Caisson Rigs; Car 
Dumper; Central Redi-Mix Plant; Combination Backhoe Front Endloader Machine, (1 cu. yd. Backhoe Bucket or over or with 
attachments); Concrete Breaker (Truck Mounted); Concrete Conveyor; Concrete Paver over 27E cu. ft.; Concrete Placer; Concrete 
Tube Float; Cranes, all attachments; Cranes, Tower Cranes of all types: Creter Crane: Spider Crane; Crusher, Stone, etc.; Derricks, 
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All; Derrick Boats; Derricks, Traveling; Dredges; Elevators, Outside type Rack & Pinion and Similar Machines; Formless Curb and 
Gutter Machine; Grader, Elevating; Grader, Motor Grader, Motor Patrol, Auto Patrol, Form Grader, Pull Grader, Subgrader; Guard 
Rail Post Driver Truck Mounted; Hoists, One, Two and Three Drum; Heavy Duty Self-Propelled Transporter or Prime Mover; 
Hydraulic Backhoes; Backhoes with shear attachments up to 40' of boom reach; Lubrication Technician; Manipulators; Mucking 
Machine; Pile Drivers and Skid Rig; Pre-Stress Machine; Pump Cretes Dual Ram; Rock Drill - Crawler or Skid Rig; Rock Drill - Truck 
Mounted; Rock/Track Tamper; Roto Mill Grinder; Slip-Form Paver; Snow Melters; Soil Test Drill Rig (Truck Mounted); Straddle 
Buggies; Hydraulic Telescoping Form (Tunnel); Operation of Tieback Machine;  Tractor Drawn Belt Loader; Tractor Drawn Belt 
Loader (with attached pusher - two engineers); Tractor with Boom; Tractaire with Attachments; Traffic Barrier Transfer Machine; 
Trenching; Truck Mounted Concrete Pump with Boom; Raised or Blind Hole Drills (Tunnel Shaft); Underground Boring and/or 
Mining Machines 5 ft. in diameter and over tunnel, etc; Underground Boring and/or Mining Machines under 5 ft. in diameter; 
Wheel Excavator; Widener (APSCO).

Class 2. Batch Plant; Bituminous Mixer; Boiler and Throttle Valve; Bulldozers; Car Loader Trailing Conveyors; Combination Backhoe 
Front Endloader Machine (Less than 1 cu. yd. Backhoe Bucket or over or with attachments); Compressor and Throttle Valve; 
Compressor, Common Receiver (3); Concrete Breaker or Hydro Hammer; Concrete Grinding Machine; Concrete Mixer or Paver 7S 
Series to and including 27 cu. ft.; Concrete Spreader; Concrete Curing Machine, Burlap Machine, Belting Machine and Sealing 
Machine; Concrete Wheel Saw; Conveyor Muck Cars (Haglund or Similar Type); Drills, All; Finishing Machine - Concrete; Highlift 
Shovels or Front Endloader; Hoist - Sewer Dragging Machine; Hydraulic Boom Trucks (All Attachments); Hydro-Blaster; Hydro 
Excavating (excluding hose work); Laser Screed; All Locomotives, Dinky; Off-Road Hauling Units (including articulating) Non Self-
Loading Ejection Dump; Pump Cretes: Squeeze Cretes - Screw Type Pumps, Gypsum Bulker and Pump; Roller, Asphalt; Rotary 
Snow Plows; Rototiller, Seaman, etc., self-propelled; Self-Propelled Compactor; Spreader - Chip - Stone, etc.; Scraper - Single/Twin 
Engine/Push and Pull; Scraper - Prime Mover in Tandem (Regardless of Size); Tractors pulling attachments, Sheeps Foot, Disc, 
Compactor, etc.; Tug Boats.

Class 3. Boilers; Brooms, All Power Propelled; Cement Supply Tender; Compressor, Common Receiver (2); Concrete Mixer (Two 
Bag and Over); Conveyor, Portable; Farm-Type Tractors Used for Mowing, Seeding, etc.; Forklift Trucks; Grouting Machine; Hoists, 
Automatic; Hoists, All Elevators; Hoists, Tugger Single Drum; Jeep Diggers; Low Boys; Pipe Jacking Machines; Post-Hole Digger; 
Power Saw, Concrete Power Driven; Pug Mills; Rollers, other than Asphalt; Seed and Straw Blower; Steam Generators; Stump 
Machine; Winch Trucks with "A" Frame; Work Boats; Tamper-Form-Motor Driven.

Class 4. Air Compressor; Combination - Small Equipment Operator; Directional Boring Machine; Generators; Heaters, Mechanical; 
Hydraulic Power Unit (Pile Driving, Extracting, or Drilling); Light Plants, All (1 through 5); Pumps, over 3" (1 to 3 not to exceed a 
total of 300 ft.); Pumps, Well Points; Vacuum Trucks (excluding hose work); Welding Machines (2 through 5); Winches, 4 Small 
Electric Drill Winches.

Class 5. SkidSteer Loader (all); Brick Forklifts; Oilers.

Class 6. Field Mechanics and Field Welders

Class 7. Dowell Machine with Air Compressor; Gradall and machines of like nature.

 OPERATING ENGINEERS - FLOATING
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Diver. Diver Wet Tender, Diver Tender, ROV Pilot, ROV Tender

SURVEY WORKER

Operates survey equipment (such as levels, transits, data collectors, GPS and robotic total stations) for the purpose of performing 
construction layout and/or grade checking. 

SURVEY FOREMAN

Operates survey equipment (such as levels, transits, data collectors, GPS and robotic total stations) for the purpose of performing 
construction layout and/or grade checking; oversees survey crew operations; and/or coordinates work of survey crews.    

TRUCK DRIVER - BUILDING, HEAVY AND HIGHWAY CONSTRUCTION

Class 1.  Two or three Axle Trucks.  A-frame Truck when used for transportation purposes; Air Compressors and Welding 
Machines, including those pulled by  cars, pick-up trucks and tractors; Ambulances Batch Gate Lockers; Batch Hopperman; Car 
and Truck Washers; Carry-alls; Fork Lifts and Hoisters; Helpers;  Mechanics Helpers and Greasers; Oil Distributors 2-man 
operation; Pavement Breakers; Pole Trailer, up to 40 feet; Power Mower Tractors; Self-propelled Chip Spreader; Skipman; Slurry 
Trucks, 2-man operation; Slurry Truck Conveyor Operation, 2 or 3 man; Teamsters; Unskilled Dumpman; and Truck Drivers 
hauling  warning lights, barricades, and portable toilets on the job site.

Class 2.  Four axle trucks; Dump Crets and Adgetors under 7 yards; Dumpsters, Track Trucks, Euclids, Hug Bottom Dump 
Turnapulls or Turnatrailers when pulling  other than self-loading equipment or similar equipment under 16 cubic yards; Mixer 
Trucks under 7 yeards; Ready-mix Plant Hopper Operator, and Winch Trucks,  2 Axles.

Class 3.  Five axle trucks; Dump Crets and Adgetors 7 yards and over; Dumpsters, Track Trucks, Euclids, Hug Bottom Dump 
Turnatrailers or turnapulls when  pulling other than self-loading equipment or similar equipment over 16 cubic yards; Explosives 
and/or Fission Material Trucks; Mixer Trucks 7 yards or over;  Mobile Cranes while in transit; Oil Distributors, 1-man operation; 
Pole Trailer, over 40 feet; Pole and Expandable Trailers hauling material over 50 feet long; Slurry trucks, 1-man operation; Winch 
trucks, 3 axles or more; Mechanic--Truck Welder and Truck Painter.

Class 4.  Six axle trucks; Dual-purpose vehicles, such as mounted crane trucks with hoist and accessories; Foreman; Master 
Mechanic; Self-loading equipment  like P.B. and trucks with scoops on the front.

 TERRAZZO FINISHER

The handling of sand, cement, marble chips, and all other materials that may be used by the Mosaic Terrazzo Mechanic, and the 
mixing, grinding, grouting, cleaning and sealing of all Marble, Mosaic, and Terrazzo work, floors, base, stairs, and wainscoting by 
hand or machine, and in addition, assisting and aiding Marble, Masonic, and Terrazzo Mechanics.

Other Classifications of Work:

For definitions of classifications not otherwise set out, the Department generally has on file such definitions which are available. If 
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a task to be performed is not subject to one of the classifications of pay set out, the Department will  upon being contacted state 
which neighboring county has such a classification and provide such rate, such rate being deemed to exist by reference in this  
document.  If no neighboring county rate applies to the task, the Department shall undertake a special determination, such 
special determination  being then deemed to have existed under this determination.  If a project requires these, or any 
classification not listed, please contact IDOL at 217-782-1710 for  wage rates or clarifications.

LANDSCAPING

Landscaping work falls under the existing classifications for laborer, operating engineer and truck driver.  The work performed by 
landscape plantsman and  landscape laborer is covered by the existing classification of laborer.  The work performed by 
landscape operators (regardless of equipment used or its size) is  covered by the classifications of operating engineer.  The work 
performed by landscape truck drivers (regardless of size of truck driven) is covered by the  classifications of truck driver.

MATERIAL TESTER & MATERIAL TESTER/INSPECTOR I AND II

Notwithstanding the difference in the classification title, the classification entitled "Material Tester I" involves the same job duties 
as the classification entitled "Material Tester/Inspector I". Likewise, the classification entitled "Material Tester II" involves the same 
job duties as the classification entitled "Material Tester/Inspector II".
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Village of Oswego 
Section: 25-00000-00-GM 
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GENERAL NOTES 
 
WORK HOURS 
The Contractor must adhere to the Village ordinance work time schedule between the hours of 7:00 a.m. 
to 7:00 p.m. from Monday through Friday.  No work may be performed prior or beyond this period without 
prior written approval from the Village. 
 
WATER SUPPLY 
The indiscriminate use of fire hydrants, existing streams, creeks, wetlands, or ponds is strictly prohibited.  
The Contractor shall provide a water truck and driver as required to obtain and transport this water.  The 
Contractor shall be responsible for obtaining water from an approved source.  If this water is from a 
source other than his yard, written approval from the agency having jurisdiction for the source of the water 
must be received by the Contractor prior to use of the water. 
 
PRECONSTRUCTION CONFERENCE 
A preconstruction conference shall be held at the Village of Oswego Public Works. The progress 
schedule shall be reviewed at that time.  In addition, the Contractor shall provide a list of the intended 
source of materials and the intended list of subcontractors to be used with respect to the subject project. 
 
APPLICATION FOR PAYMENT 
Application for payment to the Contractor shall be in accordance with the Standard Specifications and 
these Special Provisions.  The Contractor will prepare invoices not more than once monthly. 
 
The Contractor shall procure from each subcontractor and supplier of material or labor a waiver of any 
claim which they may have under the mechanics lien laws of the state in which the work is located, to 
insure the Village immunity from mechanics liens on subcontractors in carrying out the contract and any 
work orders for additions thereto, all as a condition of any payment by the Village.  Any payments made 
by the Village without requiring compliance with this paragraph shall not be construed as a Waiver by the 
Village of the right to require compliance with this paragraph as a condition to later payments. 
 
The Contractor shall submit Partial Waivers of Lien from all subcontractors and suppliers with each partial 
payment estimate and Contractor’s Affidavit for subcontractors and suppliers with second payment 
request for the previous payment estimates and then with all subsequent payment estimates.  The 
Contractor shall furnish with his final application for payment a complete release of all liens arising out of 
this contract, or receipts in full in lieu thereof and an affidavit that the releases and receipts include all 
labor and material for which a lien could be filed. 
 
SUPPLEMENTAL SIGNS  
NO PARKING SIGNS 
The Contractor shall be responsible for keeping vehicles off the streets as needed for the project. The 
Contractor shall install and maintain temporary signs in the parkway twenty-four (24) hours prior to 
starting work on each street. The signs shall read “NO PARKING, 7:00 AM – 7:00 PM” and state the day 
or days of the week work will be done.  Immediately following each stage of work on each street, the 
Contractor shall remove the signs and reinstall them as needed.  
 
FRESH OIL SIGNS 
The Contractor shall be responsible for posting ‘FRESH OIL’ signs (48” X 48” minimum) as needed for the 
project.  The Contractor shall install and maintain temporary signs in the parkway twenty-four (24) hours 
prior to placing prime coat on each street.  The signs shall read “FRESH OIL, TRAVEL AT YOUR OWN 
RISK”.  The Contractor shall remove the signs and reinstall them as needed. 
 
ROAD CONSTRUCTION AHEAD SIGNS 
The Contractor shall be responsible for posting ‘ROAD CONSTRUCTION AHEAD’ signs (48” X 48” 
minimum) as needed for the project.  The Contractor shall install and maintain temporary signs in the 
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parkway seventy-two (72) hours prior to beginning work in a particular area or subdivision.  The 
Contractor shall remove the signs and reinstall them as needed.  
 
If construction and maintenance sign installation is not completed as specified above or as requested by 
the Engineer or the Village, liquidated damages in the amount of $500.00 per day will be assessed.  This 
work shall be considered incidental to the contract. 
 
DEBRIS REMOVAL 
Materials resulting from the removal of asphalt surfaces, pavement patching, etc. shall be removed at the 
end of each day to an approved site.  In the judgment of the Village, should it be necessary to remove 
such materials, the Village will have the material removed and the Contractor shall have the dollar 
amount reduced from the next pay estimate. 
 
The contractor shall be responsible for cleanup, removal, and disposal of any tree limbs impacted by the 
work.  Removal from the work location shall be completed by the day after completion of the work which 
caused the damage. 
 
STREET SWEEPING & PREPARATION 
The Contractor shall be responsible for sweeping and cleaning streets of any debris and material that has 
accumulated as a result of the construction activity. A mechanical sweeper, mechanically driven air and 
handwork with shovel and broom shall be utilized to provide a clean street for the motoring public. If street 
sweeping is not completed as requested by the Engineer or the Village, liquidated damages in the 
amount of $500.00 per day will be assessed.  This work shall be considered incidental to the contract. 
 
PROTECTION AND RESTORATION OF PROPERTY 
The Contractor shall take all necessary precautions for the protection of public and private property.  The 
Contractor is responsible for the damage or destruction of property resulting from neglect, misconduct, or 
omission in his/her manner of method of execution or non-execution of the work or caused by defective 
work, or the use of unsatisfactory materials or equipment, and such responsibility shall not be released 
until the work has been completed and accepted and the requirements of these specifications complied 
with. 
 
Whenever public or private property is so damaged or destroyed, the Contractor shall, at his/her expense, 
restore such property to a condition equal to that which existed prior to such damage or injury by 
repairing, rebuilding, or replacing it as may be directed, or he/she shall otherwise make good such 
damage or destruction in an acceptable manner.  If he/she fails to do so, the Village will withhold any 
payouts toward completed work until arrangements are made to correct any damage as described above. 
 
CLEAN CONSTRUCTION AND DEMOLITION DEBRIS 
In addition to the requirements of Section 107.01 of the Standard Specifications, the Contractor shall be 
responsible for the proper removal and disposal of excavated materials from the project site.  The 
Contractor will meet all requirements set forth by the IEPA and Public Act 96-1416 for Clean Construction 
and Demolition Debris which may include, but not limited to, field and laboratory analyses, certification 
from a licensed Professional Engineer, dumping fees and documentation.  This work shall not be paid for 
separately, but will be included in the cost of the contract.  No additional compensation will be allowed. 
 
DUST CONTROL WATERING 
This work shall consist of the exclusive control of dust resulting from construction operations and is not 
intended for use in the compaction of earth embankments, as specified under Article 107.36 of the 
Standard Specifications.  Dust shall be controlled by the uniform application of sprinkled water and shall 
be applied only when directed by the Engineer, in a manner meeting his approval.  All equipment used for 
this work shall meet the Engineer’s approval and shall be equipped with adequate measuring devices for 
metering the exact amount of water discharged.  This work shall include furnishing all labor, water and 
equipment for controlling dust as herein specified. 
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This work will not be paid for separately, but will be included in the unit bid prices for various items of work 
included in the contract. 
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E P.C.C. PAVEMENT REMOVAL AND HMA REPLACEMENT, SPECIAL

F EXISTING SIDEWALK

INDICATES PAVEMENT REMOVAL

INDICATES REMOVAL ITEM

PROPOSED LEGEND
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gutter

Edge of

1:48 max.

1
:4

8
 m

a
x

.

warning

Detectable

1:48 max.

1
:4

8
 m

a
x

.

gutter

Edge of

1:48 max.

1:10 max. 1:10 max.

1
:1

0
 m

a
x

.

warning

Detectable

See DETAIL A

Expansion joint

See DETAIL A

Ramp

(150)

6

top of sidewalk

roadway curb and

Flush with top of

2 (50) R
Variable

thickness

Ramp

curb

Face of roadway

curb

Side

curb

Side

flare

Ramp side

flare

Ramp side

flare

Ramp side

gutter

curb and

Depressed

1:10 max.

1:48 max.

gutter

curb and

Depressed

max. setback

5' (1.52 m)

max. setback

5' (1.52 m)

marking (typ.)

Crosswalk

gutter

curb and

Depressed

gutter

curb and

Depressed

marking (typ.)

Crosswalk

ramps  preferred)

5'-6" between curb

(length not less than

Face of roadway curb

4' (1.22 m) min.

Sidewalk width 5' (1.52 m) typical,

warning

Detectable

4' (1.22 m) min.

Sidewalk width 5' (1.52 m) typical,

warning

Detectable

4'x4' (1.22x1.22 m) min.

5'x5' (1.52x1.52 m) typical

Landing

Landing

Landing

See Sheet 2 for GENERAL NOTES.

1

1

1

A A

B

B

A A

B

B

SECTION A-A SECTION B-B

DETAIL A

SIDE CURB DETAIL

SETBACK ≤ 5'

RAMPS IN LANDSCAPED AREA

SETBACK ≤ 5'

RAMPS IN PAVED AREA

6
' 
(1

.8
3

 m
) 

m
in

.

6' (1.83 m) min.

1:48 max.

Clear Area

1:48 max.

6
' 
(1

.8
3
 m

) 
m

in
.

6' (1.83 m) min.

and gutter

Depressed curb

and gutter

Depressed curb
(no maximum length)

Curb ramp or blended transition

The running slope of a blended transition shall be 1:20 max.

The running slope of a curb ramp shall be 1:12 max. 1

transition shall be 1:20 max.

1:12 max. The running slope  of a blended 

The running slope of a curb ramp shall be

(no maximum length)

Curb ramp or blended transition

(13)
2

1

4'x4' (1.22x1.22 m) min.

Clear Area

4'x4' (1.22x1.22 m) min.

Clear Area

4'x4' (1.22x1.22 m) min.

Clear Area

4'x4' (1.22x1.22 m) min.

Clear Area

4'x4' (1.22x1.22 m) min.

5'x5' (1.52x1.52 m) typical

Landing

2

2

- Midblock - grade of the road

- Yield/Stop Controlled Intersection - 1:48

- Signalized/Uncontrolled Intersection - 1:20

and the cross slope shall be:

of any bicycle lanes. The running slope shall be 1:20 max 

Clear Area shall be located outside the travel lane inclusive

Illinois Department of Transportation

APPROVED 2025

APPROVED 2025

ENGINEER OF DESIGN AND ENVIRONMENT
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D
1
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-9

7

January 1,

January 1,

ENGINEER OF POLICY AND PROCEDURES 1-1-19
(Sheet 1 of 2)

STANDARD 424001-12

RAMPS FOR SIDEWALKS

PERPENDICULAR CURB 
DATE REVISIONS

updated cross-slopes.

Indicated "Clear Area" Location and1-1-25

tolerances for detectable warnings.

"Blended transitions" and placement

Removed "15-foot rule", added



curb

Side

1
:4

8
 m

a
x

.

gutter

Edge of

curb

Face of roadway

warning

Detectable

1
:4

8
 m

a
x

.

than 5' (1.52 m)

Setback greater

than 5' (1.52 m)

Setback greater

gutter

Edge of

curb

Face of roadway

1
:1

0
 m

a
x

.

1:10 max.

flare

Ramp side

flare

Ramp side

See DETAIL A

warning

Detectable

gutter

curb and

Depressed

gutter

curb and

Depressed

1:48 max.

1:48 max.

warning

Detectable

landing

Lower

landing

Lower

1

marking (typ.)

Crosswalk

marking (typ.)

Crosswalk

4' (1.22 m) min.

typical,

5' (1.52 m)

Sidewalk width

4' (1.22 m) min.

typical,

5' (1.52 m)

Sidewalk width

Sidewalk

1

(610)

24

(910)

24

GENERAL NOTES

C C

CC

SETBACK > 5'

RAMP IN PAVED AREA

SECTION C-C

SETBACK > 5'

RAMP IN LANDSCAPED AREA

6
' 
(1

.8
3
 m

) 
m

in
.

6
' 
(1

.8
3
 m

) 
m

in
.

and gutter

Depressed curbLower landing

1:48 max.

(no maximum length)

Curb ramp or blended transition

unless otherwise shown.

All dimensions are in inches (millimeters)

adjacent to curb ramp.

See Standard 606001 for details of depressed curb

allowed.

but a gap up to 6 in. (150 mm) behind the curb is

the back of curb should closely align with the curb

Curb Set-Back - Detectable warnings located at

2 in. (50 mm) in width is allowed.

flared sides) but a border along each side up to

the full width of the walking surface (excluding

Side Border - Detectable warnings should extend

are allowed.

locations but the following placement tolerances

Detectable warnings are shown in their ideal

preferred.

Where 1:48 maximum slope is shown, 1:64 is

(V:H).

displacement to units of horizontal displacement

All slope ratios are expressed as units of vertical

transition shall be 1:20 max.

1:12 max. The running slope of a blended 

The running slope of a curb ramp shall be

Illinois Department of Transportation

APPROVED 2025

APPROVED 2025

ENGINEER OF DESIGN AND ENVIRONMENT
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D
1
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-9
7

January 1,

January 1,

ENGINEER OF POLICY AND PROCEDURES
(Sheet 2 of 2)

STANDARD 424001-12

RAMPS FOR SIDEWALKS

PERPENDICULAR CURB



GENERAL NOTES

RAMP IN LANDSCAPED AREA
RAMP IN PAVED AREA

2 in. (50 mm) in width is allowed.

flared sides) but a border along each side up to

the full width of the walking surface (excluding

Side Border - Detectable warnings should extend

are allowed.

locations but the following placement tolerances

Detectable warnings are shown in their ideal

preferred.

Where 1:48 maximum slope is shown, 1:64 is

of 20 ft. (6.1 m) or greater.

This Standard shall only be used for curb radii

unless otherwise shown.

All dimensions are in inches (millimeters)

adjacent to curb ramp.

See Standard 606001 for details of depressed curb

(V:H).

displacement to units of horizontal displacement

All slope ratios are expressed as units of vertical

allowed.

but a gap up to 6 in. (150 mm) behind the curb is

the back of curb should closely align with the curb

Curb Set-Back - Detectable warnings located at

flare

Ramp side

flare

Ramp side

1:
10
 m
ax
.

1:
10
 m
ax
.

1:
48
 m
ax
.

24 (610) min.

2
4

 (
6

1
0

) 
m

in
.

gutter

curb and

Depressed

curb

Face of roadway

gutter

Edge of

marking (typ.)

Crosswalk

warning

Detectable

4' (1.22 m) min.

typical,

5' (1.52 m)

Ramp width

1:
48
 m
ax
.

(1.22x1.22 m) min.

typical, 4'x4'

5'x5' (1.52x1.52 m)

Landing

4'x4' (1.22x1.22 m) min.

Clear area  2

A

A

6' (1.83 m) min.

6
' 
(1

.8
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in
.

1:
48
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ax
.

2
4
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1
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gutter

curb and

Depressed

marking (typ.)

Crosswalk

24 (610) min.

curb

Face of roadway

gutter

Edge of

1:
48
 m
ax
.curb

Side

warning

Detectable

4' (1.22 m) min.

typical,

5' (1.52 m)

Ramp width

4' (1.22 m) min.

Sidewalk width 5' (1.52 m) typical,

(1.22x1.22 m) min.

typical, 4'x4'

5'x5' (1.52x1.52 m)

Landing

4'x4' (1.22x1.22 m) min.

Clear area  2

A

A

6
' 
(1

.8
3
 m

) 
m

in
.

6' (1.83 m) min.

Ramp

(150)

6

top of sidewalk

roadway curb and

Flush with top of

2 (50) R
Variable

SIDE CURB DETAIL

thickness

Ramp

DETAIL A

warning

Detectable

Landing

1

1:48 max.

(no maximum length)

Curb ramp or blended transition

See DETAIL A

slope of a blended transition shall be 1:20 max.

The running slope of a curb ramp shall be 1:12 max. The running

SECTION A-A

1

and gutter

Depressed curb

joint

Expansion 

(13)

2
1

-  Midblock - grade of road

-  Yield/Stop Controlled Intersection - 1:48

-  Signalized/Uncontrolled Intersection - 1:20

cross slope shall be:

any bicycle lanes. The running slope shall be 1:20 max and the

Clear area shall be located outside the travel lane inclusive of2

Illinois Department of Transportation

APPROVED 2025

APPROVED 2025
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2

January 1,

January 1,

ENGINEER OF POLICY AND PROCEDURES 1-1-21

STANDARD 424006-06

FOR SIDEWALKS

DIAGONAL CURB RAMPS
DATE REVISIONS

updated cross-slopes.

Indicated "Clear Area" location and 1-1-25

and locations.

Clarified minimum crosswalk width



(13)

2
1

Expansion joint

1
:4

8
 m

a
x

.

1:48 max.

required

Side curb where

1:
48
 m
ax
.

curb

Face of roadway

gutter

Edge of

and gutter

Depressed curb

required

Side curb where

warning

Detectable

See DETAIL A

1:48 max.

Variable

thickness

Ramp

(150)

6

top of sidewalk

roadway curb and

Flush with top of

2 (50) R
Ramp

warning

Detectable

1

(1.22x1.22 m) min.

typical, 4'x4'

5'x5' (1.52x1.52 m)

Landing

1 1

marking (typ.)

Crosswalk

Landing

Landing

GENERAL NOTES

A

A

B

B

DETAIL A

SECTION B-B

SECTION A-A

SIDE CURB DETAIL

route width 4' (1.22 m) min.

typical, pedestrian access

Sidewalk width ≥ 7' (2.13 m)

1:48 max.

and gutter

Depressed curb

CORNER PARALLEL CURB RAMP

Sidewalk Sidewalk
(no maximum length)

Curb ramp or blended transition

(no maximum length)

Curb ramp or blended transition

transition shall be 1:20 max.

1:12 max. The running slope of a blended 

The running slope of a curb ramp shall be

unless otherwise shown.

All dimensions are in inches (millimeters)

adjacent to curb ramp.

See Standard 606001 for details of depressed curb

allowed.

but a gap up to 6 in. (150 mm) behind the curb is

the back of curb should closely align with the curb

Curb Set-Back - Detectable warnings located at

2 in. (50 mm) in width is allowed.

flared sides) but a border along each side up to

the full width of the walking surface (excluding

Side Border - Detectable warnings should extend 

are allowed.

locations but the following placement tolerances

Detectable warnings are shown in their ideal

preferred.

Where 1:48 maximum slope is shown, 1:64 is

(V:H).

displacement to units of horizontal displacement

All slope ratios are expressed as units of vertical

Illinois Department of Transportation

APPROVED 2025

APPROVED 2025

ENGINEER OF DESIGN AND ENVIRONMENT

IS
S
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D
1
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2

January 1,

January 1,

ENGINEER OF POLICY AND PROCEDURES 1-1-19

STANDARD 424011-05

RAMPS FOR SIDEWALKS

CORNER PARALLEL CURB
DATE REVISIONS

and updated cross-slope.

Revised turning space with landing 1-1-25

warning tolerances.

blended transition and detectable

Removed upper landing, added



ROAD

AHEAD

CONSTRUCTION

ROAD

AHEAD

WORK

ONE LANE

ROAD

AHEAD

ROAD

AHEAD

CONSTRUCTION

ROAD

AHEAD

WORK

ROAD

CLOSED

ROAD

CLOSED

AHEAD

ONE LANE

ROAD

AHEAD

ROAD

AHEAD

CONSTRUCTION

ROAD

AHEAD

WORK

4 3

1
2

2

111

1 1

max.

100' (30 m)

R11-2

min.

100' (30 m)

W20-1(0)-48

Or

W20-I103(0)-48

W20-4(0)-48

Type l or Type ll barricades

Type lll barricades

W20-3(0)-48

W20-1(0)-48

W20-I103(0)-48 Or

Type l or Type ll Barricades

(
6

0
 m

)

2
0

0
'

W20-4(0)-48

projects

and utility

maintenance

For

W20-1(0)-48

projects

construction

contract

For

W20-I103(0)-48

Or

One way / one lane operation

SIGN SPACING

Posted Speed Sign Spacing

55

50-45

<45

500' (150 m)

350' (100 m)

200' (60 m)

Work area

(not required for moving operations)

Cone, drum or barricade

Flagger with traffic control sign

Sign on portable or permanent support

Barricade or drum with flashing light

Type III barricade with flashing lights 20' (6 m) centers.

Cones, drums or barricades at

 

may be doubled.

used. the interval between devices

Type I or Type II barricades are

at 50' (15 m) centers.  When drums or

(75 m). Additional cones may be placed

Cones at 25' (8 m) centers for 250'

 

For approved sideroad closures.

 

for distances.

Refer to SIGN SPACING TABLE1

2

3

4 unless otherwise shown.

All dimensions are in inches (millimeters)

 

of one traffic lane in an urban area.

encroach on the pavement requiring the closure

activities

night, any vehicle, equipment, workers or their

This Standard is used where at any time, day or

W20-7(O)-48

W20-7(O)-48

SYMBOLS

GENERAL NOTES

Illinois Department of Transportation

APPROVED 2011

APPROVED 2011

ENGINEER OF DESIGN AND ENVIRONMENT

IS
S

U
E

D
1
-1

-9
7

January 1,

January 1,

ENGINEER OF SAFETY ENGINEERING 1-1-09

STANDARD 701501-06

2L, 2W, UNDIVIDED

URBAN LANE CLOSURE,
DATE REVISIONS

                                      

Revised flagger sign.1-1-11

Corrected sign No.'s.

Switched units to English (metric).



ROAD

AHEAD

WORK

ROAD

AHEAD

CONSTRUCTION

TURN LANE

CLOSED

AHEAD

LEFT

ROAD

AHEAD

WORK

ROAD

AHEAD

CONSTRUCTION

RIGHT LANE

CLOSED

AHEAD

ROAD

AHEAD

CONSTRUCTION

ROAD

AHEAD

WORK

English            (Metric)     

L = 
60

WS²
L = 

150

WS²

L=(W)(S) L=0.65(W)(S)

in feet (meters).

Width of offset

mph (km/h).

Normal posted speed

FORMULAS

SIGN SPACING

Posted Speed Sign Spacing

<45

500' (150 m)

350' (100 m)

200' (60 m)

55

50-45

unless otherwise shown.

All dimensions are in inches (millimeters)

 

 

S = 

 

 

W = 

 

or greater:

45 mph (80 km/h)

 

or less:

40 mph (70 km/h)

 

 

SPEED LIMIT

 

Calculate L as follows:

 

requires lane closures in an urban area.

shoulder operations or where construction

activities encroach on the pavement during

night, any vehicle, equipment, workers or their

This Standard is used where at any time, day or

Work area

Cone, drum or barricade

Sign on portable or permanent support

Arrow board

Barricade or drum with flashing light

Flagger with traffic control sign

Or

W20-I103(0)-48

W20-1(0)-48 W20-I106(0)-48 W21-1(0)-48

Or

4
4

W21-1(0)-48
Type II barricade

Type I or

1 1

3

2

Or

W20-I103(0)-48

W20-1(0)-48

5 5

3

2

555

1 1 1

2

6

5

5

1
1

1

Or

4

W21-1(0)-48

W20-5(0)-48

projects

construction

for contract

W20-I103(0)-48

projects

and utility

maintenance

W20-1(0)-48 for

Or

L

2
0

0
'

(
6

0
 m

)

7

W20-7(O)-48

W20-7(O)-48

Or

W20-7(O)-48

1
5

0
'

(
4

5
 m

)

5

vertical barricades at 50' (15 m) centers.

Three Type II barricades, drums or

speeds > 45 mph.

Advanced arrow board required for

centers in taper.

Cones, drums or barricades at 20' (6 m)

10' (3 m) or for bi-directional turn lanes.

Omit this sign when median is less than

present.

Use flagger sign only when flagger is

be doubled.

the interval between devices may

Type I or Type II barricades are used,

at 50' (15 m) centers.  When drums or

(75 m).  Additional cones may be placed

Cones at 25' (8 m) centers for 250'

Required for speed > 40 mph.

for distance.

Refer to SIGN SPACING TABLE1

2

3

4

5

6

7

8

8

OPERATIONS

SHOULDER

MEDIAN OPERATIONS

LEFT TURN LANE OR CENTER

OPERATIONS

CORNER ISLAND

GENERAL NOTES

SYMBOLS

Illinois Department of Transportation

APPROVED 2016

APPROVED 2016

ENGINEER OF DESIGN AND ENVIRONMENT

IS
S

U
E

D
1
-1

-9
7

April 1,

April 1,

ENGINEER OF SAFETY ENGINEERING 1-1-14

STANDARD 701701-10

MULTILANE INTERSECTION

URBAN LANE CLOSURE,
DATE REVISIONS

TURN LANE CLOSED AHEAD.

Corrected sign number for LEFT4-1-16

workers sign number.

upstream from taper. Revised

Added devices at arrow board



ROAD

AHEAD

CONSTRUCTION

ROAD

AHEAD

WORK

ROAD

AHEAD

CONSTRUCTION

ROAD

AHEAD

WORK

SIDEWALK

CLOSED

USE OTHER

SIDE

SIDEWALK

CLOSED
SIDEWALK

CLOSED

USE OTHER

SIDE

projects

construction

contract

W20-I103(0)-48 for

projects

and utility

maintenance

W20-1(0)-48 for

Or

Or

projects

construction

contract

W20-I103(0)-48 for

projects

and utility

maintenance

W20-1(0)-48 for

R11-I101-2418

road work traffic control.

Omit whenever duplicated by

10' (3 m) Spacing

25' (8 m) Spacing

Work area

permanent support

Sign on portable or

Barricade or drum 

barricade

Cone, drum or

Type lll barricade

1

1

1

1

R11-I102-2430 R11-I102-2430

1

unless otherwise shown.

All dimensions are in inches (millimeters)

detail on Standard 701901.

positioned as shown in "ROAD CLOSED TO ALL TRAFFIC"

Type lll barricades and R11-2-4830 signs shall be

ends of the actual closures.

The SIDEWALK CLOSED signs shall be used at the

the corners across the street from the closure.

occurs at a corner, the signs shall be erected on

to each end of the closure.  Where the closure

placed at the nearest crosswalk or intersection

The SIDEWALK CLOSED / USE OTHER SIDE sign shall be

whenever possible.

provided on the same side of the closed facilities

The temporary pedestrian facilities shall be

accessible.

Temporary facilities shall be detectable and

roadway traffic is affected.

other Traffic Control & Protection Standards when

This Standard must be used in conjunction with

performed.

traffic must be rerouted due to work being

This Standard is used where, at any time, pedestrian

(
1
.2

 m
)

4
' 
m

in
.

typical

Parking space,

channelizing barricade

Detectable pedestrian

SIDEWALK DIVERSION

SIDEWALK CLOSURE

GENERAL NOTES

SYMBOLS

Illinois Department of Transportation

APPROVED 2016

APPROVED 2016

ENGINEER OF DESIGN AND ENVIRONMENT

IS
S

U
E

D
1
-1

-9
7

January 1,

January 1,

ENGINEER OF SAFETY ENGINEERING 1-1-12
(Sheet 1 of 2)

STANDARD 701801-06

CROSSWALK CLOSURE

SIDEWALK, CORNER OR
DATE REVISIONS

the standard spec.

standard as this is covered in

Omitted orange safety fence from4-1-16

Renamed Standard.

Modified appearance of plan views.

Added SIDEWALK DIVERSION.



ROAD

AHEAD

CONSTRUCTION

ROAD

AHEAD

WORK

SIDEWALK

CLOSED

USE OTHER

SIDE

SIDEWALK

CLOSED

SIDEWALK

CLOSED

SIDEWALK

CLOSED

USE OTHER

SIDE

SIDEWALK

CLOSED

USE OTHER

SIDE

ROAD

AHEAD

CONSTRUCTION

ROAD

AHEAD

WORK

SIDEWALK

CLOSED

USE OTHER

SIDE

SIDEWALK

CLOSED

USE OTHER

SIDE

ROAD

CLOSED

AHEAD

Or

projects

construction

contract

W20-I103(0)-48 for

projects

and utility

maintenance

W20-1(0)-48 for

Or

projects

construction

contract

W20-I103(0)-48 for

projects

and utility

maintenance

W20-1(0)-48 for

R11-I101-2418

R11-I101-2418

Spacing

10' (3 m)

R3-1-2424

1

1

R11-I102-2430

R11-I102-2430

R11-I102-2430

1

1

1

R3-2-2424

R20-3(O)-48

1

1

R11-I102-2430

R11-I102-2430

CORNER CLOSURE

CROSSWALK CLOSURE

Illinois Department of Transportation

APPROVED 2016

APPROVED 2016

ENGINEER OF DESIGN AND ENVIRONMENT

IS
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1
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7

January 1,

January 1,

ENGINEER OF SAFETY ENGINEERING
(Sheet 2 of 2)

STANDARD 701801-06

CROSSWALK CLOSURE

SIDEWALK, CORNER OR
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6
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(
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0
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3
6

min.
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406-8

SAW CUT (INCIDENTAL)

NOTE:

SURFACE

EXISTING

CONCERNING THE USE OF THIS DETAIL

THE ENGINEER SHALL BE THE SOLE JUDGE

A PERPENDICULAR EDGE AS SHOWN IN THE DETAIL.

THEN A SAW CUT SHALL BE USED TO MANUFACTURE

WHEN MILLING OPERATIONS PRODUCE A ROUNDED EDGE,

HMA SURF REMOVAL

DIRECTION OF

REMOVAL

HMA SURFACE

MILLING OPERATIONS

ROUNDED EDGE FROM

MILLING OPERATIONS)

(REMOVAL INCIDENTAL TO

REMOVE BY UNIFORM CUT

HMA BUTT JOINT SAW CUTS
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OPTION 2
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CENTERLINE & NO PASSING
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¡
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10' 10'

PAVEMENT MARKING

24'24' BB

AA
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 IN TURN LANES

TYPICAL PLACEMENT OF ARROWS

150' AND LONGER

99' AND UNDER

100' TO 149'

URBAN PAVEMENT MARKING

URBAN  PAVEMENT  MARKING

11'

3'

3'

11'

BI-DIRECTIONAL LEFT TURN LANE 

TYPICAL APPLICATION @

AT 200'-300' APART.

MINIMUM 2 SETS OF ARROWS, ADDITIONAL SETS

DESIGNER NOTE:



SECTION COUNTY

ILLINOIS FED. AID PROJECT

                       

TOTAL

SHEETS

SHEET

NO.RTE.

                      

CONTRACT NO.      

SCALE:          

anthony.grunstadUSER NAME =

PLOT SCALE = 50.000 ' / in.

PLOT DATE = 10/6/23 DATE

DESIGNED

CHECKED

DRAWN

REVISED

REVISED

REVISED

REVISED

F.A.  

SHEET    OF    SHEETS STA.          TO STA.           

-

-

-

-

-

-

-

-

          

          

          

          

          

          

          

          

d
is
t 

3
 
d
e
ta
il
s

p
w
:\
\i
ld

o
t-

p
w
.b

e
n
tl
e
y
.c

o
m
:P

W
ID

O
T
\D

o
c
u

m
e
n
ts
\I

D
O

T
 
O
ff
ic

e
s
\D
is
tr
ic
t 

3
\P
r
o
je

c
ts
\z
-D

a
r
c
y
 
D
e
ta
il
s
\D

3
 
D
e
ta
il
 
R
e
v
is
io

n
s
 
2
0
2
3
\7

0
0
-7

9
9
 

W
O

R
K
 
Z

O
N

E
 
- 

S
IG

N
IN

G
 
- 

P
A

V
E

M
E

N
T
 

M
A

R
K
IN

G
.d

g
n

F
IL

E
 
N

A
M

E
:

M
O

D
E

L
:

DEPARTMENT OF TRANSPORTATION

STATE OF ILLINOIS
                              

                              

 

 

 

  

 

 

   

 

   

 

 

 

   

 

 

  

780-1
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780-16
781-1

780-5

DOTTED LINE

8" WHITE

OVER 45 MPH

30'

4
" 12
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4
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4
"
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4
5
°

YELLOW

4"

4"

10'30'

8
"

12" YELLOW

45°
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4
"
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4
"

10'

8" WHITE

@ LEFT TURN LANES

TYPICAL APPLICATION

4" DOUBLE YELLOW

R3-2

8" YELLOW

R5-1

8" WHITE

4" YELLOW

RIGHT IN RIGHT OUT ACCESS PAVEMENT MARKING

SINGLE WHITE 40' C-C

RAISED PAVEMENT MARKER,

4' C-C AROUND NOSE

DOUBLE YELLOW

40' C-C

DOUBLE YELLOW

RAISED PAVEMENT MARKER

8
" WHITE

8" WHITE

4" DOUBLE YELLOW

@ RIGHT TURN LANE

RAISED REFLECTIVE AND PAVEMENT MARKERS

DIVIDER LINES

ADVANCE AND INTERSECTION LANE

URBAN  PAVEMENT  MARKING

MARKING
URBAN PAVEMENT

4" DOUBLE YELLOW
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	Text7: LOCATION OF WORK

This project consists of the resurfacing of various streets and roadways in the Village of Oswego as shown on the location maps and in the project summary. The total length of the improvement is 5.5 miles. 


DESCRIPTION OF WORK

The work shall include, but not limited to HMA surface removal, hot-mix asphalt surface course, polymerized hot-mix asphalt binder course, PCC Pavement Removal and HMA replacement, combination concrete curb and gutter removal and replacement, pavement patching, sidewalk removal and replacement, and all incidental and collateral work necessary to complete the project as described herein.in.


