

Bid Comparison Form



Job/Sub Job: 13-7223

Project: **OSWEGO POLICE HEADQUARTERS**

Completed By:
Ernest Spina

Date:
5/23/2017

Bid Package No./Rel.
06A

Description of Package: General Trades

Firms Submitting Bids

7 DBM Services

8 Hargrave Builders

9 _____

10 _____

11 _____

12 _____

| Bid Details | 1 | 2 | 3 | 4 | 5 | 6 |
|-------------------------------|-------------|-------------|---|---|---|---|
| 10 % Bid Bond: | X | X | | | | |
| Supplements 1,2 ,3, 4, 5, & 6 | X | X | | | | |
| | | | | | | |
| | | | | | | |
| BASE BID | \$1,961,162 | \$1,863,321 | | | | |

Alternates:

| | | | | | | |
|--|------------|------------|--|--|--|--|
| 1. 2ND ELEVATOR | \$0 | \$0 | | | | |
| 2. PARKING GARAGE | \$0 | \$2,700 | | | | |
| 3. SNOW MELT SYSTEM AT PUBLIC PLAZA | \$0 | \$0 | | | | |
| 4. SNOW MELT SYSTEM AT STAFF ENTRANCE PLAZA | \$0 | \$0 | | | | |
| 5. HIGH SPEED DOORS AT SALLYPORT 1127 | \$35,600 | \$14,000 | | | | |
| 6. HIGH DENSITY SHELVING | \$0 | \$0 | | | | |
| 7. METAL STORAGE LOCKERS, PERSONAL WARDROBE LOCKERS AND EVIDENCE LOCKERS | \$0 | \$0 | | | | |
| 8. LABORATORY EQUIPMENT | \$0 | \$0 | | | | |
| 9. EPOXY FLOOR FINISH | \$0 | \$0 | | | | |
| 10. PORCELAIN TILE FLOOR FINISH | \$0 | \$0 | | | | |
| 11. TURF COVER FOR EAST SIDE OF SITE | \$0 | \$0 | | | | |
| 12. BARRIER ARM GATE OPERATOR | \$35,000 | (\$41,500) | | | | |
| 13. HEAVY DUTY ASPHALT PAVING STAFF PARKING LOT | \$0 | \$0 | | | | |
| 14. WOOD PANELS IN STAFF HUB 1309 | \$0 | \$0 | | | | |
| 15. ACCESS CONTROL SYSTEM AND VIDEO SURVEILLANCE | \$0 | \$0 | | | | |
| 16. WINDOW ROLLER SHADES | \$0 | (\$50,000) | | | | |
| 17. LOCKER REDUCTIONS | (\$32,668) | (\$34,400) | | | | |
| 18. TILE MUDSET | \$0 | \$0 | | | | |
| 19. STAINED CONCRETE | \$0 | \$0 | | | | |
| 20. UNDERGROUND DUCTWORK SUBSTITUTION | \$0 | \$0 | | | | |
| 21. PERMIABLE PAVERS | \$0 | \$0 | | | | |
| | | | | | | |
| Base Bid Ranking: | 5 | 4 | | | | |

Bid Comparison Form

Job/Sub Job: 13-7223 Project: **OSWEGO POLICE HEADQUARTERS** Completed By: Ernest Spina Date: 5/23/2017

Bid Package No./Rel. 06B Description of Package: Casework

Firms Submitting Bids

1 Hargrave Builders 2 JC Harris 3 _____
 4 _____ 5 _____ 6 _____

| Bid Details | 1 | 2 | 3 | 4 | 5 | 6 |
|-------------------------------|-----------|-----------|---|---|---|---|
| 10 % Bid Bond: | X | X | | | | |
| Supplements 1,2 ,3, 4, 5, & 6 | X | X | | | | |
| | | | | | | |
| | | | | | | |
| | \$694,321 | \$690,550 | | | | |

Alternates:

| | | | | | | |
|--|----------------|----------------|--|--|--|--|
| 1. 2ND ELEVATOR | \$0 | \$0 | | | | |
| 2. PARKING GARAGE | \$0 | \$0 | | | | |
| 3. SNOW MELT SYSTEM AT PUBLIC PLAZA | \$0 | \$0 | | | | |
| 4. SNOW MELT SYSTEM AT STAFF ENTRANCE PLAZA | \$0 | \$0 | | | | |
| 5. HIGH SPEED DOORS AT SALLYPORT 1127 | \$0 | \$0 | | | | |
| 6. HIGH DENSITY SHELVING | \$0 | \$0 | | | | |
| 7. METAL STORAGE LOCKERS, PERSONAL WARDROBE LOCKERS AND EVIDENCE LOCKERS | \$0 | \$0 | | | | |
| 8. LABORATORY EQUIPMENT | \$0 | \$0 | | | | |
| 9. EPOXY FLOOR FINISH | \$0 | \$0 | | | | |
| 10. PORCELAIN TILE FLOOR FINISH | \$0 | \$0 | | | | |
| 11. TURF COVER FOR EAST SIDE OF SITE | \$0 | \$0 | | | | |
| 12. BARRIER ARM GATE OPERATOR | \$0 | \$0 | | | | |
| 13. HEAVY DUTY ASPHALT PAVING STAFF PARKING LOT | \$0 | \$0 | | | | |
| 14. WOOD PANELS IN STAFF HUB 1309 | \$7,500 | \$7,000 | | | | |
| 15. ACCESS CONTROL SYSTEM AND VIDEO SURVEILLANCE | \$0 | \$0 | | | | |
| 16. WINDOW ROLLER SHADES | \$0 | \$0 | | | | |
| 17. LOCKER REDUCTIONS | \$0 | \$0 | | | | |
| 18. TILE MUDSET | \$0 | \$0 | | | | |
| 19. STAINED CONCRETE | \$0 | \$0 | | | | |
| 20. UNDERGROUND DUCTWORK SUBSTITUTION | \$0 | \$0 | | | | |
| 21. PERMIABLE PAVERS | \$0 | \$0 | | | | |

| Base Bid Ranking: | 2 | 1 | | | | |
|--------------------------|---|---|--|--|--|--|

Bid Comparison Form



Job/Sub Job: 13-7223 Project: **OSWEGO POLICE HEADQUARTERS** Completed By: Ernest Spina Date: 5/23/2017

Bid Package No./Rel. 07A Description of Package: Roofing

Firms Submitting Bids

- 1 Anthony Roofing 2 F&G Roofing 3 Bennett & Brosseau Roofing, Inc.
 4 Sterling Roofing 5 _____ 6 _____

| Bid Details | 1 | 2 | 3 | 4 | 5 | 6 |
|-------------------------------|-------------|-------------|-------------|-------------|---|---|
| 10 % Bid Bond: | X | X | X | X | | |
| Supplement 1, 2, 3, 4, 5, & 6 | X | X | X | X | | |
| | | | | | | |
| | | | | | | |
| BASE BID | \$1,288,140 | \$1,467,000 | \$1,550,000 | \$1,014,100 | | |

Alternates:

| | | | | | | |
|--|------------------|------------------|------------------|------------------|--|--|
| 1. 2ND ELEVATOR | \$0 | \$0 | \$0 | \$0 | | |
| 2. PARKING GARAGE | \$176,850 | \$225,000 | \$200,000 | \$140,700 | | |
| 3. SNOW MELT SYSTEM AT PUBLIC PLAZA | \$0 | \$0 | \$0 | \$0 | | |
| 4. SNOW MELT SYSTEM AT STAFF ENTRANCE PLAZA | \$0 | \$0 | \$0 | \$0 | | |
| 5. HIGH SPEED DOORS AT SALLYPORT 1127 | \$0 | \$0 | \$0 | \$0 | | |
| 6. HIGH DENSITY SHELVING | \$0 | \$0 | \$0 | \$0 | | |
| 7. PERSONAL WARDROBE LOCKERS | \$0 | \$0 | \$0 | \$0 | | |
| 8. LABORATORY EQUIPMENT | \$0 | \$0 | \$0 | \$0 | | |
| 9. EPOXY FLOOR FINISH | \$0 | \$0 | \$0 | \$0 | | |
| 10. PORCELAIN TILE FLOOR FINISH | \$0 | \$0 | \$0 | \$0 | | |
| 11. TURF COVER FOR EAST SIDE OF SITE | \$0 | \$0 | \$0 | \$0 | | |
| 12. BARRIER ARM GATE OPERATOR | \$0 | \$0 | \$0 | \$0 | | |
| 13. HEAVY DUTY ASPHALT PAVING STAFF PARKING LOT | \$0 | \$0 | \$0 | \$0 | | |
| 14. WOOD PANELS IN STAFF HUB 1309 | \$0 | \$0 | \$0 | \$0 | | |
| 15. ACCESS CONTROL SYSTEM AND VIDEO SURVEILLANCE | \$0 | \$0 | \$0 | \$0 | | |
| 16. WINDOW ROLLER SHADES | \$0 | \$0 | \$0 | \$0 | | |
| 17. LOCKER REDUCTIONS | \$0 | \$0 | \$0 | \$0 | | |
| 18. TILE MUDSET | \$0 | \$0 | \$0 | \$0 | | |
| 19. STAINED CONCRETE | \$0 | \$0 | \$0 | \$0 | | |
| 20. UNDERGROUND DUCTWORK SUBSTITUTION | \$0 | \$0 | \$0 | \$0 | | |
| 21. PERMIABLE PAVERS | \$0 | \$0 | \$0 | \$0 | | |

| | | | | | | |
|--------------------------|---|---|---|---|--|--|
| Base Bid Ranking: | 2 | 3 | 4 | 1 | | |
|--------------------------|---|---|---|---|--|--|

Bid Comparison Form



Job/Sub Job: 13-7223 Project: **OSWEGO POLICE HEADQUARTERS** Completed By: Ernest Spina Date: 5/23/2017

Bid Package No./Rel. 09B Description of Package: Painting

Firms Submitting Bids

- 1 Oosterban & Sons Co 2 Cosgrove 3 Nedrow Decorating, Inc.
 4 Durango Painting, Inc. 5 6

| Bid Details | 1 | 2 | 3 | 4 | 5 | 6 |
|--|-----------|------------------------|-----------|-----------|---|---|
| 10 % Bid Bond: | X | X | X | X | | |
| Supplement 1, 2, 3, 4, 5, & 6 | X | X - Did not include #6 | X | X | | |
| | | | | | | |
| | | | | | | |
| BASE BID | \$618,620 | \$264,600 | \$238,000 | \$323,300 | | |
| Alternates: | | | | | | |
| 1. 2ND ELEVATOR | \$0 | \$0 | \$0 | \$0 | | |
| 2. PARKING GARAGE | \$0 | \$0 | \$0 | \$0 | | |
| 3. SNOW MELT SYSTEM AT PUBLIC PLAZA | \$0 | \$0 | \$0 | \$0 | | |
| 4. SNOW MELT SYSTEM AT STAFF ENTRANCE PLAZA | \$0 | \$0 | \$0 | \$0 | | |
| 5. HIGH SPEED DOORS AT SALLYPORT 1127 | \$0 | \$0 | \$0 | \$0 | | |
| 6. HIGH DENSITY SHELVING | \$0 | \$0 | \$0 | \$0 | | |
| 7. PERSONAL WARDROBE LOCKERS | \$0 | \$0 | \$0 | \$0 | | |
| 8. LABORATORY EQUIPMENT | \$0 | \$0 | \$0 | \$0 | | |
| 9. EPOXY FLOOR FINISH | \$16,920 | (\$4,000) | \$7,500 | \$15,500 | | |
| 10. PORCELAIN TILE FLOOR FINISH | \$0 | \$0 | \$0 | \$0 | | |
| 11. TURF COVER FOR EAST SIDE OF SITE | \$0 | \$0 | \$0 | \$0 | | |
| 12. BARRIER ARM GATE OPERATOR | \$0 | \$0 | \$0 | \$0 | | |
| 13. HEAVY DUTY ASPHALT PAVING STAFF PARKING LOT | \$0 | \$0 | \$0 | \$0 | | |
| 14. WOOD PANELS IN STAFF HUB 1309 | (\$250) | (\$400) | \$0 | \$0 | | |
| 15. ACCESS CONTROL SYSTEM AND VIDEO SURVEILLANCE | \$0 | \$0 | \$0 | \$0 | | |
| 16. WINDOW ROLLER SHADES | \$0 | \$0 | \$0 | \$0 | | |
| 17. LOCKER REDUCTIONS | \$300 | \$0 | \$0 | \$0 | | |
| 18. TILE MUDSET | \$0 | \$0 | \$0 | \$0 | | |
| 19. STAINED CONCRETE | \$9,500 | \$1,200 | \$6,000 | \$0 | | |
| 20. UNDERGROUND DUCTWORK SUBSTITUTION | \$0 | \$0 | \$0 | \$0 | | |
| 21. PERMIABLE PAVERS | \$0 | \$0 | \$0 | \$0 | | |
| | | | | | | |
| Base Bid Ranking: | 4 | 2 | 1 | 3 | | |

Bid Comparison Form



Job/Sub Job: 13-7223 Project: **OSWEGO POLICE HEADQUARTERS** Completed By: Ernest Spina Date: 5/23/2017

Bid Package No./Rel. 11A Description of Package: Detention Equipment

Firms Submitting Bids

1 Valley Security

2 _____

3 _____

4 _____

5 _____

6 _____

| Bid Details | 1 | 2 | 3 | 4 | 5 | 6 |
|--|-----------|---|---|---|---|---|
| 10 % Bid Bond: | X | | | | | |
| Supplement 1, 2, 3, 4, 5, & 6 | X | | | | | |
| | | | | | | |
| | | | | | | |
| BASE BID | \$313,965 | | | | | |
| Alternates: | | | | | | |
| 1. 2ND ELEVATOR | \$0 | | | | | |
| 2. PARKING GARAGE | \$0 | | | | | |
| 3. SNOW MELT SYSTEM AT PUBLIC PLAZA | \$0 | | | | | |
| 4. SNOW MELT SYSTEM AT STAFF ENTRANCE PLAZA | \$0 | | | | | |
| 5. HIGH SPEED DOORS AT SALLYPORT 1127 | \$0 | | | | | |
| 6. HIGH DENSITY SHELVING | \$0 | | | | | |
| 7. PERSONAL WARDROBE LOCKERS | \$0 | | | | | |
| 8. LABORATORY EQUIPMENT | \$0 | | | | | |
| 9. EPOXY FLOOR FINISH | \$0 | | | | | |
| 10. PORCELAIN TILE FLOOR FINISH | \$0 | | | | | |
| 11. TURF COVER FOR EAST SIDE OF SITE | \$0 | | | | | |
| 12. BARRIER ARM GATE OPERATOR | \$0 | | | | | |
| 13. HEAVY DUTY ASPHALT PAVING STAFF PARKING LOT | \$0 | | | | | |
| 14. WOOD PANELS IN STAFF HUB 1309 | \$0 | | | | | |
| 15. ACCESS CONTROL SYSTEM AND VIDEO SURVEILLANCE | \$0 | | | | | |
| 16. WINDOW ROLLER SHADES | \$0 | | | | | |
| 17. LOCKER REDUCTIONS | \$0 | | | | | |
| 18. TILE MUDSET | \$0 | | | | | |
| 19. STAINED CONCRETE | \$0 | | | | | |
| 20. UNDERGROUND DUCTWORK SUBSTITUTION | \$0 | | | | | |
| 21. PERMIABLE PAVERS | \$0 | | | | | |
| | | | | | | |
| Base Bid Ranking: | 1 | | | | | |

Bid Comparison Form



Job/Sub Job: 13-7223 Project: **OSWEGO POLICE HEADQUARTERS** Completed By: Ernest Spina Date: 5/23/2017

Bid Package No./Rel. 21A Description of Package: Fire Protection

Firms Submitting Bids

- 1 Automatic Fire Systems, Inc. 2 SJ Carlson Fire Protection 3 Valley Fire Protection Systems, LLC
 4 Absolute Fire Protection 5 Nelson Fire Protection 6

| Bid Details | 1 | 2 | 3 | 4 | 5 | 6 |
|--|-----------|-----------------|------------------------|-----------------|-----------------|---|
| 10 % Bid Bond: | X | X | X | X | X | |
| Supplement 1, 2, 3, 4, 5, & 6 | X | X | X - Did not include #6 | X | X | |
| BASE BID | \$399,209 | \$358,844 | \$497,900 | \$503,750 | \$369,075 | |
| Alternates: | | | | | | |
| 1. 2ND ELEVATOR | \$0 | \$0 | \$0 | \$0 | (\$500) | |
| 2. PARKING GARAGE | \$0 | \$16,679 | \$11,800 | \$18,560 | \$22,000 | |
| 3. SNOW MELT SYSTEM AT PUBLIC PLAZA | \$0 | \$0 | \$0 | \$0 | \$0 | |
| 4. SNOW MELT SYSTEM AT STAFF ENTRANCE PLAZA | \$0 | \$0 | \$0 | \$0 | \$0 | |
| 5. HIGH SPEED DOORS AT SALLYPORT 1127 | \$0 | \$0 | \$0 | \$0 | \$0 | |
| 6. HIGH DENSITY SHELVING | \$0 | \$0 | \$0 | \$0 | \$0 | |
| 7. PERSONAL WARDROBE LOCKERS | \$0 | \$0 | \$0 | \$0 | \$0 | |
| 8. LABORATORY EQUIPMENT | \$0 | \$0 | \$0 | \$0 | \$0 | |
| 9. EPOXY FLOOR FINISH | \$0 | \$0 | \$0 | \$0 | \$0 | |
| 10. PORCELAIN TILE FLOOR FINISH | \$0 | \$0 | \$0 | \$0 | \$0 | |
| 11. TURF COVER FOR EAST SIDE OF SITE | \$0 | \$0 | \$0 | \$0 | \$0 | |
| 12. BARRIER ARM GATE OPERATOR | \$0 | \$0 | \$0 | \$0 | \$0 | |
| 13. HEAVY DUTY ASPHALT PAVING STAFF PARKING LOT | \$0 | \$0 | \$0 | \$0 | \$0 | |
| 14. WOOD PANELS IN STAFF HUB 1309 | \$0 | \$0 | \$0 | \$0 | \$0 | |
| 15. ACCESS CONTROL SYSTEM AND VIDEO SURVEILLANCE | \$0 | \$0 | \$0 | \$0 | \$0 | |
| 16. WINDOW ROLLER SHADES | \$0 | \$0 | \$0 | \$0 | \$0 | |
| 17. LOCKER REDUCTIONS | \$0 | \$0 | \$0 | \$0 | \$0 | |
| 18. TILE MUDSET | \$0 | \$0 | \$0 | \$0 | \$0 | |
| 19. STAINED CONCRETE | \$0 | \$0 | \$0 | \$0 | \$0 | |
| 20. UNDERGROUND DUCTWORK SUBSTITUTION | \$0 | \$0 | \$0 | \$0 | \$0 | |
| 21. PERMIABLE PAVERS | \$0 | \$0 | \$0 | \$0 | \$0 | |
| Base Bid Ranking: | 3 | 1 | 4 | 5 | 2 | |

Bid Comparison Form



Job/Sub Job: 13-7223 Project: **OSWEGO POLICE HEADQUARTERS** Completed By: Ernest Spina Date: 5/23/2017

Bid Package No./Rel. 22A Description of Package: Plumbing

Firms Submitting Bids

- 1 Cryer & Olsen Mechanical 2 C.R. Leonard Plumbing & Heating 3 JB Contracting
 4 DeFranco Plumbing, Inc. 5 Charles F. Bruckner & Son Plumbing 6 John's Service

| Bid Details | 1 | 2 | 3 | 4 | 5 | 6 |
|-------------------------------|-------------|-------------|-------------|-------------|-------------|-------------|
| 10 % Bid Bond: | X | X | X | X | X | X |
| Supplement 1, 2, 3, 4, 5, & 6 | X | X | X | X | X | X |
| | | | | | | |
| | | | | | | |
| BASE BID | \$1,228,000 | \$1,132,350 | \$1,049,670 | \$1,517,850 | \$1,259,260 | \$1,340,400 |

| Alternates: | | | | | | |
|--|-----------------|-----------------|-----------------|-----------------|-----------------|-----------------|
| 1. 2ND ELEVATOR | \$0 | \$0 | \$0 | \$0 | \$0 | \$0 |
| 2. PARKING GARAGE | \$28,000 | \$31,500 | \$23,500 | \$45,000 | \$29,900 | \$26,000 |
| 3. SNOW MELT SYSTEM AT PUBLIC PLAZA | \$0 | \$0 | \$0 | \$0 | \$0 | \$0 |
| 4. SNOW MELT SYSTEM AT STAFF ENTRANCE PLAZA | \$0 | \$0 | \$0 | \$0 | \$0 | \$0 |
| 5. HIGH SPEED DOORS AT SALLYPORT 1127 | \$0 | \$0 | \$0 | \$0 | \$0 | \$0 |
| 6. HIGH DENSITY SHELVING | \$0 | \$0 | \$0 | \$0 | \$0 | \$0 |
| 7. PERSONAL WARDROBE LOCKERS | \$0 | \$0 | \$0 | \$0 | \$0 | \$0 |
| 8. LABORATORY EQUIPMENT | \$0 | \$0 | \$0 | \$0 | \$0 | \$0 |
| 9. EPOXY FLOOR FINISH | \$0 | \$0 | \$0 | \$0 | \$0 | \$0 |
| 10. PORCELAIN TILE FLOOR FINISH | \$0 | \$0 | \$0 | \$0 | \$0 | \$0 |
| 11. TURF COVER FOR EAST SIDE OF SITE | \$0 | \$0 | \$0 | \$0 | \$0 | \$0 |
| 12. BARRIER ARM GATE OPERATOR | \$0 | \$0 | \$0 | \$0 | \$0 | \$0 |
| 13. HEAVY DUTY ASPHALT PAVING STAFF PARKING LOT | \$0 | \$0 | \$0 | \$0 | \$0 | \$0 |
| 14. WOOD PANELS IN STAFF HUB 1309 | \$0 | \$0 | \$0 | \$0 | \$0 | \$0 |
| 15. ACCESS CONTROL SYSTEM AND VIDEO SURVEILLANCE | \$0 | \$0 | \$0 | \$0 | \$0 | \$0 |
| 16. WINDOW ROLLER SHADES | \$0 | \$0 | \$0 | \$0 | \$0 | \$0 |
| 17. LOCKER REDUCTIONS | \$0 | \$0 | \$0 | \$0 | \$0 | \$0 |
| 18. TILE MUDSET | \$0 | \$0 | \$0 | \$0 | \$0 | \$0 |
| 19. STAINED CONCRETE | \$0 | \$0 | \$0 | \$0 | \$0 | \$0 |
| 20. UNDERGROUND DUCTWORK SUBSTITUTION | \$0 | \$0 | \$0 | \$0 | \$0 | \$0 |
| 21. PERMIABLE PAVERS | \$0 | \$0 | \$0 | \$0 | \$0 | \$0 |
| | | | | | | |
| Base Bid Ranking: | 4 | 3 | 2 | 8 | 5 | 7 |

Bid Comparison Form



Job/Sub Job: 13-7223 Project: **OSWEGO POLICE HEADQUARTERS** Completed By: Ernest Spina Date: 5/23/2017

Bid Package No./Rel. 22A Description of Package: Plumbing

Firms Submitting Bids

7 FE Moran, Inc

8 Commercial Mechanical Inc

9 _____

10 _____

11 _____

12 _____

| Bid Details | 7 | 8 | 9 | 10 | 11 | 12 |
|-------------------------------|-------------|-------------|---|----|----|----|
| 10 % Bid Bond: | X | X | | | | |
| Supplement 1, 2, 3, 4, 5, & 6 | X | X | | | | |
| | | | | | | |
| | | | | | | |
| BASE BID | \$1,306,000 | \$1,027,000 | | | | |

| Alternates: | | | | | | |
|--|-----------------|-----------------|--|--|--|--|
| 1. 2ND ELEVATOR | \$0 | \$0 | | | | |
| 2. PARKING GARAGE | \$33,590 | \$30,000 | | | | |
| 3. SNOW MELT SYSTEM AT PUBLIC PLAZA | \$0 | \$0 | | | | |
| 4. SNOW MELT SYSTEM AT STAFF ENTRANCE PLAZA | \$0 | \$0 | | | | |
| 5. HIGH SPEED DOORS AT SALLYPORT 1127 | \$0 | \$0 | | | | |
| 6. HIGH DENSITY SHELVING | \$0 | \$0 | | | | |
| 7. PERSONAL WARDROBE LOCKERS | \$0 | \$0 | | | | |
| 8. LABORATORY EQUIPMENT | \$0 | \$0 | | | | |
| 9. EPOXY FLOOR FINISH | \$0 | \$0 | | | | |
| 10. PORCELAIN TILE FLOOR FINISH | \$0 | \$0 | | | | |
| 11. TURF COVER FOR EAST SIDE OF SITE | \$0 | \$0 | | | | |
| 12. BARRIER ARM GATE OPERATOR | \$0 | \$0 | | | | |
| 13. HEAVY DUTY ASPHALT PAVING STAFF PARKING LOT | \$0 | \$0 | | | | |
| 14. WOOD PANELS IN STAFF HUB 1309 | \$0 | \$0 | | | | |
| 15. ACCESS CONTROL SYSTEM AND VIDEO SURVEILLANCE | \$0 | \$0 | | | | |
| 16. WINDOW ROLLER SHADES | \$0 | \$0 | | | | |
| 17. LOCKER REDUCTIONS | \$0 | \$0 | | | | |
| 18. TILE MUDSET | \$0 | \$0 | | | | |
| 19. STAINED CONCRETE | \$0 | \$0 | | | | |
| 20. UNDERGROUND DUCTWORK SUBSTITUTION | \$0 | \$0 | | | | |
| 21. PERMIABLE PAVERS | \$0 | \$0 | | | | |
| | | | | | | |
| Base Bid Ranking: | 6 | 1 | | | | |

Bid Comparison Form



Job/Sub Job: 13-7223 Project: **OSWEGO POLICE HEADQUARTERS** Completed By: Ernest Spina Date: 5/23/2017

Bid Package No./Rel. 23A Description of Package: HVAC

Firms Submitting Bids

7 JB Contracting

8 Hayes Mechanical

9 DeKalb Mechanical Inc.

10 Mechanical Concepts

11 Commercial Mechanical Inc

12 Jameson Sheat Metal Inc.

| Bid Details | 7 | 8 | 9 | 10 | 11 | 12 |
|-------------------------------|-------------|-------------|-------------|-------------|-------------|-------------|
| 10 % Bid Bond: | X | X | X | X | X | X |
| Supplement 1, 2, 3, 4, 5, & 6 | X | X | X | X | X | X |
| | | | | | | |
| | | | | | | |
| BASE BID | \$4,460,559 | \$4,773,732 | \$3,944,000 | \$4,302,000 | \$4,187,000 | \$4,350,564 |

| Alternates: | | | | | | |
|--|----------|-----|----------|----------|----------|----------|
| 1. 2ND ELEVATOR | \$0 | \$0 | \$0 | \$0 | \$0 | \$0 |
| 2. PARKING GARAGE | \$0 | \$0 | \$0 | \$0 | \$0 | \$0 |
| 3. SNOW MELT SYSTEM AT PUBLIC PLAZA | \$34,617 | \$0 | \$31,700 | \$30,000 | \$30,500 | \$15,400 |
| 4. SNOW MELT SYSTEM AT STAFF ENTRANCE PLAZA | \$26,174 | \$0 | \$23,300 | \$26,000 | \$27,000 | \$12,100 |
| 5. HIGH SPEED DOORS AT SALLYPORT 1127 | \$0 | \$0 | \$0 | \$0 | \$0 | \$0 |
| 6. HIGH DENSITY SHELVING | \$0 | \$0 | \$0 | \$0 | \$0 | \$0 |
| 7. METAL STORAGE LOCKERS, PERSONAL WARDROBE LOCKERS AND EVIDENCE LOCKERS | \$0 | \$0 | \$0 | \$0 | \$0 | \$0 |
| 8. LABORATORY EQUIPMENT | \$0 | \$0 | \$0 | \$0 | \$0 | \$0 |
| 9. EPOXY FLOOR FINISH | \$0 | \$0 | \$0 | \$0 | \$0 | \$0 |
| 10. PORCELAIN TILE FLOOR FINISH | \$0 | \$0 | \$0 | \$0 | \$0 | \$0 |
| 11. TURF COVER FOR EAST SIDE OF SITE | \$0 | \$0 | \$0 | \$0 | \$0 | \$0 |
| 12. BARRIER ARM GATE OPERATOR | \$0 | \$0 | \$0 | \$0 | \$0 | \$0 |
| 13. HEAVY DUTY ASPHALT PAVING STAFF PARKING LOT | \$0 | \$0 | \$0 | \$0 | \$0 | \$0 |
| 14. WOOD PANELS IN STAFF HUB 1309 | \$0 | \$0 | \$0 | \$0 | \$0 | \$0 |
| 15. ACCESS CONTROL SYSTEM AND VIDEO SURVEILLANCE | \$0 | \$0 | \$0 | \$0 | \$0 | \$0 |
| 16. WINDOW ROLLER SHADES | \$0 | \$0 | \$0 | \$0 | \$0 | \$0 |
| 17. LOCKER REDUCTIONS | \$0 | \$0 | \$0 | \$0 | \$0 | \$0 |
| 18. TILE MUDSET | \$0 | \$0 | \$0 | \$0 | \$0 | \$0 |
| 19. STAINED CONCRETE | \$0 | \$0 | \$0 | \$0 | \$0 | \$0 |
| 20. UNDERGROUND DUCTWORK SUBSTITUTION | \$36,050 | \$0 | \$35,000 | \$25,000 | \$22,000 | \$15,000 |
| 21. PERMIABLE PAVERS | \$0 | \$0 | \$0 | \$0 | \$0 | \$0 |
| | | | | | | |
| Base Bid Ranking: | 9 | 13 | 2 | 6 | 4 | 8 |

Bid Comparison Form



Job/Sub Job: 13-7223 Project: **OSWEGO POLICE HEADQUARTERS** Completed By: Ernest Spina Date: 5/23/2017

Bid Package No./Rel. 23A Description of Package: HVAC

Firms Submitting Bids

13 C. Acitelli Heating

14 Amber Mechanical Contractors, Inc.

15

16

17

18

| Bid Details | 13 | 14 | 15 | 16 | 17 | 18 |
|--|-------------|-------------|----|----|----|----|
| 10 % Bid Bond: | X | X | | | | |
| Supplement 1, 2, 3, 4, 5, & 6 | X | X | | | | |
| | | | | | | |
| | | | | | | |
| BASE BID | \$3,876,000 | \$4,816,000 | | | | |
| Alternates: | | | | | | |
| 1. 2ND ELEVATOR | \$0 | \$0 | | | | |
| 2. PARKING GARAGE | \$0 | \$0 | | | | |
| 3. SNOW MELT SYSTEM AT PUBLIC PLAZA | \$29,000 | \$22,000 | | | | |
| 4. SNOW MELT SYSTEM AT STAFF ENTRANCE PLAZA | \$23,000 | \$33,000 | | | | |
| 5. HIGH SPEED DOORS AT SALLYPORT 1127 | \$0 | \$0 | | | | |
| 6. HIGH DENSITY SHELVING | \$0 | \$0 | | | | |
| 7. METAL STORAGE LOCKERS, PERSONAL WARDROBE LOCKERS AND EVIDENCE LOCKERS | \$0 | \$0 | | | | |
| 8. LABORATORY EQUIPMENT | \$0 | \$0 | | | | |
| 9. EPOXY FLOOR FINISH | \$0 | \$0 | | | | |
| 10. PORCELAIN TILE FLOOR FINISH | \$0 | \$0 | | | | |
| 11. TURF COVER FOR EAST SIDE OF SITE | \$0 | \$0 | | | | |
| 12. BARRIER ARM GATE OPERATOR | \$0 | \$0 | | | | |
| 13. HEAVY DUTY ASPHALT PAVING STAFF PARKING LOT | \$0 | \$0 | | | | |
| 14. WOOD PANELS IN STAFF HUB 1309 | \$0 | \$0 | | | | |
| 15. ACCESS CONTROL SYSTEM AND VIDEO SURVEILLANCE | \$0 | \$0 | | | | |
| 16. WINDOW ROLLER SHADES | \$0 | \$0 | | | | |
| 17. LOCKER REDUCTIONS | \$0 | \$0 | | | | |
| 18. TILE MUDSET | \$0 | \$0 | | | | |
| 19. STAINED CONCRETE | \$0 | \$0 | | | | |
| 20. UNDERGROUND DUCTWORK SUBSTITUTION | \$110,000 | (\$20,000) | | | | |
| 21. PERMIABLE PAVERS | \$0 | \$0 | | | | |
| | | | | | | |
| Base Bid Ranking: | 1 | 14 | | | | |

Bid Comparison Form



Job/Sub Job: 13-7223 Project: **OSWEGO POLICE HEADQUARTERS** Completed By: Ernest Spina Date: 5/23/2017

Bid Package No./Rel. 26A Description of Package: Electrical

Firms Submitting Bids

- 1 Excel Electric, Inc. 2 Connelly Electric 3 Fitzgerald's Electric
 4 JB Contracting 5 Valley Electric 6 Morse Electric

| Bid Details | 1 | 2 | 3 | 4 | 5 | 6 |
|-------------------------------|-------------|-------------|-------------|-------------|-------------|-------------|
| 10 % Bid Bond: | X | X | X | X | X | X |
| Supplement 1, 2, 3, 4, 5, & 6 | X | X | X | X | Supplements | X |
| | | | | | Not | |
| | | | | | Recognized | |
| BASE BID | \$2,700,000 | \$3,360,000 | \$3,497,000 | \$3,598,000 | - | \$3,988,700 |

Alternates:

| | | | | | | |
|--|-----------|-----------|-----------|---------|-------------|-----------|
| 1. 2ND ELEVATOR | (\$1,954) | (\$5,900) | \$0 | \$0 | Supplements | \$0 |
| 2. PARKING GARAGE | \$9,595 | \$33,000 | \$11,600 | \$5,505 | Not | \$9,900 |
| 3. SNOW MELT SYSTEM AT PUBLIC PLAZA | \$0 | \$3,200 | \$1,600 | \$3,999 | Recognized | (\$2,600) |
| 4. SNOW MELT SYSTEM AT STAFF ENTRANCE PLAZA | \$0 | \$4,600 | \$1,600 | \$3,999 | | (\$4,200) |
| 5. HIGH SPEED DOORS AT SALLYPORT 1127 | \$0 | \$0 | \$0 | \$0 | | \$0 |
| 6. HIGH DENSITY SHELVING | \$0 | \$0 | \$0 | \$0 | | \$0 |
| 7. METAL STORAGE LOCKERS, PERSONAL WARDROBE LOCKERS AND EVIDENCE LOCKERS | \$0 | \$0 | \$0 | \$0 | | \$0 |
| 8. LABORATORY EQUIPMENT | \$0 | \$0 | \$0 | \$0 | | \$0 |
| 9. EPOXY FLOOR FINISH | \$0 | \$0 | \$0 | \$0 | | \$0 |
| 10. PORCELAIN TILE FLOOR FINISH | \$0 | \$0 | \$0 | \$0 | | \$0 |
| 11. TURF COVER FOR EAST SIDE OF SITE | \$0 | \$0 | \$0 | \$0 | | \$0 |
| 12. BARRIER ARM GATE OPERATOR | \$0 | \$0 | \$0 | \$0 | | \$0 |
| 13. HEAVY DUTY ASPHALT PAVING STAFF PARKING LOT | \$0 | \$0 | \$0 | \$0 | | \$0 |
| 14. WOOD PANELS IN STAFF HUB 1309 | \$0 | \$0 | \$0 | \$0 | | \$0 |
| 15. ACCESS CONTROL SYSTEM AND VIDEO SURVEILLANCE | \$0 | (\$1,900) | \$3,600 | \$0 | | \$0 |
| 16. WINDOW ROLLER SHADES | \$0 | \$0 | (\$1,250) | \$0 | | \$0 |
| 17. LOCKER REDUCTIONS | \$0 | \$0 | (\$1,250) | \$0 | | \$0 |
| 18. TILE MUDSET | \$0 | \$0 | \$0 | \$0 | | \$0 |
| 19. STAINED CONCRETE | \$0 | \$0 | \$0 | \$0 | | \$0 |
| 20. UNDERGROUND DUCTWORK SUBSTITUTION | \$0 | \$0 | \$0 | \$0 | | \$0 |
| 21. PERMIABLE PAVERS | \$0 | \$0 | \$0 | \$0 | | \$0 |
| Base Bid Ranking: | 1 | 2 | 3 | 4 | | 5 |

Bid Comparison Form



Job/Sub Job: 13-7223

Project: **OSWEGO POLICE HEADQUARTERS**

Completed By:

Ernest Spina

Date:

5/23/2017

Bid Package No./Rel.
32A

Description of Package: Site Concrete & Paving Work

Firms Submitting Bids

1 One Bid Not Opened

2

3

4

5

6

| Bid Details | 1 | 2 | 3 | 4 | 5 | 6 |
|-------------------------------|---|---|---|---|---|---|
| 10 % Bid Bond: | | | | | | |
| Supplement 1, 2, 3, 4, 5, & 6 | | | | | | |
| | | | | | | |
| | | | | | | |
| BASE BID | | | | | | |
| Alternates: | | | | | | |
| | | | | | | |
| | | | | | | |
| | | | | | | |
| | | | | | | |
| | | | | | | |
| Base Bid Ranking: | | | | | | |

Bid Comparison Form



Job/Sub Job: 13-7223 Project: **OSWEGO POLICE HEADQUARTERS** Completed By: Ernest Spina Date: 5/23/2017

Bid Package No./Rel. 32B Description of Package: Landscaping

Firms Submitting Bids

- 1 Woodland Commercial Landscape 2 Twin Oaks Lanscaping 3 Christy Webber
 4 _____ 5 _____ 6 _____

| Bid Details | 1 | 2 | 3 | 4 | 5 | 6 |
|--|-----------|------------|-------------|---|---|---|
| 10 % Bid Bond: | X | X | X | | | |
| Supplement 1, 2, 3, 4, 5, & 6 | X | X | X | | | |
| | | | | | | |
| | | | | | | |
| BASE BID | \$381,000 | \$429,202 | \$1,188,029 | | | |
| Alternates: | | | | | | |
| 1. 2ND ELEVATOR | \$0 | \$0 | \$0 | | | |
| 2. PARKING GARAGE | \$0 | \$0 | \$0 | | | |
| 3. SNOW MELT SYSTEM AT PUBLIC PLAZA | \$0 | \$0 | \$0 | | | |
| 4. SNOW MELT SYSTEM AT STAFF ENTRANCE PLAZA | \$0 | \$0 | \$0 | | | |
| 5. HIGH SPEED DOORS AT SALLYPORT 1127 | \$0 | \$0 | \$0 | | | |
| 6. HIGH DENSITY SHELVING | \$0 | \$0 | \$0 | | | |
| 7. METAL STORAGE LOCKERS, PERSONAL WARDROBE LOCKERS AND EVIDENCE LOCKERS | \$0 | \$0 | \$0 | | | |
| 8. LABORATORY EQUIPMENT | \$0 | \$0 | \$0 | | | |
| 9. EPOXY FLOOR FINISH | \$0 | \$0 | \$0 | | | |
| 10. PORCELAIN TILE FLOOR FINISH | \$0 | \$0 | \$0 | | | |
| 11. TURF COVER FOR EAST SIDE OF SITE | \$46,719 | (\$17,010) | \$0 | | | |
| 12. BARRIER ARM GATE OPERATOR | \$0 | \$0 | \$0 | | | |
| 13. HEAVY DUTY ASPHALT PAVING STAFF PARKING LOT | \$0 | \$0 | \$0 | | | |
| 14. WOOD PANELS IN STAFF HUB 1309 | \$0 | \$0 | \$0 | | | |
| 15. ACCESS CONTROL SYSTEM AND VIDEO SURVEILLANCE | \$0 | \$0 | \$0 | | | |
| 16. WINDOW ROLLER SHADES | \$0 | \$0 | \$0 | | | |
| 17. LOCKER REDUCTIONS | \$0 | \$0 | \$0 | | | |
| 18. TILE MUDSET | \$0 | \$0 | \$0 | | | |
| 19. STAINED CONCRETE | \$0 | \$0 | \$0 | | | |
| 20. UNDERGROUND DUCTWORK SUBSTITUTION | \$0 | \$0 | \$0 | | | |
| 21. PERMIABLE PAVERS | \$0 | \$0 | \$0 | | | |
| | | | | | | |
| Base Bid Ranking: | 1 | 2 | 3 | | | |

Bid Comparison Form



Job/Sub Job: 13-7223

Project: **OSWEGO POLICE HEADQUARTERS**

Completed By:
Ernest Spina

Date:
6/1/2017

Bid Package No./Rel.
08A

Description of Package: Glass & Glazing

Firms Submitting Bids

1 Alliance

2

3

4

5

6

| Bid Details | 1 | 2 | 3 | 4 | 5 | 6 |
|-------------------------------|-------------|---|---|---|---|---|
| 10 % Bid Bond: | X | | | | | |
| Supplement 1, 2, 3, 4, 5, & 6 | X | | | | | |
| | | | | | | |
| | | | | | | |
| BASE BID | \$2,629,740 | | | | | |
| Alternates: | | | | | | |
| | | | | | | |
| | | | | | | |
| | | | | | | |
| | | | | | | |
| | | | | | | |
| | | | | | | |
| Base Bid Ranking: | | | | | | |

Bid Comparison Form



Job/Sub Job: 13-7223

Project: **OSWEGO POLICE HEADQUARTERS**

Completed By:
Ernest Spina

Date:
6/1/2017

Bid Package No./Rel.
08B

Description of Package: Metal Panels Work

Firms Submitting Bids

1 Sterling Roofing

2 Bennett Brousseau Roofing

3

4

5

6

| Bid Details | 1 | 2 | 3 | 4 | 5 | 6 |
|-------------------------------|-------------|-------------|---|---|---|---|
| 10 % Bid Bond: | X | X | | | | |
| Supplement 1, 2, 3, 4, 5, & 6 | 1-7 Only | X | | | | |
| | | | | | | |
| | | | | | | |
| BASE BID | \$1,980,400 | \$1,480,000 | | | | |
| Alternates: | | | | | | |
| | | | | | | |
| | | | | | | |
| | | | | | | |
| | | | | | | |
| | | | | | | |
| | | | | | | |
| Base Bid Ranking: | 2 | 1 | | | | |

Bid Comparison Form



Job/Sub Job: 13-7223

Project: **OSWEGO POLICE HEADQUARTERS**

Completed By:
Ernest Spina

Date:
6/1/2017

Bid Package No./Rel.
32A

Description of Package: Site Paving

Firms Submitting Bids

1 Abbey Paving and Sealcoating

2 _____

3 _____

4 _____

5 _____

6 _____

| Bid Details | 1 | 2 | 3 | 4 | 5 | 6 |
|-------------------------------|-----------|---|---|---|---|---|
| 10 % Bid Bond: | Yes | | | | | |
| Supplement 1, 2, 3, 4, 5, & 6 | Yes | | | | | |
| | | | | | | |
| | | | | | | |
| BASE BID | \$827,500 | | | | | |
| Alternates: | | | | | | |
| | | | | | | |
| | | | | | | |
| | | | | | | |
| | | | | | | |
| | | | | | | |
| | | | | | | |
| Base Bid Ranking: | 1 | | | | | |

Bid Comparison Form



Job/Sub Job: 13-7223

Project: **OSWEGO POLICE HEADQUARTERS**

Completed By:
Ernest Spina

Date:
6/8/2017

Bid Package No./Rel.
09A

Description of Package: Drywall and Acoustical Work

Firms Submitting Bids

1 OPC Construction

2 DBM Services Inc.

3 LJ Morris

4 Champion Drywall

5

6

| Bid Details | 1 | 2 | 3 | 4 | 5 | 6 |
|--|-------------|-------------|-------------|-------------|---|---|
| 10 % Bid Bond: | X | X | X | X | | |
| Supplement 1, 2, 3, 4, 5, 6, 7, 8, 9, & 10 | X | X | X | X | | |
| | | | | | | |
| | | | | | | |
| BASE BID | \$1,632,400 | \$2,133,400 | \$1,848,437 | \$1,544,390 | | |
| Alternates: | | | | | | |
| | | | | | | |
| | | | | | | |
| | | | | | | |
| | | | | | | |
| | | | | | | |
| Base Bid Ranking: | 2 | 4 | 3 | 1 | | |

Bid Comparison Form



Job/Sub Job: 13-7223

Project: **OSWEGO POLICE HEADQUARTERS**

Completed By:
Ernest Spina

Date:
6/8/2017

Bid Package No./Rel.
09C

Description of Package: Flooring

Firms Submitting Bids

1 Kingston Tile

2 TSI Floor Covering

3

4

5

6

| Bid Details | 1 | 2 | 3 | 4 | 5 | 6 |
|--|-----------|-----------|---|---|---|---|
| 10 % Bid Bond: | X | X | | | | |
| Supplement 1, 2, 3, 4, 5, 6, 7, 8, 9, & 10 | X | X | | | | |
| | | | | | | |
| | | | | | | |
| BASE BID | \$625,186 | \$748,075 | | | | |
| Alternates: | | | | | | |
| | | | | | | |
| | | | | | | |
| | | | | | | |
| | | | | | | |
| | | | | | | |
| Base Bid Ranking: | 1 | 2 | | | | |

Bid Comparison Form



Job/Sub Job: 13-7223

Project: **OSWEGO POLICE HEADQUARTERS**

Completed By:
Ernest Spina

Date:
6/27/2017

Bid Package No./Rel.
28A

Description of Package: Security Electronics

Firms Submitting Bids

1 MidCo Inc.

2 Applied Communications Group

3 _____

4 _____

5 _____

6 _____

| Bid Details | 1 | 2 | 3 | 4 | 5 | 6 |
|--|-----------|-----------|---|---|---|---|
| 10 % Bid Bond: | X | X | | | | |
| Supplement 1, 2, 3, 4, 5, 6, 7, 8, 9, 10, 11, 12, & 13 | X | X | | | | |
| | | | | | | |
| | | | | | | |
| BASE BID | \$398,700 | \$399,749 | | | | |
| Alternates: | | | | | | |
| | | | | | | |
| | | | | | | |
| | | | | | | |
| | | | | | | |
| | | | | | | |
| | | | | | | |
| Base Bid Ranking: | 1 | 2 | | | | |

Bid Comparison Form

Job/Sub Job: 13-7223 Project: **OSWEGO POLICE HEADQUARTERS** Completed By: Ernest Spina Date: 7/10/2017

Bid Package No./Rel. 06B Description of Package: Casework

Firms Submitting Bids

1 Hargrave Builders, Inc.

2 J.C. Harris & Sons, Inc.

3 _____

4 _____

5 _____

6 _____

| Bid Details | 1 | 2 | 3 | 4 | 5 | 6 |
|--|-----------|-----------|---|---|---|---|
| 10 % Bid Bond: | X | X | | | | |
| Supplements 1,2 ,3, 4, 5, 6, 7, 8, 9, 10, 11, & 12 | X | X | | | | |
| | | | | | | |
| | | | | | | |
| Base Bid | \$432,321 | \$462,773 | | | | |

Alternates:

| | | | | | | |
|--|----------|-----|--|--|--|--|
| 1. 2ND ELEVATOR | N/C | N/C | | | | |
| 2. PARKING GARAGE | N/C | N/C | | | | |
| 3. SNOW MELT SYSTEM AT PUBLIC PLAZA | N/C | N/C | | | | |
| 4. SNOW MELT SYSTEM AT STAFF ENTRANCE PLAZA | N/C | N/C | | | | |
| 5. HIGH SPEED DOORS AT SALLYPORT 1127 | N/C | N/C | | | | |
| 6. HIGH DENSITY SHELVING | N/C | N/C | | | | |
| 7. METAL STORAGE LOCKERS, PERSONAL WARDROBE LOCKERS AND EVIDENCE LOCKERS | N/C | N/C | | | | |
| 8. LABORATORY EQUIPMENT | N/C | N/C | | | | |
| 9. EPOXY FLOOR FINISH | N/C | N/C | | | | |
| 10. PORCELAIN TILE FLOOR FINISH | N/C | N/C | | | | |
| 11. TURF COVER FOR EAST SIDE OF SITE | N/C | N/C | | | | |
| 12. BARRIER ARM GATE OPERATOR | N/C | N/C | | | | |
| 13. HEAVY DUTY ASPHALT PAVING STAFF PARKING LOT | N/C | N/C | | | | |
| 14. WOOD PANELS IN STAFF HUB 1309 | \$11,175 | N/C | | | | |
| 15. ACCESS CONTROL SYSTEM AND VIDEO SURVEILLANCE | N/C | N/C | | | | |
| 16. WINDOW ROLLER SHADES | N/C | N/C | | | | |
| 17. LOCKER REDUCTIONS | N/C | N/C | | | | |
| 18. TILE MUDSET | N/C | N/C | | | | |
| 19. STAINED CONCRETE | N/C | N/C | | | | |
| 20. UNDERGROUND DUCTWORK SUBSTITUTION | N/C | N/C | | | | |
| 21. PERMIABLE PAVERS | N/C | N/C | | | | |
| 22. BULLET RESISTANT PANELS: | N/C | N/C | | | | |
| | | | | | | |
| Base Bid Ranking: | 1 | 2 | | | | |