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SPECIAL PROVISIONS 

The following Special Provisions supplement the Illinois Department of Transportation’s (IDOT) 
"Standard Specifications for Road and Bridge Construction," adopted January 1, 2022, 
(hereinafter referred to as the "Standard Specifications"); the latest edition of the “Manual on 
Uniform Traffic Control Devices for Streets and Highways”, and the “Manual of Test Procedures 
of Materials”, in effect on the date of invitation for bids, and the “Supplemental Specifications and 
Recurring Special Provisions,” indicated on the Check Sheet included herein, which apply to and 
govern the construction of the Village of Oswego Wolfs Crossing Road Tree Removal, in Kendall 
County, Illinois and in case of conflict with any parts or parts of said Specifications, the said 
Special Provisions shall take precedence and shall govern. 

DESCRIPTION OF WORK 
 

The work shall include, but not limited to, tree removal, erosion control blanket, fence removal 
and replacement, and all incidental and collateral work necessary to complete the project as 
described herein for the Wolfs Crossing Road location. 

 
 

LOCATION OF WORK 
 

This project is located on Wolfs Crossing Road (F.A.U. Route 1577) between Della Lane and 
Secretariat Lane in Kendell County, IL. The total length of the improvement is 8,300 feet or 1.57 
miles. 

 
 

MAINTENANCE OF ROADWAYS 
 

Beginning on the date that work begins on this project, the Contractor shall assume responsibility 
for normal maintenance of all existing roadways within the limits of the improvement. Traffic 
control and protection for maintenance of roadways will be provided by the Contractor as required 
by the Engineer.  Traffic control and protection will not be paid for separately but included in the 
cost of the contract. 

 
 

RIGHT OF WAY 
 

The Village is currently in the process of completing right of way acquisition.  If there are parcels 
that have not been acquired at the start of construction, the Village reserves the right to add or 
remove quantities, or delay work on certain parcels, as necessary.   



  Village of Oswego 
  Wolfs Crossing Road 
  Tree Removal 
  Kendall County 
 

 -2- 

STATUS OF UTILITIES  
 

Existing utilities within the project limits will remain in place during construction.  There is no plan to 
relocate utilities within the project limits.  The Contractor is responsible for tree and fence removal with the 
utilities in place.  The construction means and method is the Contractor’s responsibility, and no additional 
compensation will be awarded for working in close proximity to existing utilities. 
 
The existing utility locations shown on the plans are based on utility atlases provided by the utility 
companies and field verification of utility poles and marker. 
 
In the area from Piper Glen Street to existing South Douglas Road, along Wolfs Crossing Road, there may 
be utility companies relocating their facilities in preparation for the future Wolfs Crossing Road – Douglas 
Road Intersection Improvement contract.   

 
The above represents the best information available to the Village and is included for the 
convenience of the bidder. The applicable portions of Articles 105.07 and 107.30 of the 
Standard Specifications shall apply. 
 

 
WORK HOURS 

 

The Contractor must adhere to the Village ordinance work time schedule. Construction work may 
be performed Monday thru Saturday during the hours of 7:00 a.m. to 7:00 p.m. No work may be 
performed prior or beyond this period without prior written approval from the Village. 

 
 

COMPLETION DATE PLUS WORKING DAYS 
 

This contract shall be completed no later than March 31, 2025; if the Contractor fails to complete 
the work by the above- specified date, liquidated damages will be charged in accordance with the 
provisions of Article 108.09 and shall be strictly adhered to. 
 
The Contractor will be allowed _15_ working days after the completion date to complete clean-up work and 
punch list items. Miscellaneous items may be completed within the working days allowed for clean-up work 
and punch list items if approved by the Engineer. Temporary lane closures for this work may be allowed at 
the discretion of the Engineer. 

 
All trees must be felled by March 31, 2024, and no exceptions will be allowed unless approved by the 
Engineer. The felled trees can be removed during the 15 working days, however, no trees will be felled after 
March 31, 2024. 
 

 
APPLICATION FOR PAYMENT 

 

Application for payment to the Contractor shall be in accordance with the Standard Specifications 
and these Special Provisions. The Engineer will submit Engineer’s Payment Estimate for partial 
payment to the Contractor for the work completed to the Village not more than once monthly on 
a date specified by the Village. 
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The Contractor shall procure from each subcontractor and supplier of material or labor a waiver 
of any claim which they may have under the mechanics lien laws of the state in which the work is 
located, to insure the Village immunity from mechanics liens on subcontractors in carrying out the 
contract and any work orders for additions thereto, all as a condition of any payment by the Village. 
Any payments made by the Village without requiring compliance with this paragraph shall not be 
construed as a Waiver by the Village of the right to require compliance with this paragraph as a 
condition to later payments. 

 
The Contractor shall submit Partial Waivers of Lien from all subcontractors and suppliers with 
each partial payment estimate and Contractor’s Affidavit for subcontractors and suppliers with 
second payment request for the previous payment estimates and then with all subsequent 
payment estimates. The Contractor shall furnish with his final application for payment a complete 
release of all liens arising out of this contract, or receipts in full in lieu thereof and an affidavit that 
the releases and receipts include all labor and material for which a lien could be filed. 
 
 
DEBRIS REMOVAL 

 

Materials resulting from the removal of trees and fence, etc. shall be removed at the end of each 
day to an approved site. In the judgment of the Village, should it be necessary to remove such 
materials, the Village will have the material removed and the Contractor shall have the dollar 
amount reduced from the next pay estimate. 

 
 

PROTECTION AND RESTORATION OF PROPERTY 
 

The Contractor shall take all necessary precautions for the protection of public and private 
property. The Contractor is responsible for the damage or destruction of property resulting from 
neglect, misconduct, or omission in his/her manner of method of execution or non-execution of 
the work or caused by defective work, or the use of unsatisfactory materials or equipment, and 
such responsibility shall not be released until the work has been completed and accepted and the 
requirements of these specifications complied with. 

 
Whenever public or private property is so damaged or destroyed, the Contractor shall, at his/her 
expense, restore such property to a condition equal to that which existed prior to such damage or 
injury by repairing, rebuilding, or replacing it as may be directed, or he/she shall otherwise make 
good such damage or destruction in an acceptable manner. If he/she fails to do so, the Road 
District will withhold any payouts toward completed work until arrangements are made to correct 
any damage as described above. 

 
 

CLEAN CONSTRUCTION AND DEMOLITION DEBRIS 
 

In addition to the requirements of Section 107.01 of the Standard Specifications, the Contractor 
shall be responsible for the proper removal and disposal of excavated materials from the project 
site. The Contractor will meet all requirements set forth by the IEPA and Public Act 96-1416 for 
Clean Construction and Demolition Debris which may include, but not limited to, field and 
laboratory analyses, certification from a licensed Professional Engineer, dumping fees and 
documentation. This work shall not be paid for separately but will be included in the cost of the 
contract. No additional compensation will be allowed. 
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TRAFFIC CONTROL AND PROTECTION, (SPECIAL) 

 
The Contractor shall maintain all existing traffic control devices provided by the Village and shall 
furnish any other signs, barricades, flaggers and other traffic control devices as may be necessary 
for the purpose of regulating, warning or guiding traffic. Placement and maintenance of all traffic 
control devices shall be in accordance with the applicable parts of Section 701 of the Standard 
Specifications, the Illinois Manual on Uniform Traffic Control Devices for Streets and Highways 
and the Highway Standard contained herein. 

 
 

Special attention is called to Article 107.09 and Section 701 of the Standard Specifications and 
the following Highways Standard and Special Provisions contained herein relating to traffic 
control.  

    Standards 
701001, 701006, 701201, 701901 

 
Special Provisions 

Construction and Maintenance Signs (LR 702) 
Work Zone Traffic Control Devices (BDE 80427)  
Work Zone Traffic Control Surveillance (LRS#3) 
Flaggers in Work Zones (LRS#4) 

 
The Contractor shall contact the Village of Oswego, at least 72 hours in advance of beginning 
work. Construction operations shall be conducted in a manner such that access to abutting 
property shall be maintained. 

 
Basis of Payment:  This work will be paid for at the Lump Sum contract unit price for TRAFFIC CONTROL 
AND PROTECTION, (SPECIAL).   

 
 

FENCE REMOVAL 
 

Description:   This work shall consist of the removal and disposal of existing fence from the project site as 
shown on the plans or as directed by the Engineer.   

 
General:  The Contractor shall remove all components of the existing fence including any concrete used to 
anchor fence posts, bracing, guy wires, posts, and/or gates.  All removed materials shall be disposed of 
outside the limits of the right-of-way according to Article 202.03 of the “Standard Specifications” and/or as 
directed by the Engineer. 

 
Method of Measurement:  This work will be measured for payment in feet, along the top of the existing fence, 
from center to center of end posts, including the length occupied by gates. 

 
Basis of Payment:  This work will be paid for at the contract unit price per foot for FENCE REMOVAL.  The 
unit price shall include all equipment, materials and labor required to remove and dispose of the fence.   

 
 

FENCE (SPECIAL) 
 

Description:   This work shall consist of the construction of fence and its appurtenances, including gates, at 
locations shown in the plans or as directed by the Engineer. This work shall be completed according to the 
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applicable portions of Section 664 and Section 665 of the Standards Specifications and as noted herein. The 
proposed fence shall be constructed prior to the removal of existing fence so access to the adjacent 
properties is controlled at all times. 

 
Posts shall be set vertical and true in alignment and post spacing shall match existing fence spacing as 
closely as possible. Proposed fence material shall match existing as closely as possible.   

 
There are animals within this fenced area; therefore, this work will need to be coordinated with the Engineer 
and the property owner. 

 
Method of Measurement:  This work will be measured in place in units of feet, along the base of the 
existing fence to be removed. 

 
Basis of Payment:  This work will be paid for at the contract unit price per foot for FENCE (SPECIAL). 

 
 

 
       Existing Fence 
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State of Illinois 
Department of Transportation 

Bureau of Local Roads and Streets 
 

SPECIAL PROVISION 
FOR 

INSURANCE 
 

Effective:  February 1, 2007 
Revised: August 1, 2007 

 
 

All references to Sections or Articles in this specification shall be construed to mean specific 
Section or Article of the Standard Specifications for Road and Bridge Construction, adopted by 
the Department of Transportation. 

 
The Contractor shall name the following entities as additional insured under the Contractor’s 

general liability insurance policy in accordance with Article 107.27: 
 

Village of Oswego  

         Alfred Benesch & Co. 
 
 

 
 

 
 

 
 
 

The entities listed above and their officers, employees, and agents shall be indemnified and 
held harmless in accordance with Article 107.26. 



   
 

  

 
 
 

State of Illinois 
Department of Transportation 

Bureau of Local Roads and Streets 
SPECIAL PROVISION 

FOR 
CONSTRUCTION AND MAINTENANCE SIGNS 

 
Effective: January 1, 2004 

Revised: June 1, 2007 

LR 702 
Page 1 of 1 

 
 

All references to Sections or Articles in this specification shall be construed to mean a specific 
Section or Article of the Standard Specifications for Road and Bridge Construction, adopted by 
the Department of Transportation. 

 
701.14. Signs. Add the following paragraph to Article 701.14: 

All warning signs shall have minimum dimensions of 1200 mm x 1200 mm (48" x 48") and 
have a black legend on a fluorescent orange reflectorized background, meeting, as a 
minimum, Type AP reflectivity requirements of Table 1091-2 in Article 1091.02. 



   
 

  

 



   
 

  

 
 



   
 

  

 
COMPENSABLE DELAY COSTS (BDE) 
 
Effective: June 2, 2017 
Revised: April 1, 2019 
 
Revise Article 107.40(b) of the Standard Specifications to read: 
 

“(b) Compensation. Compensation will not be allowed for delays, 
inconveniences, or damages sustained by the Contractor from 
conflicts with facilities not meeting the above definition; or if a conflict 
with a utility in an unanticipated location does not cause a shutdown 
of the work or a documentable reduction in the rate of progress 
exceeding the limits set herein. The provisions of Article 104.03 
notwithstanding, compensation for delays caused by a utility in an 
unanticipated location will be paid according to the provisions of this 
Article governing minor and major delays or reduced rate of production 
which are defined as follows. 

 
(1) Minor Delay. A minor delay occurs when the work in conflict with 

the utility in an unanticipated location is completely stopped for 
more than two hours, but not to exceed two weeks. 

 
(2) Major Delay. A major delay occurs when the work in conflict with 

the utility in an unanticipated location is completely stopped for 
more than two weeks. 

 
(3) Reduced Rate of Production Delay. A reduced rate of production 

delay occurs when the rate of production on the work in conflict 
with the utility in an unanticipated location decreases by more than 
25 percent and lasts longer than seven calendar days.” 

 
Revise Article 107.40(c) of the Standard Specifications to read: 
 

“(c) Payment. Payment for Minor, Major, and Reduced Rate of Production 
Delays will be made as follows. 

 
(1) Minor Delay. Labor idled which cannot be used on other work will 

be paid for according to Article 109.04(b)(1) and (2) for the time 
between start of the delay and the minimum remaining hours in the 
work shift required by the prevailing practice in the area. 

 
Equipment idled which cannot be used on other work, and which 
is authorized to standby on the project  site  by  the  Engineer,  will  
be  paid  for  according  to  Article 109.04(b)(4). 

 
(2) Major Delay. Labor will be the same as for a minor delay. 

 
Equipment will be the same as for a minor delay, except 
Contractor-owned equipment will be limited to two weeks plus the 
cost of move-out to either the 
Contractor’s yard or another job and the cost to re-mobilize, 



   
 

  

whichever is less.  Rental equipment may be paid for longer than 
two weeks provided the Contractor presents adequate support to 
the Department (including lease agreement) to show retaining 
equipment on the job is the most economical course to follow and 
in the public interest. 

 
(3) Reduced Rate of Production Delay. The Contractor will be 

compensated for the reduced productivity for labor and equipment 
time in excess of the 25 percent threshold for that portion of the 
delay in excess of seven calendar days. Determination of 
compensation will be in accordance with Article 104.02, except 
labor and material additives will not be permitted. 

 
Payment for escalated material costs, escalated labor costs, 
extended project overhead, and extended traffic control will be 
determined according to Article 109.13.” 

 
Revise Article 108.04(b) of the Standard Specifications to read: 
 

“(b) No working day will be charged under the following conditions. 
 

(1) When adverse weather prevents work on the controlling item. 
 

(2) When job conditions due to recent weather prevent work on the controlling 
item. 

 
(3) When conduct or lack of conduct by the Department or its 

consultants, representatives, officers, agents, or employees; delay 
by the Department in making the site available; or delay in 
furnishing any items required to be furnished to the Contractor by 
the Department prevents work on the controlling item. 

 
(4) When delays caused by utility or railroad adjustments prevent work 

on the controlling item. 
 

(5) When strikes, lock-outs, extraordinary delays in transportation, or 
inability to procure critical materials prevent work on the controlling 
item, as long as these delays are not due to any fault of the 
Contractor. 

 
(6) When any condition over which the Contractor has no control 

prevents work on the controlling item.” 
 
Revise Article 109.09(f) of the Standard Specifications to read: 
 

“(f) Basis of Payment.  After resolution of a claim in favor of the Contractor, 
any adjustment  in time required for the work will be made according 
to Section 108. Any adjustment in the costs to be paid will be made for 
direct labor, direct materials, direct equipment, direct jobsite overhead, 
direct offsite overhead, and other direct costs allowed by the 
resolution. Adjustments in costs will not be made for interest charges, 
loss of anticipated profit, undocumented loss of efficiency, home office 



   
 

  

overhead and unabsorbed overhead 

other than as allowed by Article 109.13, lost opportunity, preparation 
of claim expenses and other consequential indirect costs regardless 
of method of calculation. 

 
The above Basis of Payment is an essential element of the contract 
and the claim cost recovery of the Contractor shall be so limited.” 

 
Add the following to Section 109 of the Standard Specifications. 
 

“109.13 Payment for Contract Delay. Compensation for escalated 
material costs,  escalated labor costs, extended project overhead, and 
extended traffic control will be allowed when such costs result from a delay 
meeting the criteria in the following table. 

 
Contract Type Cause of Delay Length of Delay 

Working Days Article 108.04(b)(3) or 
Article 108.04(b)(4) 

No working days have been charged for two 
consecutive weeks. 

Completion 
Date 

Article 108.08(b)(1) or 
Article 108.08(b)(7) 

The Contractor has been granted a minimum two 
week extension of contract time, according to 
Article 108.08. 

 
Payment for each of the various costs will be according to the following. 

 
(a) Escalated Material and/or Labor Costs. When the delay causes work, 

which would have otherwise been completed, to be done after material 
and/or labor costs have increased, such increases will be paid. 
Payment for escalated material costs will be limited to the increased 
costs substantiated by documentation furnished by the Contractor. 
Payment for escalated labor costs will be limited to those items in 
Article 109.04(b)(1) and (2), except the 35 percent and 10 percent 
additives will not be permitted. 

 
(b) Extended Project Overhead. For the duration of the delay, payment for 

extended project overhead will be paid as follows. 
 

(1) Direct Jobsite and Offsite Overhead. Payment for documented 
direct jobsite overhead and documented direct offsite overhead, 
including onsite supervisory and administrative personnel, will be 
allowed according to the following table. 

 
Original Contract 

Amount 
Supervisory and Administrative Personnel 

Up to $5,000,000 One Project Superintendent 
 
Over $ 5,000,000 - 
up to $25,000,000 

One Project Manager, 
One Project Superintendent or Engineer, and One 
Clerk 

Over $25,000,000 - 
up to $50,000,000 

One Project Manager, 
One Project Superintendent, One Engineer, and One 
Clerk 



   
 

  

 
Over $50,000,000 

One Project Manager, 
Two Project Superintendents, One Engineer, and One 
Clerk 

 

(2) Home Office and Unabsorbed Overhead. Payment for home 
office and unabsorbed overhead will be calculated as 8 percent 
of the total delay cost. 

 
(c) Extended Traffic Control. Traffic control required for an extended 

period of time due to the delay will be paid for according to Article 
109.04. 

 
When an extended traffic control adjustment is paid under this 
provision, an adjusted unit price as provided for in Article 701.20(a) for 
increase or decrease in the value of work by more than ten percent will 
not be paid. 

 
Upon payment for a contract delay under this provision, the Contractor shall assign 

subrogation rights to the Department for the Department’s efforts of recovery from any 
other party for monies paid by the Department as a result of any claim under this provision. 
The Contractor shall fully cooperate with the Department in its efforts to recover from 
another party any money paid to the Contractor for delay damages under this provision.” 
      
80384 
 
  



   
 

  

CONSTRUCTION AIR QUALITY – DIESEL RETROFIT (BDE) 
 
Effective: June 1, 2010 
Revised: January 1, 2025 

 
The reduction of emissions of particulate matter (PM) for off-road equipment shall be 
accomplished by installing retrofit emission control devices. The term “equipment” refers to diesel 
fuel powered devices rated at 50 hp and above, to be used on the jobsite in excess of seven 
calendar days over the course of the construction period on the jobsite (including rental 
equipment). 

 
Contractor and subcontractor diesel powered off-road equipment assigned to the contract shall 
be retrofitted according to the table below. 

 
Horsepower Range Model Year and Older 

50-99 2003 
100-299 2002 
300-599 2000 
600-749 2001 

750 and up 2005 
 
The retrofit emission control devices  shall  achieve  a  minimum  PM  emission  reduction  of  
50 percent and shall be: 

 
a) Included on the U.S. Environmental Protection Agency (USEPA) Verified Retrofit 

Technology List (https://www.epa.gov/verified-diesel-tech/verified-technologies-list-clean- 
diesel), 
or verified by the California Air Resources Board (CARB) 
(http://www.arb.ca.gov/diesel/verdev/vt/cvt.htm); or 

 

b) Retrofitted with a non-verified diesel retrofit emission control device if verified retrofit 
emission control devices are not available for equipment proposed to be used on the 
project, and if the Contractor has obtained a performance certification from the retrofit 
device manufacturer that the emission control device provides a minimum PM emission 
reduction of 50 percent. 

 
Note: Large cranes (Crawler mounted cranes) which are responsible for critical lift operations are 
exempt from installing retrofit emission control devices if such devices adversely affect equipment 
operation. 

 
Diesel powered off-road equipment with engine ratings of 50 hp and above, which are unable to 
be retrofitted with verified emission control devices or if performance certifications are not 
available which will achieve a minimum 50 percent PM reduction, may be granted a waiver by the 
Department if documentation is provided showing good faith efforts were made by the Contractor 
to retrofit the equipment.

https://www.epa.gov/verified-diesel-tech/verified-technologies-list-clean-diesel
https://www.epa.gov/verified-diesel-tech/verified-technologies-list-clean-diesel
https://www.epa.gov/verified-diesel-tech/verified-technologies-list-clean-diesel
http://www.arb.ca.gov/diesel/verdev/vt/cvt.htm


   
 

  

Construction shall not proceed until the Contractor submits a certified list of the diesel powered 
off-road equipment that will be used, and as necessary, retrofitted with emission control 
devices. The list(s) shall include (1) the equipment number, type, make, Contractor/rental 
company name; and (2) the emission control devices make, model, USEPA or CARB 
verification number, or performance certification from the retrofit device manufacturer. 
Equipment reported as fitted with emissions control devices shall be made available to the 
Engineer for visual inspection of the device installation, prior to being used on the jobsite. 

 
The Contractor shall submit an updated list of retrofitted off-road construction equipment as 
retrofitted equipment changes or comes on to the jobsite. The addition or deletion of any diesel 
powered equipment shall be included on the updated list. 

 
If any diesel powered off-road equipment is found to be in non-compliance with any portion of 
this special provision, the Engineer will issue the Contractor a diesel retrofit deficiency 
deduction. 

 
Any costs associated with retrofitting any diesel powered off-road equipment with emission 
control devices shall be considered as included in the contract unit prices bid for the various 
items of work involved and no additional compensation will be allowed. The Contractor's 
compliance with this notice and any associated regulations shall not be grounds for a claim. 
 
Diesel Retrofit Deficiency Deduction 

 
When the Engineer determines that a diesel retrofit deficiency exists, a daily monetary deduction 
will be imposed for each calendar day or fraction thereof the deficiency continues to exist. The 
calendar day(s) will begin when the time period for correction is exceeded and end with the 
Engineer's written acceptance of the correction. The daily monetary deduction will be $1,000.00 
for each deficiency identified. 

 
The deficiency will be based on lack of diesel retrofit emissions control. 

 
If a Contractor accumulates three diesel retrofit deficiency deductions for the same piece of 
equipment in a contract period, the Contractor will be shutdown until the deficiency is corrected. 
Such a shutdown will not be grounds for any extension of the contract time, waiver of penalties, 
or be grounds for any claim. 

 
 
80261 

  



   
 

  

SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE) 
 
Effective: April 2, 2018 
 
Add the following to Section 109 of the Standard Specifications. 
 
“109.14 Subcontractor and Disadvantaged Business Enterprise Payment Reporting. 
The Contractor shall report all payments made to the following parties: 
 

(a) first tier subcontractors; 
 

(b) lower tier subcontractors affecting disadvantaged business enterprise (DBE) 
goal credit; 

 
(c) material suppliers or trucking firms that are part of the Contractor’s 

submitted DBE utilization plan. 
 
The report shall be made through the Department’s on-line subcontractor payment 
reporting system within 21 days of making the payment.” 
 
 
80397 

 
  



   
 

  

SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE) 
 
Effective: November 2, 2017 
Revised: April 1, 2019 
 
Replace the second paragraph of Article 109.12 of the Standard Specifications 
with the following: 
 

“This mobilization payment shall be made at least seven days prior to the 
subcontractor starting work. The amount paid shall be at the following percentage of 
the amount of the subcontract reported on form BC 260A submitted for the approval of 
the subcontractor’s work. 

 
Value of Subcontract Reported on 

Form BC 260A 
Mobilization 
Percentage 

Less than $10,000 25% 
$10,000 to less than $20,000 20% 
$20,000 to less than $40,000 18% 
$40,000 to less than $60,000 16% 
$60,000 to less than $80,000 14% 

$80,000 to less than $100,000 12% 
$100,000 to less than $250,000 10% 
$250,000 to less than $500,000 9% 

$500,000 to $750,000 8% 
Over $750,000 7%” 
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WEEKLY DBE TRUCKING REPORTS (BDE) 
 

 
Effective: June 2, 2012 
Revised: November 1, 2021 
 
The Contractor shall submit a weekly report of Disadvantaged Business Enterprise 
(DBE) trucks hired by the Contractor or subcontractors (i.e. not owned by the Contractor 
or subcontractors) that are used for DBE goal credit. 
 
The report shall be submitted to the Engineer on Department form “SBE 723” within ten 
business days following the reporting period. The reporting period shall be Sunday 
through Saturday for each week reportable trucking activities occur. 
 
Any costs associated with providing weekly DBE trucking reports shall be considered 
as included in the contract unit prices bid for the various items of work involved and no 
additional compensation will be allowed. 
 
 
80302 
  



   
 

  

WORK ZONE TRAFFIC CONTROL DEVICES (BDE) 
 
Effective: March 2, 2020 
Revised: January 1, 2025 
 
Add the following to Article 701.03 of the Standard Specifications: 
 

“(q) Temporary Sign Supports ...................................................................................1106.02” 
Revise the third paragraph of Article 701.14 of the Standard Specifications to read: 
 

“For temporary sign supports, the Contractor shall provide a FHWA eligibility letter for each 
device used on the contract. The letter shall provide information for the set-up and use of the 
device as well as a detailed drawing of the device. The signs shall be supported within 20 degrees 
of vertical. Weights used to stabilize signs shall be attached to the sign support per the 
manufacturer’s specifications.” 

 
Revise the first paragraph of Article 701.15 of the Standard Specifications to read: 
 

“ 701.15 Traffic Control Devices. For devices that must meet crashworthiness standards, 
the Contractor shall provide a manufacturer’s self-certification or a FHWA eligibility letter for each 
Category 1 device and a FHWA eligibility letter for each Category 2 and Category 3 device used 
on the contract. The self-certification or letter shall provide information for the set-up and use 
of the device as well as a detailed drawing of the device.” 

 
Revise the first six paragraphs of Article 1106.02 of the Standard Specifications to read: 
 

“ 1106.02 Devices. Work zone traffic control devices and combinations of devices shall meet 
crashworthiness standards for their respective categories. The categories are as follows. 

 
Category 1 includes small, lightweight, channelizing and delineating devices that have been in 

common use for many years and are known to be crashworthy by crash testing of similar devices 
or years of demonstrable safe performance. These include cones, tubular markers, plastic 
drums, and delineators, with no attachments (e.g. lights). Category 1 devices shall be MASH 
compliant. 
 
Category 2 includes devices that are not expected to produce significant vehicular velocity 

change but may otherwise be hazardous. These include vertical panels with lights, barricades, 
temporary sign supports, and Category 1 devices with attachments (e.g. drums with lights). 
Category 2 devices shall be MASH compliant. 
 
Category 3 includes devices that are expected to cause significant velocity changes or other 

potentially harmful reactions to impacting vehicles. These include crash cushions (impact 
attenuators), truck mounted attenuators, and other devices not meeting the definitions of 
Category 1 or 2. Category 3 devices manufactured after December 31, 2019 shall be MASH 
compliant. Category 3 devices manufactured on or before December 31, 2019, and compliant



   
 

  

with NCHRP 350, may be used on contracts let before December 31, 2029. Category 3 devices 
shall be crash tested for Test Level 3 or the test level specified. 
 

Category 4 includes portable or trailer-mounted devices such as sign supports, speed 
feedback displays, arrow boards, changeable message signs, temporary traffic signals, and area 
lighting supports. It is preferable for Category 4 devices manufactured after December 31, 2019 
to be MASH-16 compliant; however, there are currently no crash tested devices in this category, 
so it remains exempt from the NCHRP 350 or MASH compliance requirement. 
 
For each type of device, when no more than one MASH compliant is available, an NCHRP 350 

compliant device may be used, even if manufactured after December 31, 2019.” 
 

Revise Articles 1106.02(g), 1106.02(k), and 1106.02(l) to read: 
 

“(g) Truck Mounted/Trailer Mounted Attenuators. The attenuator shall be approved for use 
at Test Level 3. Test Level 2 may be used for normal posted speeds less than or equal 
to 45 mph. 

 
(k) Temporary Water Filled Barrier. The water filled barrier shall be a lightweight plastic 

shell designed to accept water ballast and be on the Department’s qualified product list. 
 

Shop drawings shall be furnished by the manufacturer and shall indicate the deflection 
of the barrier as determined by acceptance testing; the configuration of the barrier in 
that test; and the vehicle weight, velocity, and angle of impact of the deflection test. The 
Engineer shall be provided one copy of the shop drawings. 

 
(l) Movable Traffic Barrier. The movable traffic barrier shall be on the Department’s 

qualified product list. 
 
Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of the 

barrier as determined by acceptance testing; the configuration of the barrier in that test; and the 
vehicle weight, velocity, and angle of impact of the deflection test. The Engineer shall be 
provided one copy of the shop drawings. The barrier shall be capable of being moved on and off 
the roadway on a daily basis.” 
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