


Local Public Agency County Section Number

Village of Oswego Kendall 22-00054-00-SP

NOTICE TO BIDDERS

Sealed proposals for the project described below will be received at the office of Village Clerk

Name of Office
100 Parkers Mill, Oswego IL 60543 until 10:00 AM on 09/19/25
Address Time Date

1. Plans and proposal forms will be available in the office of

Village Clerk
100 Parkers Mill, Oswego IL 60543

2.[] Prequalification

If checked, the 2 low bidders must file within 24 hours after the letting an "Affidavit of Availability" (Form BC 57) in duplicate, showing
all uncompleted contracts awarded to them and all low bids pending award for Federal, State, County, Municipal and private work.
One original shall be filed with the Awarding Authority and one original with the IDOT District Office.

3. The Awarding Authority reserves the right to waive technicalities and to reject any or all proposals as provided in BLRS Special
Provision for Bidding Requirements and Conditions for Material/Deliver and Install Proposals.

4. A proposal guaranty in the proper amount, as specified in the BLRS Special Provision for Bidding Requirements and Conditions for
Material/Deliver and Install Proposals, will be required. See the attached Special Provisions for specific instructions for proposal guaranty
for this proposal packet.

5. The successful bidder at the time of execution of the contract will be required to deposit a contract bond or proposal guaranty as
provided for in the special provisions. Failure on the part of the contractor to deliver the material within the time specified or to do the work
specified herein will be considered just cause to forfeit his surety as provided in Article 108.10 of the Standard Specifications.

6. Proposals shall be submitted on forms furnished by the Awarding Authority and shall be enclosed in an envelope endorsed "Material

Proposal, Section22-00054-00-SP |

By Order of County Engineer/Superintendent of Highways/
Awarding Authority Municipal Clerk Date
Village of Oswego Tina Touchette 07/11/25

Material Proposal or Deliver & Install Proposal

To

Awarding Authority

Village of Oswego

Awarding Authority Address City State  Zip Code
100 Parkers Mill Oswego IL 60543

If this bid is accepted within 45 days from the date of opening, the undersigned agrees to furnish or to deliver & install any or all of the
materials, at the quoted unit prices, subject to the following:

1. Itis yndegstaad and agreed that the "Standard So eC|f ications for R d Bridge Construction", adopted 01/01/22 and
Upplementa Specitications and RECUITIng Speciar Provis gad
adopted 01/01/25 , prepared by the Department of

Transportation, shall govern insofar as they may be applied and insofar as they do not conflict with the special provision and
supplemental specifications attached hereto.

2. ltis understood that quantities listed are approximate only and that they may be increased or decrease as may be needed to properly
complete the improvement within its present limits or extensions thereto, at the unit prices stated and that bids will be compared on the
basis of total price bid for each group.

3. Delivery in total or partial shipments as ordered shall be made within the time specified in the special provisions or by the acceptance
at the point and in the manner specified in the "Schedule of Prices". If delivery on the job site is specified, it shall mean any place or paces
on the road designed by the awarding authority or its authorized representative.

4. The contractor and/or local public agency performing the actual material placement operations shall be responsible for providing work
zone traffic control, unless otherwise specified in this proposal. Such devices shall meet the requirements of and be installed in accordance
with applicable provisions of the "lllinois Manual on Uniform Traffic Control Devices" and any referenced lllinois Highway Standards.
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Local Public Agency County Section Number
Village of Oswego Kendall 22-00054-00-SP

5. Each pay item should have a unit price and a total price. If no total price is shown or if there is a discrepancy between the product of the
unit price multiplied by the quantity, the unit price shall govern. If a unit price is omitted, the total price will be divided by the quantity in
order to establish a unit price. A bid will be declared unacceptable if neither a unit price nor a total price is shown.

6. A proposal guaranty in the proper amount, as specified in BLRS Special Provision for Bidding Requirements and Conditions for
Contract Proposals, will be required. The proposal guaranty as specified in the special provisions is attached.

d
If a bgéa%%]g itg:allowed or required, Department form BLR 12230 or a pr?mr%yqﬁanty check, complying with the specifications,

The amount of the check is ( )-

Attach Cashier's Check or Certified Check Here

In the event that one proposal guaranty check is intended to cover two or more bid proposals, the amount must be equal
to the sum of the proposal guaranties which would be required for each individual bid proposal. If the proposal guaranty
check is place in another bid proposal, state below where it may be found.

The proposal guaranty check will be found in the bid proposal

for: Section Number ).
Discounts will be allowed for payment as follows: calendar days calendar days
Discounts will not be considered in determining the low bidder
Bidder
By Title
Address City State  Zip Code
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llinois Department Local Public Agency

of Transportation Proposal Bid Bond
E-mail | Reset Form ‘
Local Public Agency County Section Number
|Village of Oswego ||Kendal ||22-00054-00-SP |
WE, as PRINCIPAL, and

as SURETY, are held jointly,

severally and firmly bound unto the above Local Public Agency (hereafter referred to as "LPA") in the penal sum of 5% of the total bid
price, or for the amount specified in the proposal documents in effect on the date of invitation for bids, whichever is the lesser sum. We
bind ourselves, our heirs, executors, administrators, successors, and assigns, jointly pay to the LPA this sum under the conditions of this
instrument.

WHEREAS THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH that, the said PRINCIPAL is submitting a written
proposal to the LPA acting through its awarding authority for the construction of the work designated as the above section.

THEREFORE if the proposal is accepted and a contract awarded to the PRINCIPAL by the LPA for the above designated section and
the PRINCIPAL shall within fifteen (15) days after award enter into a formal contract, furnish surety guaranteeing the faithful performance
of the work, and furnish evidence of the required insurance coverage, all as provided in the "Standard Specifications for Road and Bridge
Construction" and applicable Supplemental Specifications, then this obligation shall become void; otherwise it shall remain in full force and
effect.

IN THE EVENT the LPA determines the PRINCIPAL has failed to enter into a formal contract in compliance with any requirements
set forth in the preceding paragraph, then the LPA acting through its awarding authority shall immediately be entitled to recover the full
penal sum set out above, together with all court costs, all attorney fees, and any other expense of recovery.

IN TESTIMONY WHEREOF, the said PRINCIPAL and the said SURETY have caused this instrument to be signed by their

respective officers this of
Day Month and Year L.
Principal
Company Name Company Name
Signature & Date Signature & Date
By: By:
itle l'itle

(If Principal is a joint venture of two or more contractors, the company names, and authorized signatures of each contractor must be
affixed.)

Surety
Name of Surety Signature of Attorney-in-Fact Signature & Date
| ‘ By:
STATEOF IL
COUNTY OF

| , a Notary Public in and for said county do hereby certify that

(Insert names of individuals signing on behalf of PRINCIPAL & SURETY)

who are each personally known to me to be the same persons whose names are subscribed to the foregoing instrument on behalf of
PRINCIPAL and SURETY, appeared before me this day in person and acknowledged respectively, that they signed and delivered said
instruments as their free and voluntary act for the uses and purposes therein set forth.

Given under my hand and notarial seal this | day of
Day Month and Year

Notary Public Signature & Date

(SEAL, if required by the LPA)

Date commission expires
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Local Public Agency County Section Number
Village of Oswego Kendall 22-00054-00-SP

ELECTRONIC BID BOND
[] Electronic bid bond is allowed (box must be checked by LPA if electronic bid bond is allowed)

The Principal may submit an electronic bid bond, in lieu of completing the above section of the Proposal Bid Bond Form. By providing an
electronic bid bond ID code and signing below, the Principal is ensuring the identified electronic bid bond has been executed and the
Principal and Surety are firmly bound unto the LPA under the conditions of the bid bond as shown above. (If PRINCIPAL is a joint venture
of two or more contractors, an electronic bid bond ID code, company/Bidder name title and date must be affixed for each contractor in the

venture.)
Electronic Bid Bond ID Code Company/Bidder Name

Signature & Date

Title
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lllinois Department

of Transportation Check Sheet for Recurring Special Provisions
Print Form H Print With Instructions H Reset Form ‘
Local Public Agency County Section Number
Village of Oswego Kendall 22-00054-00-SP

[] Check this box for lettings prior to 01/01/2025
The Following Recurring Special Provisions Indicated By An "X" Are Applicable To This Contract And Are Included By Reference:

Recurring Special Provisions

Check Sheet #
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Printed 07/11/25

Additional State Requirements for Federal-Aid Construction Contracts
Subletting of Contracts (Federal-Aid Contracts)

EEO

Specific EEO Responsibilities Non Federal-Aid Contracts
Required Provisions - State Contracts

Asbestos Bearing Pad Removal

Asbestos Waterproofing Membrane and Asbestos HMA Surface Removal
Temporary Stream Crossings and In-Stream Work Pads
Construction Layout Stakes

Use of Geotextile Fabric for Railroad Crossing

Subsealing of Concrete Pavements

Hot-Mix Asphalt Surface Correction

Pavement and Shoulder Resurfacing

Patching with Hot-Mix Asphalt Overlay Removal

Polymer Concrete

Reserved

Bicycle Racks

Temporary Portable Bridge Traffic Signals

Nighttime Inspection of Roadway Lighting

English Substitution of Metric Bolts

Calcium Chloride Accelerator for Portland Cement Concrete
Quality Control of Concrete Mixtures at the Plant

Quality Control/Quality Assurance of Concrete Mixtures
Reserved

Reserved

Temporary Raised Pavement Markers

Restoring Bridge Approach Pavements Using High-Density Foam
Portland Cement Concrete Inlay or Overlay

Portland Cement Concrete Partial Depth Hot-Mix Asphalt Patching
Longitudinal Joint and Crack Patching

Concrete Mix Design - Department Provided

Station Numbers in Pavements or Overlays

Page of

Page No.
79
82
83
93
98
104
105
106
107
110
112
116
118
119
121
123
124
126
128
129
130
131
139
155
156
157
158
161
165
168
170
171
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Local Public Agency

County

Section Number

Village of Oswego

Kendall

22-00054-00-SP

The Following Local Roads And Streets Recurring Special Provisions Indicated By An "X" Are Applicable To This Contract And Are

Included By Reference:

Local Roads And Streets Recurring Special Provisions

Check Sheet #
LRS 1 Reserved
LRS 2 ] Furnished Excavation
LRS 3 ] Work Zone Traffic Control Surveillance
LRS 4 ] Flaggers in Work Zones
LRS 5 Contract Claims
LRS 6 ] Bidding Requirements and Conditions for Contract Proposals
LRS 7 Bidding Requirements and Conditions for Material Proposals
LRS 8 Reserved
LRS 9 ] Bituminous Surface Treatments
LRS 10 Reserved
LRS 11 ] Employment Practices
LRS 12 ] Wages of Employees on Public Works
LRS 13 ] Selection of Labor
LRS 14 ] Paving Brick and Concrete Paver Pavements and Sidewalks
LRS 15 ] Partial Payments
LRS 16 ] Protests on Local Lettings
LRS 17 ] Substance Abuse Prevention Program
LRS 18 ] Multigrade Cold Mix Asphalt
LRS 19 ] Reflective Crack Control Treatment

Printed 07/11/25
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Page No.
173

174

175
176
177
178
184
190
191
195
196
198
200
201
204
205
206
207
208
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CHECK SHEET #LRS5

State of lllinois
Department of Transportation
Bureau of Local Roads and Streets

SPECIAL PROVISION
FOR
CONTRACT CLAIMS

Effective: January 1, 2002
Revised: January 1, 2007

Revise the second sentence of subparagraph (a) of Article 109.09 of the Standard
Specifications to read:

"All claims shall be submitted to the Engineer."
Revise subparagraph (e) of Article 109.09 of the Standard Specifications to read:

"(e) Procedure. All Claims shall be submitted to the Engineer. The Engineer will
consider all information submitted with the claim. Claims not conforming to
this Article will be returned without consideration. The Engineer may
schedule a claim presentation meeting if, in the Engineer's judgment, such a
meeting would aid in resolution of the claim, otherwise a decision will be
based on the claim documentation submitted. A final decision will be
rendered within 90 days of receipt of the claim.

Full compliance by the Contractor with the provisions specified in this Article
is a contractual condition precedent to the Contractor's right to seek relief in
the Court of Claims. The Engineer's written decision shall be the final
administrative action of the Department. Unless the Contractor files a claim
for adjudication by the Court of Claims within 60 days after the date of the
written decision, the failure to file shall constitute a release and waiver of the
claim."
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CHECK SHEET #LRS7

State of lllinois
Department of Transportation
Bureau of Local Roads and Streets

SPECIAL PROVISION
FOR
BIDDING REQUIREMENTS AND CONDITIONS FOR MATERIAL PROPOSALS

Effective: January 1, 2002
Revised: January 1, 2013

Replace Article 102.01 of the Standard Specifications with the following:

“Prequalification of Bidders. When prequalification is required and the awarding
authority for contract construction work is the County Board of a County, the Council,
the City Council, or the President and Board of Trustees of a city, village, or town,
each prospective bidder, in evidence of competence, shall furnish the awarding
authority as a prerequisite to the release of proposal forms by the awarding authority,
a certified or photostatic copy of a "Certificate of Eligibility" issued by the Department
of Transportation, in accordance with the Department's "Prequalification Manual".

The two low bidders must file, within 24 hours after the letting, a sworn affidavit in
triplicate, showing all uncompleted contracts awarded to them and all low bids
pending award for Federal, State, County, Municipal and private work, using the
blank form made available for this affidavit. One copy shall be filed with the awarding
authority and two copies with the District office.

Issuance of Proposal Forms. The Awarding Authority reserves the right to refuse
to issue a proposal form for bidding purposes for any of the following reasons:

(a) Lack of competency and adequate machinery, plant, and other equipment,
as revealed by the financial statement and experience questionnaires
required in prequalification procedures.

(b) Uncompleted work which, in the judgment of the Awarding Authority, might
hinder or prevent the prompt completion of additional work awarded.

(c) False information provided on a bidder’s “Affidavit of Availability”.

(d) Failure to pay, or satisfactorily settle, all bills due for labor and material on
former contracts in force at the time of issuance of proposal forms.

(e) Failure to comply with any prequalification regulations of the Department.
(f) Default under previous contracts.

(g) Unsatisfactory performance record as shown by past work for the Awarding
Authority, judged from the standpoint of workmanship and progress.

(h) When the Contractor is suspended from eligibility to bid at a public letting
where the contract is awarded by, or requires approval of, the Department.
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CHECK SHEET #LRS7

() When any agent, servant, or employee of the prospective bidder currently
serves as a member, employee, or agent of a governmental body that is
financially involved in the proposal work.

() When any agent, servant, or employee of the perspective bidder has
participated in the preparation of plans or specifications for the proposed
work.

Interpretation of Quantities in the Bid Schedule. The quantities appearing in the
bid schedule are approximate and are prepared for the comparison of bids. Payment
to the Contractor will be made only for the actual quantities of work performed and
accepted or materials furnished according to the contract. The scheduled quantities
of work to be done and materials to be furnished may be increased, decreased or
omitted as hereinafter provided.

Examination of Material Proposal, Specifications, Special Provisions, and Site of
Work. The bidder shall, before submitting a bid, carefully examine the provisions of
the proposal. The bidder shall inspect in detail the site of the proposed work,
investigate and become familiar with all the local conditions affecting the work and
fully acquaint themselves with the detailed requirements of the work. Submission of a
bid shall be a conclusive assurance and warranty the bidder has made these
examinations and the bidder understands all requirements for the performance of the
work. If his/her bid is accepted, the bidder will be responsible for all errors in the
proposal resulting from his/her failure or neglect to comply with these instructions.
The Awarding Authority will, in no case, be responsible for any costs, expenses,
losses, or change in anticipated profits resulting from such failure or neglect of the
bidder to make these examinations.

The bidder shall take no advantage of any error or omission in the proposal. Any
prospective bidder who desires an explanation or interpretation of the specification, or
any of the documents, shall request such in writing from the Awarding Authority, in
sufficient time to allow a written reply by the Awarding Authority that can reach all
prospective bidders before the submission of their bids. Any reply given a
prospective bidder concerning any of the documents and specifications will be
furnished to all prospective bidders in the form determined by the Awarding Authority
including, but not limited to, an addendum, if the information is deemed by the
Awarding Authority to be necessary in submitting bids or if the Awarding Authority
concludes the information would aid competition. Oral explanations, interpretations
or instructions given before the submission of bids unless at a prebid conference will
not be binding on the Awarding Authority.

Preparation of the Proposal. Bidders shall submit their proposals on the form
furnished by the Awarding Authority. The proposal shall be executed properly, and
bids shall be made for all items indicated in the proposal form, except when alternate
bids are asked, a bid on more than one alternate for each item is not required, unless
otherwise provided. The bidder shall indicate in figures, a unit price for each of the
separate items called for in the proposal form; the bidder shall show the products of
the respective quantities and unit prices in the column provided for that purpose, and
the gross sum shown in the place indicated in the proposal form shall be the
summation of said products. All writing shall be with ink or typewriter, except the
signature of the bidder which shall be written in ink.
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CHECK SHEET #LRS7

When prequalification is required, the proposal form shall be submitted by an
authorized bidder in the same name and style as shown on the “Contractor’s
Statement of Experience and Financial Condition” used for prequalification and shall
be submitted in like manner.

Rejection of Proposals. The Awarding Authority reserves the right to reject any

proposal for any of the conditions in “Issuance of Proposal Forms” or for any of the
following reasons:

(a)

(b)

(c)

(d)

(e)

More than one proposal for the same work from an individual, firm,
partnership, or corporation under the same name or different names.

Evidence of collusion among bidders.

Unbalanced proposals in which the bid prices for some items are, in the
judgment of the Awarding Authority, out of proportion to the bid prices for
other items.

If the proposal does not contain a unit price for each pay item listed, except
in the case of authorized alternate pay items or lump sum pay items.

If the proposal form is other than that furnished by the Awarding Authority; or
if the form is altered or any part thereof is detached.

If there are omissions, erasures, alterations, unauthorized additions,
conditional or alternate bids, or irregularities of any kind which may tend to
make the proposal incomplete, indefinite or ambiguous as to its meaning.

If the bidder adds any provisions reserving the right to accept or reject an
award, or to enter into a contract pursuant to an award.

If the proposal is not accompanied by the proper proposal guaranty.

If the proposal is prepared with other than ink or typewriter, or otherwise fails
to meet the requirements of the above “Preparation of Proposal” section.

Proposal Guaranty. Each proposal shall be accompanied by a bid bond on the

Department form contained in the proposal, executed by a corporate surety company
satisfactory to the Awarding Authority, by a bank cashier's check or a properly
certified check for not less than five percent of the amount bid, or for the amount
specified in the following schedule:
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CHECK SHEET #LRS7

Amount Bid Proposal Guaranty
Up to $5,000 $150
>$5,000 $10,000 $300
>$10,000 $50,000 $1,000
>$50,000 $100,000 $3,000
>$100,000 $150,000 $5,000
>$150,000 $250,000 $7,500
>$250,000 $500,000 $12,500
>$500,000 $1,000,000 $25,000
>$1,000,000 $1,500,000 $50,000
>$1,500,000 $2,000,000 $75,000
>$2,000,000 $3,000,000 $100,000
>$3,000,000 $5,000,000 $150,000
>$5,000,000 $7,500,000 $250,000
>$7,500,000 $10,000,000 $400,000
>$10,000,000 $15,000,000 $500,000
>$15,000,000 $20,000,000 $600,000
>$20,000,000 $25,000,000 $700,000
>$25,000,000 $30,000,000 $800,000
>$30,000,000 $35,000,000 $900,000
Over $35,000,000 $1,000,000

In the event that one proposal guaranty check is intended to cover two or more
proposals, the amount must equal to the sum of the proposal guaranties which would
be required for each individual proposal.

Bank cashier's checks or properly certified checks accompanying proposals shall
be made payable to the County Treasurer, when a County is the awarding authority;
or the City, Village, or Town Treasurer, when a city, village, or town is the awarding
authority.

If this proposal contains various groups and the bidder has the option of bidding
on one or several groups, the bidder may provide a separate proposal guaranty for
each group or combination of groups in lieu of a single proposal guaranty to cover the
amount bid for the entire proposal. Each proposal guaranty shall identify the groups
covered by the individual proposal guaranty. In the event that one proposal guaranty
check is intended to cover two or more groups, the amount must be equal to the sum
of the proposal guaranties which would be required for each individual group.

The proposal guaranty checks of all, except the two lowest responsible, will be
returned promptly after the proposals have been checked, tabulated, and the relation
of the proposals established. Proposal guaranty checks of the two lowest bidders will
be returned as soon as the contract and contract bond of the successful bidder have
been properly executed and approved. If a contract bond is not required, the
proposal guaranty check will be held in lieu thereof. Bid bonds will not be returned.

The awarding authority may deny the use of a bid bond as a proposal guaranty

but may not further restrict the proposal guaranty. The Notice of Material Letting will
state whether a bid bond is allowed.

161



CHECK SHEET #LRS7

Delivery of Proposals. |If a special envelope is supplied by the Awarding
Authority, each proposal should be submitted in that envelope furnished by the
Awarding Authority and the blank spaces on the envelope shall be filled in correctly to
clearly indicate its contents. When an envelope other than the special one furnished
by the Awarding Authority is used, it shall be marked to clearly indicate its contents.
When sent by mail, the sealed proposal shall be addressed to the Awarding Authority
at the address and in care of the official in whose office the bids are to be received.
All proposals shall be filed prior to the time and at the place specified in the Notice to
Bidders. Proposals received after the time specified will be returned to the bidder
unopened.

Withdrawal of Proposals. Permission will be given a bidder to withdraw a
proposal if the bidder makes the request in writing or in person before the time for
opening proposals.

Public Opening of Proposals. Proposals will be opened and read publicly at the
time and place specified in the Notice to Bidders. Bidders, their authorized agents
and other interested parties are invited to be present.

Consideration of Proposals. After the proposals are opened and read, they will
be compared on the basis of the summation of the products of the quantities shown in
the bid schedule by the unit bid prices. In the event of a discrepancy between unit bid
prices and extensions, the unit bid price shall govern. In awarding the supply of
materials, the Awarding Authority will, in addition to considering the amounts stated in
the proposals, take into consideration the responsibility of the various bidders as
determined from a study of the data required under “Prequalification of Bidders”, and
from other investigations which it may elect to make.

The right is reserved to reject any or all proposals, to waive technicalities or to
advertise for new proposals, if in the judgment of the Awarding Authority, the best
interests of the Awarding Authority will be promoted thereby.

Acceptance of Proposal to Furnish Material. The award will be made within
45 calendar days after the opening of proposals to the lowest responsible and
qualified bidder whose proposal complies with all the requirements prescribed. The
successful bidder will be notified by letter of intent that his/her bid has been accepted,
and subject to the following conditions, the bidder will be the Contractor or Supplier.

An acceptance of proposal to furnish materials executed by the Awarding
Authority is required before the Awarding Authority is bound. An award may be
cancelled any time by the Awarding Authority prior to execution in order to protect the
public interest and integrity of the bidding process or for any other reason if, in the
judgment of the Awarding Authority, the best interests of the Awarding Authority will
be promoted thereby.

If a material proposal is not awarded within 45 days after the opening of
proposals, bidders may file a written request with the Awarding Authority for the
withdrawal of their bid, and the Awarding Authority will permit such withdrawal.

Requirement of Contract Bond. If the Awarding Authority requires a Contract
Bond, the Contractor or Supplier shall furnish the Awarding Authority a performance
and payment bond with good and sufficient sureties in the full amount of the award as
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the penal sum. The surety shall be acceptable to the Awarding Authority, shall waive
notice of any changes and extensions of time, and shall submit its bond on the form
furnished by the Awarding Authority.

The contract bond shall be returned within 15 days after the notice of award.
Failure of the successful bidder to execute and file acceptable bonds within 15 days
after the notice of award has been mailed to the bidder shall be just cause for the
cancellation of the award and the forfeiture of the proposal guaranty which shall
become the property of the Awarding Authority, not as penalty, but in liquidation of
damages sustained. Award may then be made to the next lowest responsible bidder,
or the work may be readvertised, or otherwise, as the Awarding Authority may decide.

If the bidder to whom the award is made is a corporation organized under the
laws of a State other than lllinois, the bidder shall furnish the Awarding Authority a
copy of the corporation's Certificate of Authority to do business in the State of lllinois
with the return of the contract bond. Failure to furnish such evidence of a Certificate
of Authority within the time required will be considered as just cause for the
annulment of the award and the forfeiture of the proposal guaranty to the Awarding
Authority, not as a penalty, but in payment of liquidated damages sustained as a
result of such failure.

Failure to Execute the Acceptance of Proposal to Furnish Material. If the
acceptance of proposal to furnish material is not executed by the Awarding Authority
within 15 days following receipt from the bidder of the properly executed bonds, the
bidder shall have the right to withdraw his/her bid without penalty.”
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CHECK SHEET #LRS5

State of lllinois
Department of Transportation
Bureau of Local Roads and Streets

SPECIAL PROVISION
FOR
CONTRACT CLAIMS

Effective: January 1, 2002
Revised: January 1, 2007

Revise the second sentence of subparagraph (a) of Article 109.09 of the Standard
Specifications to read:

"All claims shall be submitted to the Engineer."
Revise subparagraph (e) of Article 109.09 of the Standard Specifications to read:

"(e) Procedure. All Claims shall be submitted to the Engineer. The Engineer will
consider all information submitted with the claim. Claims not conforming to
this Article will be returned without consideration. The Engineer may
schedule a claim presentation meeting if, in the Engineer's judgment, such a
meeting would aid in resolution of the claim, otherwise a decision will be
based on the claim documentation submitted. A final decision will be
rendered within 90 days of receipt of the claim.

Full compliance by the Contractor with the provisions specified in this Article
is a contractual condition precedent to the Contractor's right to seek relief in
the Court of Claims. The Engineer's written decision shall be the final
administrative action of the Department. Unless the Contractor files a claim
for adjudication by the Court of Claims within 60 days after the date of the
written decision, the failure to file shall constitute a release and waiver of the
claim."
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BDE SPECIAL PROVISIONS
For the August 1 and September 19, 2025 Lettings

The following special provisions indicated by a “check mark” are applicable to this contract and will be included by the Project
Coordination and Implementation Section of the Bureau of Design & Environment (BDE).

File Name # Special Provision Title Effective Revised
80099 1 [] Accessible Pedestrian Signals (APS) April 1, 2003 Jan. 1, 2022
80274 2 [] Aggregate Subgrade Improvement April 1, 2012 April 1, 2022
80192 3 [ ] Automated Flagger Assistance Devices Jan. 1, 2008 April 1, 2023
80173 4 [] Bituminous Materials Cost Adjustments Nov. 2, 2006 Aug. 1, 2017
80426 5 [] Bituminous Surface Treatment with Fog Seal Jan. 1, 2020 Jan. 1, 2022

* 80241 6 [] Bridge Demolition Debris July 1, 2009

* 50531 7 [] Building Removal Sept. 1, 1990 Aug. 1, 2022

* 50261 8 [] Building Removal with Asbestos Abatement Sept. 1, 1990 Aug. 1, 2022
80460 9 [] Cement, Finely Divided Minerals, Admixtures, Concrete, and Mortar Jan. 1, 2025
80384 10 [] Compensable Delay Costs June 2, 2017 April 1, 2019

* 80198 11 [ Completion Date (via calendar days) April 1, 2008

* 80199 12 [] Completion Date (via calendar days) Plus Working Days April 1, 2008
80461 13 [] Concrete Barrier Jan. 1, 2025
80453 14 [] Concrete Sealer Nov. 1, 2023
80261 15 [ Construction Air Quality — Diesel Retrofit June 1, 2010 Jan. 1, 2025

* 80029 16 [] Disadvantaged Business Enterprise Participation Sept. 1, 2000 Jan. 2, 2025
80467 17 [] Erosion Control Blanket Aug. 1, 2025
80229 18 [] Fuel Cost Adjustment April 1, 2009 Aug. 1, 2017
80452 19 [ Full Lane Sealant Waterproofing System Nov. 1, 2023
80447 20 [] Grading and Shaping Ditches Jan. 1, 2023
80433 21 [] Green Preformed Thermoplastic Pavement Markings Jan. 1, 2021 Jan. 1, 2022
80456 22 [] Hot-Mix Asphalt Jan. 1, 2024 Jan. 1, 2025
80446 23 [] Hot-Mix Asphalt - Longitudinal Joint Sealant Nov. 1, 2022 Aug. 1, 2023
80438 24 [ lllinois Works Apprenticeship Initiative — State Funded Contracts June 2, 2021 April 2, 2024
80450 25 [ Mechanically Stabilized Earth Retaining Walls Aug. 1, 2023 Aug. 1, 2025
80464 26 [ ] Pavement Marking Inspection April. 1, 2025
80468 27 [] Pavement Patching Aug. 1, 2025
80441 28 [] Performance Graded Asphalt Binder Jan. 1, 2023
80459 29 [] Preformed Plastic Pavement Marking June 2, 2024

* 34261 30 [] Railroad Protective Liability Insurance Dec. 1, 1986 Jan. 1, 2022
80455 31 [] Removal and Disposal of Regulated Substances Jan. 1, 2024 April 1, 2024
80445 32 [] Seeding Nov. 1, 2022
80457 33 [] Short Term and Temporary Pavement Markings April 1, 2024 April 2, 2024
80462 34 Sign Panels and Appurtenances Jan. 1, 2025 April 1, 2025
80469 35 [] Slope Wall Aug. 1, 2025
80448 36 Source of Supply and Quality Requirements Jan. 2, 2023
80340 37 [] Speed Display Trailer April 2, 2014 Jan. 1, 2022
80127 38 [ Steel Cost Adjustment April 2, 2004 Jan. 1, 2022
80397 39 [] Subcontractor and DBE Payment Reporting April 2, 2018
80391 40 [ Subcontractor Mobilization Payments Nov. 2, 2017 April 1, 2019
80463 41 [] Submission of Bidders List Information Jan. 2, 2025 Mar. 2, 2025
80437 42 [] Submission of Payroll Records April 1, 2021 Nov. 2, 2023
80435 43 [] Surface Testing of Pavements — IRI Jan. 1, 2021 Jan. 1, 2023
80465 44 [] Surveying Services April 1, 2025
80466 45 [ Temporary Rumble Strips April 1, 2025
80470 46 [ Traffic Signal Backplate Aug. 1, 2025

* 20338 47 [] Training Special Provisions Oct. 15, 1975 Sept. 2, 2021
80429 48 [] Ultra-Thin Bonded Wearing Course April 1, 2020 Jan. 1, 2022
80439 49 [] Vehicle and Equipment Warning Lights Nov. 1, 2021 Nov. 1, 2022
80458 50 [] Waterproofing Membrane System Aug. 1, 2024
80302 51 [] Weekly DBE Trucking Reports June 2, 2012 Jan. 2, 2025



80454 52 [] Wood Sign Support Nov. 1, 2023
80427 53 [] Work Zone Traffic Control Devices Mar. 2, 2020 Jan. 1, 2025
* 80071 54 [] Working Days Jan. 1, 2002

Highlighted items indicate a new or revised special provision for the letting.

An * indicates the special provision requires additional information from the designer, which needs to be submitted separately.
The Project Coordination and Implementation Section will then include the information in the applicable special provision.

The following special provisions are in the 2025 Supplemental Specifications and Recurring Special Provisions.

File Name Special Provision Title New Location(s) Effective Revised
80434  Corrugated Plastic Pipe (Culvert and Storm  Articles 542.03, 550.03, 1040.03, Jan. 1, 2021
Sewer) 1040.04(b), 1040.04(d) & 1040.08
80443  High Tension Cable Median Barrier Removal Section 632 April 1, 2022
80045  Material Transfer Device Articles 406.03, 406.06(f), 406.13(b), Nov 15, 1999 Jan. 1, 2022

406.14 & 1102.02
80410  Traffic Spotters Article 701.13 Jan. 1, 2019



SOURCE OF SUPPLY AND QUALITY REQUIREMENTS (BDE)
Effective: January 2, 2023
Add the following to Article 106.01 of the Standard Specifications:

“The final manufacturing process for construction materials and the immediately preceding
manufacturing stage for construction materials shall occur within the United States. Construction
materials shall include an article, material, or supply that is or consists primarily of the following.

(a) Non-ferrous metals;

(b) Plastic and polymer-based products (including polyvinylchloride, composite building
materials, and polymers used in fiber optic cables);

(c) Glass (including optic glass);

(d) Lumber;

(e) Drywall.

Items consisting of two or more of the listed construction materials that have been combined

through a manufacturing process, and items including at least one of the listed materials
combined with a material that is not listed through a manufacturing process shall be exempt.”

80448



SIGN PANELS AND APPURTENANCES (BDE)

Effective: January 1, 2025
Revised: April 1, 2025

Add Article 720.02(c) of the Standard Specifications to read:
“(c) Aluminum EPOXY MASHIC ........uuuuiiiii e nnnnne 1008.03”
Revise the second and third paragraphs of Article 720.02 of the Standard Specifications to read:

“The sign mounting support channel shall be manufactured from steel or aluminum and shall
be according to Standard 720001.

Steel support channels shall be accordingto ASTM A 1011 (A1011M), ASTM A 635 (A 635M),
ASTM A 568 (A 568M), or ASTM A 684 (A 684M), and shall be galvanized. Galvanizing shall be
according to ASTM A 653 (A 653M) when galvanized before fabrication, and AASHTO M 111
(M 111M) when galvanized after fabrication. Field or post fabricated drilled holes shall be spot
painted with one coat of aluminum epoxy mastic paint prior to installation.”

Revise the fifth paragraph of Article 720.02 of the Standard Specifications to read:
“The stainless steel banding for mounting signs or sign support channels to light or signal

standards shall be according to ASTM A 240 (A 240M) Type 302 stainless steel.”

80462



Mill Rd. & Washington St. - FAU 3788
Section 22-00054-00-SP

Project CV9A(877)

Job C-93-069-24

Kendall County

CN 43591

STATE OF ILLINOIS

SPECIAL PROVISIONS

The following Special Provisions supplement the “Standard Specifications for Road and
Bridge Construction,” adopted January 1, 2022, the latest edition of the “Manual on
Uniform Traffic Control Devices for Streets and Highways,” and the “Manual of Test
Procedures for Material” in effect on the date of invitation for bids, and the Supplemental
Specifications and Recurring Special Provisions indicated on the Check Sheet included
herein which apply to and govern the Construction of Mill Road and Washington Street
(FAU 3788), Section 22-00054-00-SP, in Kendall County, and in case of conflict with any
part or parts of said Specifications, the said Special Provisions shall take precedence and
shall govern.

Mill Road and Washington Street — FAU 3788
Section 22-00054-00-SP
Project CV9A(877)
Job C-93-069-24
Kendall County

Contract 43591

Location of Project

500 Feet East and West of the intersection of Mill Road and Washington Street/Lynx Lane.

Description of Project

Materials Procurement and Day Labor installation of signs, flashing beacons and speed
feedback signs at the intersection of Mill Road and Washington Street/Lynx Lane.



Mill Rd. & Washington St. - FAU 3788
Section 22-00054-00-SP

Project CV9A(877)

Job C-93-069-24

Kendall County

CN 43591

Solar Power Speed Feedback Sign with Base and Pole

Description: This work shall consist of furnishing a full matrix radar driver feedback sign.
The device shall be in accordance with the Manual on Uniform Traffic Control Devices
(MUTCD).

Materials:
The solar power speed feedback sign shall have the following features:

* 90- Watt solar panel and battery charger sufficient to meet power requirements of
radar and LED

* Full matrix LED display capable of displaying 15-inch numerals and 5-inch “SLOW
DOWN”

* Amber speed display

* Signface is to be yellow with “YOUR SPEED” legible sign at 600 feet in black text

e  Weatherproof NEMA 3 enclosure

* Programmable integrated strobe

* K-band (24.5 GHz, direct sensing, license free (FCC part 1 compliant) radar

* 450-foot radar range

* Bluetooth (Class 1, 300’ range)

* 600-ft sign legibility

* Speed display range of 3 to 99 miles per hour

e Data capacity — 90 days with circular buff

* Mountto a4.5” outside diameter pole

* Warranty-2 year

* Postshall be a4.5” outside diameter pole 14’ feet in length, seamless aluminum
pole, SCH 80 threaded on one end, wall thickness of 0.337

e Base shall be a square aluminum pedestal base standard 14” x 14”

* 1each-Cap, 4.5” outside diameter pole, 4C cap signal

Installation: Installation will be completed by Village crews per manufacturer instructions.

Basis of Payment: This work will be paid at the contract unit price per each for SOLAR
POWERED SPEED FEEDBACK SIGN. All signs shall be delivered to the Oswego Public
Works Facility, 100 Theodore Drive, Oswego, IL 60543 prior to payment. Delivery hours shall
be Monday through Friday, 7:00 AM to 3:00PM, exclusive of holidays.




Mill Rd. & Washington St. - FAU 3788
Section 22-00054-00-SP

Project CV9A(877)

Job C-93-069-24

Kendall County

CN 43591

Flashing Beacon with Base and Pole

Description: This work shall consist of furnishing a light emitting diode (LED) solar powered
flashing warning sign, base and post. The device shall be in accordance with the Manual on
Uniform Traffic Control Devices (MUTCD).

Materials:
The flashing beacon with base and post shall have the following features:

e MUTCD Compliant

* 13-Watt solar panel and battery charger sufficient to meet power requirements of
the LEDs

* 12”round amber lens

* Yellow housing

e 24/7 continuous operation

e Ability to mount to a 4.5” outside diameter pole

e Battery: field replaceable, maintenance-free Nickel Metal Hydride with 3-to-5-year
lifespan

* Postshall be a 4.5” outside diameter pole 14’ feet in length, seamless aluminum
pole, SCH 80 threaded on one end, wall thickness of 0.337

e Base shall be a square aluminum pedestal base standard 14” x 14”

* 1each-Cap, 4.5” outside diameter pole, 4C cap signal

Installation: Installation will be completed by Village crews per manufacturer instructions.

Basis of Payment: This work will be paid at the contract unit price per each for FLASHING
BEACON WITH BASE AND POST. All signs shall be delivered to the Oswego Public Works
Facility, 100 Theodore Drive, Oswego, IL 60543 prior to payment. Delivery hours shall be
Monday through Friday, 7:00 AM to 3:00PM, exclusive of holidays.

Base for Telescoping Steel Sign Support

Description: This work shall consist of furnishing a base for a telescoping steel sign
support. The work shall follow Section 731 of the Illinois Department of Transportation
Standard Specifications of Road and Bridge Construction.



Mill Rd. & Washington St. - FAU 3788
Section 22-00054-00-SP
Project CV9A(877)
Job C-93-069-24
Kendall County
CN 43591
Materials: Materials shall be in accordance with section 731.02 of the Illinois Department

of Transportation Standard Specifications of Road and Bridge Construction.
Installation: Installation will be completed by Village crews.

Basis of Payment: This work will be paid at the contract unit price per each for BASE FOR
TELESCOPING STEEL SIGN SUPPORT. All signs shall be delivered to the Oswego Public
Works Facility, 100 Theodore Drive, Oswego, IL 60543 prior to payment. Delivery hours shall
be Monday through Friday, 7:00 AM to 3:00PM, exclusive of holidays.

Telescoping Steel Sign Support

Description: This work shall consist of furnishing a telescoping steel sign supports for
ground-mounted signs utilizing a telescoping base section. The work shall follow Section
728 of the Illinois Department of Transportation Standard Specifications of Road and
Bridge Construction.

Materials: Materials shall be in accordance with section 728.02 of the Illinois Department
of Transportation Standard Specifications of Road and Bridge Construction.

Installation: Installation will be completed by Village crews.

Basis of Payment: This work will be paid at the contract unit price per each for
TELESCOPING STEEL SIGN SUPPPORT. All signs shall be delivered to the Oswego Public
Works Facility, 100 Theodore Drive, Oswego, IL 60543 prior to payment. Delivery hours shall
be Monday through Friday, 7:00 AM to 3:00PM, exclusive of holidays.

School Speed Ahead Sign

Description: This work shall consist of furnishing sign panels complete with sign faces. The
work shall follow Section 720 of the Illinois Department of Transportation Standard
Specifications of Road and Bridge Construction. Signs shall be in accordance with the
Manual on Uniform Traffic Control Devices (MUTCD).

Materials: Materials shall be in accordance with section 720.02 of the Illinois Department
of Transportation Standard Specifications of Road and Bridge Construction



Mill Rd. & Washington St. - FAU 3788
Section 22-00054-00-SP
Project CV9A(877)
Job C-93-069-24
Kendall County
CN 43591
Per the MUTCD the sign shall be a S4-5 and 36” x 36” in size.

Installation: Installation will be completed by Village crews.

Basis of Payment: This work will be paid at the contract unit price per each for SCHOOL
SPEED AHEAD SIGN, of the type and size specified. All signs shall be delivered to the
Oswego Public Works Facility, 100 Theodore Drive, Oswego, IL 60543 prior to payment.
Delivery hours shall be Monday through Friday, 7:00 AM to 3:00PM, exclusive of holidays.

School Crosswalk Sign

Description: This work shall consist of furnishing sign panels, complete with sign faces,
legend and supplemental panels. The work shall follow Section 720 of the Illinois
Department of Transportation Standard Specifications of Road and Bridge Construction.
Signs shall be in accordance with the Manual on Uniform Traffic Control Devices (MUTCD).

Materials: Materials shall be in accordance with section 720.02 of the Illinois Department
of Transportation Standard Specifications of Road and Bridge Construction

Per the MUTCD the sign shall be a S1-1 and 36” x 36” in size.
Installation: Installation will be completed by Village crews.

Basis of Payment: This work will be paid at the contract unit price per each for SCHOOL
CROSSWALK SIGN, of the type and size specified. All signs shall be delivered to the
Oswego Public Works Facility, 100 Theodore Drive, Oswego, IL 60543 prior to payment.
Delivery hours shall be Monday through Friday, 7:00 AM to 3:00PM, exclusive of holidays

Ahead Sign

Description: This work shall consist of furnishing sign panels, complete with sign faces,
legend and supplemental panels. The work shall follow Section 720 of the Illinois
Department of Transportation Standard Specifications of Road and Bridge Construction.
Signs shall be in accordance with the Manual on Uniform Traffic Control Devices (MUTCD).

Materials: Materials shall be in accordance with section 720.02 of the Illinois Department
of Transportation Standard Specifications of Road and Bridge Construction



Mill Rd. & Washington St. - FAU 3788
Section 22-00054-00-SP
Project CV9A(877)
Job C-93-069-24
Kendall County
CN 43591
Per the MUTCD the sign shall be a W16-9P and 24” x 12” in size.

Installation: Installation will be completed by Village crews.

Basis of Payment: This work will be paid at the contract unit price per each for AHEAD
SIGN, of the type and size specified. All signs shall be delivered to the Oswego Public
Works Facility, 100 Theodore Drive, Oswego, IL 60543 prior to payment. Delivery hours shall
be Monday through Friday, 7:00 AM to 3:00PM, exclusive of holidays.

School Speed Limit Sign

Description: This work shall consist of furnishing sign panels, complete with sign faces,
legend and supplemental panels. The work shall follow Section 720 of the Illinois
Department of Transportation Standard Specifications of Road and Bridge Construction.
Signs shall be in accordance with the Manual on Uniform Traffic Control Devices (MUTCD).

Materials: Materials shall be in accordance with section 720.02 of the Illinois Department
of Transportation Standard Specifications of Road and Bridge Construction

Per the MUTCD the sign shall be composed of (1) S4-3P and 24” x 9” in size, (1) R2-1 and
24” x30” in size and (1) S4-2P and 24” x 12” in size.

Installation: Installation will be completed by Village crews.

Basis of Payment: This work will be paid at the contract unit price per each for SCHOOL
SPEED LIMIT SIGN, of the types and sizes specified. All signs shall be delivered to the
Oswego Public Works Facility, 100 Theodore Drive, Oswego, IL 60543 prior to payment.
Delivery hours shall be Monday through Friday, 7:00 AM to 3:00PM, exclusive of holidays

HELIX FOUNDATION AND BREAKAWAY DEVICE, 15” BOLT CIRCLE, 8 5/8”x 6

Description: This work shall consist of furnishing helix foundation and breakaway device.
The work shall be completed in accordance with the Illinois Department of Transportation
Standard Specifications of Road and Bridge Construction.

Installation: Installation will be completed by Village crews.



Mill Rd. & Washington St. - FAU 3788
Section 22-00054-00-SP
Project CV9A(877)
Job C-93-069-24
Kendall County
CN 43591
Basis of Payment: This work will be paid at the contract unit price per each for LIGHT POLE
FOUNDATION, METAL of the bolt circle, diameter, and length specified. All signs shall be
delivered to the Oswego Public Works Facility, 100 Theodore Drive, Oswego, IL 60543 prior
to payment. Delivery hours shall be Monday through Friday, 7:00 AM to 3:00PM, exclusive
of holidays




ABV ABOVE

A/C ACCESS CONTROL
AC ACRE

ADJ ADJUST

AS AERIAL SURVEYS
AGG AGGREGATE

AH AHEAD

APT APARTMENT

ASPH ASPHALT

AUX AUXILIARY

AGS AUXILIARY GAS VALVE (SERVICE)
AVE AVENUE

AX AXIS OF ROTATION
BK BACK

B-B BACK TO BACK
BKPL BACKPLATE

B BARN

BARR BARRICADE

BL BASELINE

BGN BEGIN

BM BENCHMARK

BIND BINDER

BIT BITUMINOUS

BTM BOTTOM

BLVD BOULEVARD

BRK BRICK

BBOX BUFFALO BOX
BLDG BUILDING
CATV CABLE

CIP CAST IRON PIPE

CB CATCH BASIN

C-C CENTER TO CENTER

CL CENTERLINE OR CLEARANCE
CL-E CENTERLINE TO EDGE

CL-F CENTERLINE TO FACE

CTS CENTERS

CERT CERTIFIED
CHSLD  CHISELED
CS CITY STREET
CP CLAY PIPE
CLSD CLOSED
CLID CLOSED LID

cT COAT OR COURT

COMB COMBINATION

C COMMERCIAL BUILDING
CE COMMERCIAL ENTRANCE

CONC CONCRETE
CONST  CONSTRUCT
CONTD  CONTINUED
CONT CONTINUOUS

COR CORNER

CORR CORRUGATED

CMP CORRUGATED METAL PIPE
CNTY COUNTY

CH COUNTY HIGHWAY

CSE COURSE

XSECT ~ CROSS SECTION

m3 CUBIC METER

mm?3 CUBIC MILLIMETER
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CU YD
CuLv
C&G

DC
DET
DIA
DIST
DOM
DBL
DSEL
DSFL
DR
DI
DRV
DCT
EA
EB
EOP
E-CL
E-E
ELEC
EL
ENTR
EXC
EX
EXPWAY
E

E

F-F
FA
FAI
FAP
FAS
FAUS
FP
OPT
FE
FH
FL
FB
FDN
FR
F&G
FRWAY
GAL
GALV

GM
GV
GIS
GRAN
GR
GRVL
GND
GUT
GP
GW
HH

CUBIC YARD

CULVERT

CURB & GUTTER
DEGREE OF CURVE
DEPRESSED CURVE
DETECTOR

DIAMETER

DISTRICT

DOMESTIC

DOUBLE

DOWNSTREAM ELEVATION
DOWNSTREAM FLOWLINE
DRAINAGE OR DRIVE
DRAINAGE INLET OR DROP INLET
DRIVEWAY

DUCT

EACH

EASTBOUND

EDGE OF PAVEMENT
EDGE TO CENTERLINE
EDGE TO EDGE
ELECRICAL

ELEVATION

ENTRANCE

EXCAVATION

EXISTING

EXPRESSWAY

EXTERNAL DISTANCE OF HORIZONTAL CURVE

OFFSET DISTANCE TO VERTICAL CURVE
FACE TO FACE

FEDERAL AID

FEDERAL AID INTERSTATE
FEDERAL AID PRIMARY
FEDERAL AID SECONDARY
FEDERAL AID URBAN SECONDARY
FENCE POST

FIBER OPTIC

FIELD ENTRANCE

FIRE HYDRANT

FLOW LINE

FOOT BRIDGE
FOUNDATION

FRAME

FRAME & GRATE
FREEWAY

GALLON

GALVANIZED

GARAGE

GAS METER

GAS VALVE
GEOGRAPHICAL INFORMATION SYSTEM
GRANULAR

GRATE

GRAVEL

GROUND

GUTTER

GUY POLE

GUY WIRE

HANDHOLE

LIDAR
LP
LGT
LF

LC
LNG

L SUM
MACH
MB
MH
MATL
MED

METH

mm
mm DIA
MIX
MBH
MOD
MFT

N & BC
N & C
N & W
NC

NB

NE

NW

0/S
0&C
OLID
PAT
PVD
PVMT

HATCHING

HEAD

HEADWALL

HEAVY DUTY
HECTARE

HOT MIX ASPHALT
HIGHWAY
HORIZONTAL
HOUSE

ILLINOIS
IMPROVEMENT
INCH DIAMETER
INLET
INSTALLATION
INTERSECTION DESIGN STUDY
INVERT

IRON PIPE

IRON ROD

JOINT

KILOGRAM
KILOMETER
LANDSCAPING

LANE

LEFT

LIGHT DETECTION AND RANGING
LIGHT POLE
LIGHTING

LINEAL FEET OR LINEAR FEET
LITER OR CURVE LENGTH
LONG CHORD
LONGITUDINAL
LUMP SUM
MACHINE

MAIL BOX
MANHOLE
MATERIAL

MEDIAN

METER

METHOD
MID-ORDINATE
MILLIMETER
MILLIMETER DIAMETER
MIXTURE

MOBILE HOME
MODIFIED

MOTOR FUEL TAX
NAIL & BOTTLE CAP
NAIL & CAP

NAIL & WASHER
NORMAL CROWN
NORTHBOUND
NORTHEAST
NORTHWEST
OFFSET

OIL AND CHIP

OPEN LID

PATTERN

PAVED

PAVEMENT

PM
PED
PNT
PC
PI

PRC
PT
POT
POLYETH
PCC
PP
PRM
PE
PROF
PGL
PROJ
P.C.
PL

PR

R

RR
RRS
RPS
REF
RCCP
REINF
REM
RC
REP
REST
RESURF
RET
RT
ROW
RD
RDWY
RTE
SAN
SANS
SEC
SEED
SHAP
S

SH
SHLD
SW
SIG
SOD
SM
SB

SE
SPL
SD
SQ FT
m2
mm?
SQ YD
STB

PAVEMENT MARKING
PEDESTAL

POINT

POINT OF CURVATURE

POINT OF INTERSECTION OF HORIZONTAL

CURVE

POINT OF REVERSE CURVE
POINT OF TANGENCY
POINT ON TANGENT
POLYETHYLENE
PORTLAND CEMENT CONCRETE
POWER POLE OR PRINCIPAL POINT
PRIME

PRIVATE ENTRANCE
PROFILE

PROFILE GRADELINE
PROJECT

PROPERTY CORNER
PROPERTY LINE
PROPOSED

RADIUS or RESIDENTUAL
RAILROAD

RAILROAD SPIKE
REFERENCE POINT STAKE
REFLECTIVE

REINFORCED CONCRETE CULVERT PIPE
REINFORCEMENT
REMOVAL

REMOVE CROWN
REPLACEMENT
RESTAURANT
RESURFACING

RETAINING

RIGHT

RIGHT-OF-WAY

ROAD

ROADWAY

ROUTE

SANITARY

SANITARY SEWER
SECTION

SEEDING

SHAPING

SHED

SHEET

SHOULDER

SIDEWALK OR SOUTHWEST
SIGNAL

SODDING

SOLID MEDIAN
SOUTHBOUND
SOUTHEAST

SPECIAL

SPECIAL DITCH

SQUARE FEET

SQUARE METER

SQUARE MILLIMETER
SQUARE YARD
STABILIZED

STD STANDARD

SBI STATE BOND ISSUE

SR STATE ROUTE

STA STATION

SPBGR STEEL PLATE BEAM GUARDRAIL
SS STORM SEWER

STY STORY

ST STREET

STR STRUCTURE

e SUPERELEVATION RATE

S.E. RUN.  SUPERELEVATION RUNOFF LENGTH
SURF SURFACE

SMK SURVEY MARKER

T TANGENT DISTANCE

T.R. TANGENT RUNOUT DISTANCE
TEL TELEPHONE

B TELEPHONE BOX

TP TELEPHONE POLE

TEMP TEMPORARY

TBM TEMPORARY BENCH MARK

D TILE DRAIN

TBE TO BE EXTENDED

TBR TO BE REMOVED

TBS TO BE SAVED

TWP TOWNSHIP

TR TOWNSHIP ROAD

TS TRAFFIC SIGNAL

TSCB TRAFFIC SIGNAL CONTROL BOX
TSC TRAFFIC SYSTEMS CENTER
TRVS TRANSVERSE

TRVL TRAVEL

TRN TURN

TY TYPE

T-A TYPE A

TYP TYPICAL

UNDGND UNDERGROUND

USGS U.S. GEOLOGICAL SURVEY
USEL UPSTREAM ELEVATION

USFL UPSTREAM FLOWLINE

UTIL UTILITY

VBOX VALVE BOX

A% VALVE VAULT

VLT VAULT

VEH VEHICLE

VP VENT PIPE

VERT VERTICAL

vC VERTICAL CURVE

VPC VERTICAL POINT OF CURVATURE
VPI VERTICAL POINT OF INTERSECTION
VPT VERTICAL POINT OF TANGENCY
WM WATER METER

WV WATER VALVE

WMAIN WATER MAIN

WB WESTBOUND

WILDFL WILDFLOWERS

W WITH

WO WITHOUT

DATE REVISIONS STANDARD SYMBOLS,

1-1-21 ::gast::qulr:s, abbreviations ABBREVIATIONS

1-1-19 Added bol AND PATTER(SN§1 f9)
STANDARD 000001-08




ADJUSTMENT ITEMS

Structure To Be Adjusted

Structure To Be Cleaned

Main Structure To Be Filled

Structure To Be Filled

Structure To Be Filled Special

Structure To Be Removed

Structure To Be
Reconstructed

Structure To Be Reconstructed Special

Frame and Grate To Be Adjusted

Frame and Lid To Be Adjusted

Domestic Service Box To Be Adjusted

Valve Vault To Be Adjusted

Special Adjustment

Item To Be Abandoned

Item To Be Moved

Item To Be Relocated

Pavement Removal and Replacement
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ALIGNMENT ITEMS

Baseline

Centerline

Centerline Break Circle
Baseline Symbol
Centerline Symbol

PI Indicator

Point Indicator

Horizontal Curve Data
(Half Size)

BOUNDARIES ITEMS

Dashed Property Line

Solid Property/Lot Line

Section/Grant Line

Quarter Section Line

Quarter/Quarter Section Line

County/Township Line

State Line

Chiseled Square Found
Iron Pipe Found

Iron Pipe Set

Survey Marker

Property Line Symbol

Same Ownership Symbol (Half Size)

Northwest Quarter Corner (Half Size)

Section Corner (Half Size)

Southeast Quarter Corner (Half Size)

A A

o o

EX. CURVE CURVE
P.I. STA= P.I. STA=
A= A=
D= D=
R= R=
T= =
L= L=
E= E=
e= e=
T.R.= TR.=
S.E. RUN= S.E. RUN=
P.C. STA= p.C. STA=
P.T. STA= P.T. STA=

DRAINAGE ITEMS

Channel or Stream Line

Culvert Line

Grading & Shaping Ditches
Drainage Boundary Line
Paved Ditch

Aggregate Ditch

Pipe Underdrain

Storm Sewer

Flowline

Ditch Check

Headwall

Inlet

Manhole

Summit

Roadway Ditch Flow
Swale

Catch Basin

Culvert End Section
Water Surface Indicator

Riprap

HYDRAULICS ITEMS

Overflow

Sheet Flow

Hydrant Outlet

©) ©
<t <>
— —\ >
—t—= —
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v
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EX
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STANDARD SYMBOLS,
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EROSION & SEDIMENT
CONTROL ITEMS -

Cleaning & Grading Limits

Dike
Erosion Control Fence
Perimeter Erosion Barrier

Temporary Fence

Ditch Check Temporary

Ditch Check Permanent

Inlet & Pipe Protection

Sediment Basin

Erosion Control Blanket

Fabric Formed Concrete
Revetment Mat

Turf Reinforcement Mat

Mulch Temporary

Mulch Method 1

Mulch Method 2 Stabilized

Mulch Method 3 Hydraulic

CONTOUR ITEMS EX

Approx. Index Line

Approx. Intermediate Line

Index Contour

Intermediate Contour
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— XXX —— XXX —— XXX —— XXX —— XXX -

NON-HIGHWAY
IMPROVEMENT ITEMS

Noise Attn./Levee

Field Line

Fence

Base of Levee

Mailbox

Multiple Mailboxes

Pay Telephone

Advertising Sign

ITS Camera

Wind Turbine

Cellular Tower

*Intelligent Transportation Systems

LANDSCAPING ITEMS

Contour Mounding Line
Fence

Fence Post

Shrubs

Mowline

Perennial Plants

Seeding Class 2

Seeding Class 2A

Seeding Class 4

Seeding Class 4 & 5 Combined

EX

E

—X— X — X — X — X —

P

— X — X — X — X — X —

EXISTING
LANDSCAPING ITEMS

(contd.)

Seeding Class 5

Seeding Class 7

Seedlings Type 1

Seedlings Type 2

Sodding

Mowstake w/Sign

Tree Trunk Protection

Evergreen Tree

Shade Tree

LIGHTING

Duct

Conduit

Electrical Aerial Cable
Electrical Buried Cable
Controller

Underpass Luminaire

Power Pole

g -

A A

L L
= [ < |
b =
<+ -

STANDARD SYMBOLS,
ABBREVIATIONS
AND PATTERNS

(Sheet 3 of 9)

STANDARD 000001-08




LIGHTING

(contd.) EX FR
Pull Point ® ®
Handhole N Al
Heavy Duty Handhole
Junction Box
Light Unit Comb. a——— [ —

Electrical Ground J: J__

Traffic Flow Arrow

High Mast Pole
(Half Size)
o—@&

Light Unit-1 O—C D

PAVEMENT (MISC.) EX PR
Keyed Long. Joint —N NN
Keyed Long. Joint w/Tie Bars —:—/\—:—/\—:—/\—

Sawed Long. Joint w/Tie Bars ' - = -

Bituminous Shoulder

Bituminous Taper

X
Stabilized Driveway ’Q%%%%ﬁ‘

Widening

@ Illinois Department of Transportation
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PAVEMENT MARKINGS

Handicap Symbol

RR Crossing

Raised Marker Amber 1 Way

Raised Marker Amber 2 Way

Raised Marker Crystal 1 Way

Two Way Turn Left

Shoulder Diag. Pattern

Skip-Dash White

Skip-Dash Yellow

Stop Line

Solid Line

Double Centerline

Dotted Lines

STANDARD SYMBOLS,
ABBREVIATIONS
AND PATTERNS

(Sheet 4 of 9)

STANDARD 000001-08




PAVEMENT MARKINGS
(contd.)

CL 2Ln 2Way
RRPM 12.2 m (40") o.c.

CL 2Ln 2Way
RRPM 80' (24.4 m) o.c.

CL Multilane Div.
RRPM 40' (12.2 m) o.c.

CL Multilane Div.
RRPM 80' (24.4 m) o.c.

CL Multilane Div. Dbl.
RRPM 80' (24.4 m) o.c.

CL Multilane Undiv.

Two Way Turn Left Line

Urban Combination Left

Urban Combination Right

Urban Left Turn Arrow

Urban Right Turn Arrow

Urban Left Turn Only

Urban Right Turn Only

Urban Thru Only

@ Illinois Department of Transportation

PASSED January 1, 2021

ENGINEER OF POLICY AND PROCEDURES
APPROVED January 1, 2021
Cf ~lc
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L6-T-T Q3NsSI

Urban LT & RT Turn Arrow

Urban Thru Arrow

RAILROAD ITEMS

Abandoned Railroad

Railroad

Railroad Point

Control Box

Crossing Gate

Flashing Signal

Railroad Cant. Mast Arm

Crossbuck

REMOVAL ITEMS

Removal Tic

Bituminous Removal

Hatch Pattern

Tree Removal Single

RIGHT OF WAY ITEMS

Future ROW Corner Monument

ROW Marker

ROW Line

Easement

Temporary Easement

EX PR
i
[ 1 |
mm mw
©)
= | <]
RoX— Xoxm—
XX 3> 4
XeX——%X Xex—xX

X

EX PR

O

X | |
/77777777777

AV YAYIAYEA

STANDARD SYMBOLS,
ABBREVIATIONS
AND PATTERNS

(Sheet 5 of 9)

STANDARD 000001-08




PAVEMENT MARKINGS
(contd.)

Urban U-Turn

Urban Combined U-Turn

Rural Combination Left

Rural Combination Right

Rural Left Turn Arrow

Rural Right Turn Arrow

Rural Left Turn Only

Rural Right Turn Only

Rural Thru Only

Rural Thru Arrow

Rural Lt & Rt Turn Arrow

Bike Lane Symbol

Bike Lane Text

Bike Path Shared

Bike Shared Roadway

Lane Drop Symbol

@ Illinois Department of Transportation
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APPROVED January 1, 2021
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V

L
N

Wrong Way Arrow _>

1oL

STANDARD SYMBOLS,
ABBREVIATIONS
AND PATTERNS

(Sheet 6 of 9)

STANDARD 000001-08




RIGHT OF WAY ITEMS
(contd.)

Access Control Line

Access Control Line & ROW —

AC

Access Control Line &

AC

ROW with Fence

Excess ROW Line

ROADWAY PLAN
ITEMS

Cable Barrier

Concrete Barrier

Edge of Pavement

Bit Shoulders, Medians
and C&G Line

Aggregate Shoulder

Sidewalks, Driveways

Guardrail

Guardrail Post

Traffic Sign

Corrugated Median

Impact Attenuator

North Arrow with District Office
(Half Size)

Match Line

Slope Limit Line

Typical Cross-Section Line

AC

.x_AC_x—x

XS —

»<E=2z

STA. 45+00

@ Illinois Department of Transportation

PASSED January 1, 2021
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ROADWAY PROFILES EX
P.I. Indicator a
Point Indicator o

Earthworks Balance Point

Begin Point
Vert. Curve Data VPl =
ELEV=
L
E
Ditch Profile Left Side e
Ditch Profile Right Side === @ — = — = — = — — — —
Roadway Profile Line —_
Storm Sewer Profile Left Side e
Storm Sewer Profile Right Side =~ @———=——=— — — — —

Cone, Drum or Barricade

Barricade Type II

Barricade Type III

Barricade With Edge Line

Flashing Light Sign

Panels [

Panels II

Direction of Traffic

Sign Flag
(Half Size)

VPl =
ELEV=
L =
E =
PR
o]
7/
7z
7.
TT
O O O

SIGNING ITEMS

(contd.)

Reverse Left W1-4L
(Half Size)

Reverse Right W1-4R
(Half Size)

Two Way Traffic Sign W6-3

(Half Size)

Detour Ahead W20-2(0)

(Half Size)

Left Lane Closed Ahead W20-5L(0)

(Half Size)

Right Lane Closed Ahead W20-5R(O)

(Half Size)

Road Closed Ahead W20-3(0)

(Half Size)

Road Construction Ahead W20-1-(0O)

(Half Size)

Single Lane Ahead
(Half Size)

Transition Left W4-2L
(Half Size)

Transition Right W4-2R
(Half Size)

LEFT LANE
CLOSED
AHEAD

RIGHT LANE
CLOSED
AHEAD

ROAD
CLOSED
AHEAD

STANDARD SYMBOLS,
ABBREVIATIONS
AND PATTERNS

(Sheet 7 of 9)

STANDARD 000001-08




SIGNING ITEMS
(contd.)

One Way Arrow Lrg. W1-6-(O)
(Half Size)

Two Way Arrow Large W1-7-(0)
(Half Size)

Detour M4-10L-(O)
(Half Size)

Detour M4-10R-(O)
(Half Size)

One Way Left R6-1L
(Half Size)

One Way Right R6-1R
(Half Size)

Left Turn Lane R3-1100L
(Half Size)

Keep Left R4-7AL
(Half Size)

Keep Left R4-7BL
(Half Size)

Keep Right R4-7AR
(Half Size)

Keep Right R4-7BR
(Half Size)

Stop Here On Red R10-6-AL
(Half Size)

Stop Here On Red R10-6-AR

(Half Size)

No Left Turn R3-2
(Half Size)

No Right Turn R3-1
(Half Size)

Road Closed R11-2
(Half Size)

Road Closed Thru Traffic R11-2
(Half Size)

@ Illinois Department of Transportation
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1000 vr e

LEFT
TURN
LANE

KEEP

LEFT

KEEP

LEFT

KEEP

RIGHT

KEEP

RIGHT

STOP
HERE

RED

STOP
HERE

R

RED

S
®

ROAD

CLOSED

ROAD CLOSED

THRU TRAFFIC

STRUCTURES ITEMS EX

Box Culvert Barrel

Box Culvert Headwall

Bridge Pier -

Bridge

Retaining Wall

Temporary Sheet Piling

TRAFFIC SHEET
ITEMS

Cable Number

Left Turn Green

Left Turn Yellow

Signal Backplate

Signal Section 8'" (200 mm)

Signal Section 12" (300 mm)

Walk/Don't Walk Letters

Walk/Don't Walk Symbols

TRAFFIC SIGNAL
ITEMS

Galv. Steel Conduit

Underground Cable

Detector Loop Line

Detector Loop Large

Detector Loop Small

Detector Loop Quadrapole

m
b
")
A

y
0@ Q|

=Y

et | ﬂ|
ol -
:\ ol |_

22
> =[2] [ O

m
X
)
A

STANDARD SYMBOLS,
ABBREVIATIONS
AND PATTERNS

(Sheet 8 of 9)
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TRAFFIC SIGNAL
ITEMS (contd.)

Detector Raceway

Aluminum Mast Arm

Steel Mast Arm

Veh. Detector Magnetic

Conduit Splice

Controller

Gulfbox Junction

Wood Pole

Temp. Signal Head

Handhole

Double Handhole

Heavy Duty Handhole

Junction Box

Ped. Pushbutton Detector

Ped. Signal Head

Power Pole Service

Priority Veh. Detector

Signal Head

Signal Head w/Backplate

Signal Post

Closed Circuit TV

Video Detector System

@ Illinois Department of Transportation
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ENGINEER OF POLICY AND PROCEDURES
APPROVED January 1, 2021
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%

=

[©]

o

UNDERGROUND

UTILITY ITEMS EX PR ABANDONED
Cable TV CTV CTv CTV
Electric Cable E E F
Fiber Optic FO FO FO
Gas Pipe 1 G 1GF G
Qil Pipe FOH 10+ FOt
Sanitary Sewer D) =) ) > — D D )
Telephone Cable T T T
Water Pipe FW I Wt W

UTILITIES ITEMS EX PR
Controller =Y X |
Double Handhole N
Fire Hydrant U \./
GuyWire or Deadman Anchor —

Handhole N Y
Heavy Duty Handhole
Junction Box
Light Pole jof x
Manhole @)

Monitoring Well (Gasoline)

Pipeline Warning Sign F

Power Pole <+ -
Power Pole with Light @—O

Sanitary Sewer Cleanout ©

Splice Box Above Ground O |
Telephone Splice Box H

Above Ground

Telephone Pole -O- @

UTILITY ITEMS
(contd.)

Traffic Signal

Traffic Signal Control Box

Water Meter

|I'I1
X
U
A

P
L

«

Water Meter Valve Box O [ J
Profile Line
Aerial Power Line A A A A
VEGETATION ITEMS EX PR
Deciduous Tree &
Bush or Shrub <
Evergreen Tree 16
Stump m
Orchard/Nursery Line —_—-—— - — - — - =
Vegetation Line AT
Woods & Bush Line
WATER FEATURE
EX PR
ITEMS - —
Stream or Drainage Ditch — e —
Waters Edge  —o—————
Water Surface Indicator l
Water Point ©)
Disappearing Ditch <
Marsh sl

Marsh/Swamp Boundary

STANDARD SYMBOLS,
ABBREVIATIONS
AND PATTERNS

(Sheet 9 of 9)

STANDARD 000001-08




DECIMAL OF AN INCH AND OF A FOOT

@ Illinois Department of Transportation

PASSED January 1, 1997
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20
ENGINEER OF DESIGN AND _ENVIRONMENT
14

A B A B A B A B A B A B
0.0052 Ye %, 0.171875 |2%s 0.3385 4% 0.5052 6% 4%, | 0.671875 8¥%s 0.8385 10¥%6
0.0104 % 0.1771 2% Y5 | 0.34375 4% 0.5104 6% 0.6771 8% 2%, | 0.84375 10%

%4 | 0.015625 % 0.1823 2% 0.3490 4% 3%a4| 0.515625 |6%6 0.6823 8%s 0.8490 10%s
0.0208 Y% %6 | 0.1875 2% 0.3542 a4y 0.5208 6% e | 0.6875 8% 0.8542 10%
0.0260 %e 0.1927 2% 2%a4| 0.359375 4% 0.5260 6% 0.6927 8%s 5%4 | 0.859375 10%s

%, 10.03125 % 0.1979 2% 0.3646 4% %51 0.53125 6% 0.6979 8% 0.8646 10%
0.0365 Yo 34,1 0.203125 |2%e 0.3698 4% 0.5365 6% 4%, | 0.703125 8%s 0.8698 10%s
0.0417 % 0.2083 2% % 0.3750 4% 0.5417 6% 0.7083 8% % 0.8750 10%

%4 | 0.046875 N6 0.2135 2%s 0.3802 4% 3%a4| 0.546875 6%s 0.7135 8%s 0.8802 10%s
0.0521 % %, | 0.21875 2% 0.3854 4% 0.5521 6% 2%, | 0.71875 8% 0.8854 10%
0.0573 Wie 0.2240 2, 2%4| 0.390625 4% 0.5573 6% 0.7240 8146 %4 | 0.890625 101%6

Y6 | 0.0625 % 0.2292 2% 0.3958 4% %6 | 0.5625 6% 0.7292 8% 0.8958 10%
0.0677 13 1%4] 0.234375 |23, 0.4010 4%, 0.5677 6% %4 | 0.734375 816 0.9010 10'%6
0.0729 % 0.2396 2% 13%,] 0.40625 4% 0.5729 6% 0.7396 8% 2%, | 0.90625 10%

%4 | 0.078125 %6 0.2448 2%, 0.4115 4% 4| 0578125 |61%6 0.7448 81%6 0.9115 10'%6
0.0833 1 % 0.2500 3 0.4167 5 0.5833 7 % 0.7500 9 0.9167 11
0.0885 1%s 0.2552 3%e 2%a| 0.421875 5¥s 0.5885 7% 0.7552 9% 5%4 | 0.921875 11%6

%, |0.09375 1% 0.2604 3Y% 0.4271 5% %.| 0.59375 7% 0.7604 9% 0.9271 11%
0.0990 1%6 17,1 0.265625 |3%s 0.4323 5%6 0.5990 7% ‘%4 | 0.765625 9%, 0.9323 11%6
0.1042 1% 0.2708 3% %6 | 0.4375 5% 0.6042 7Y% 0.7708 9% %6 | 0.9375 11%

%4 | 0.109375 1%6 0.2760 3%s 0.4427 5%6 3%a| 0.609375 |7%se 0.7760 9% 0.9427 11%s
0.1146 1% %, | 0.28125 3% 0.4479 5% 0.6146 7% 2%, | 0.78125 9% 0.9479 113%
0.1198 1% 0.2865 3%s 2%a4| 0.453125 5%s 0.6198 7% 0.7865 9% 6%, | 0.953125 11%s

% 10.1250 1% 0.2917 3% 0.4583 5% % 0.6250 7% 0.7917 9% 0.9583 11%
0.1302 1% 1%, 0.296875 |3%s 0.4635 5%6 0.6302 7% S¥a| 0.796875 96 0.9635 11%6
0.1354 1% 0.3021 3% %] 0.46875 5% 0.6354 7% 0.8021 9% 3%, | 0.96875 11%

%4 | 0.140625 1Y%, 0.3073 31, 0.4740 56 “%a| 0.640625 7 W6 0.8073 916 0.9740 111%,
0.1458 1% %6 | 0.3125 3% 0.4792 5% 0.6458 7% s | 0.8125 9% 0.9792 11%
0.1510 1% 0.3177 3%, 3%4| 0.484375 536 0.6510 7% 0.8177 91% 63%4 | 0.984375 11%¢

%2 |0.15625 1% 0.3229 3% 0.4896 5% 2¥5| 0.65625 7% 0.8229 9% 0.9896 11%
0.1615 1% 2%, 0.328125  |3%, 0.4948 51%6 0.6615 7% 5%, | 0.828125 9%, 0.9948 11%¢
0.1667 2 0.3333 4 % 0.5000 6 0.6667 8 0.8333 10 1 1.0000 12

DATE REVISIONS
o7 [New Standard DECIMAL OF AN INCH

Fractions of Inch or Foot

Inch Equivalents to Foot Fractions

AND OF A FOOT

STANDARD 001006




L/3 min. |
o O O @] @] O O
@]
@) o —
3 _|E
500' (150 m) min. 500’ S|E <
1000' (300 m) max. ' (150 m) -
For contract
construction
projects
W20-1103(0)-48 W21-1(0)-48
For maintenance
and utility
projects
W20-1(0)-48
This Standard is used where any vehicles,
equipment, workers or their activities will
encroach in the area 15' (4.5 m) to 24 (600)
from the edge of pavement.
@ When the work operation exceeds one hour, Calculate L as follows:
TYP'CALAPPL'CAT'ONS cones, drums or barricades shall be placed
Utility operations at 25' (8 m) Ce“tershfor L/h3 i*Stancev ad”d a; SPEED LIMIT FORMULAS
; 50' (15 m) centers throu the remainder o
Culvert extensions o ( ! ) 9 English  (Metric)
Side slope changes € work area.
Guardrail installation and maintenance 40 mph (70 km/h) L= WS? _ws’
Delineator installation or less: 60 150
Landscaping operations
Shoulder repair 45 mph (80 km/h) L=(W)(S) L=0.65(W)(S)
Sign installation and maintenance or greater:
W = Width of offset
in feet (meters).
SYMBOLS S = Normal posted speed
7 mph (km/h).
m Work area
All dimensions are in inches (millimeters)
|:, Sign unless otherwise shown.
DATE REVISIONS -
@ O Cone, drum or barricade OFF RD OPERATIONS, 2L, 2W,
Illinois Department of Transportation 1-1-14 Revised workers sign 1 n
PASSED January L, 2014 Il number to agree with 15 (4-5 m) TO 24 (600 mm)
f FROM PAVEMENT EDGE
ENGINEER OF SAFETY ENGINEERING C 1-1-13 Omitted text 'WORKERS'
APPROVED January 1, 2014 -

ENGINEER OF DESIGN AND ENVIRONMENT

sign.

STANDARD 701006-05




W20-7(0)-48

@ @ W20-1103(0)-48
©) ©)

J L J JE o/

100' (30 m

<::' ) —— One wa one lane operation —_ min.
Type | or Type Il Barricades way / P :

= 000" W ’ %> ype | or Type I barrcades —>

-
o
1 O O
T (e ) (
| @ 100' (30 m) ROAD
I

Type lll barricades @

max. CLOSED
o€
o
= S R11-2
W20-1(0)-48 W20-3(0)-48
For
maintenance
and utility J
projects W20-7(0)-48
W20-1103(0)-48
Fort t W20-1103(0)-48
contrac
construction W20-1(0)-48
projects

SIGN SPACING

Posted Speed Sign Spacing SYMBOLS
55 500' (150 m)
50-45 350" (100 m) Work area @ SO'erfecir\sttc;nScISsN SPACING TABLE
<45 200' (60 m) .

Cone, drum or barricade

(not required for moving operations) @ For approved sideroad closures. GENERAL NOTES

) C t 25' (8 t for 250' i i i

Sign on portable or permanent support @ ones a ] .( m) centers for T.h'S Standard .IS used \{vhere at any time, day. or
(75 m). Additional cones may be placed night, any vehicle, equipment, workers or their
at 50' (15 m) centers. When drums or activities

Flagger with traffic control sign Type I or Type Il barricades are encroach on the pavement requiring the closure
used. the interval between devices of one traffic lane in an urban area.

Barricade or drum with flashing light may be doubled.

All dimensions are in inches (millimeters)

@ Cones, drums or barricades at unless otherwise shown.
Type Il barricade with flashing lights 20' (6 m) centers.

N
- e @ T og

DATE REVISIONS

@ Illinois Department of Transportation 1-1-11 Revised flagger sign. URBAN LANE CLOSURE,

PASSED ) __ January 1, 2011

2L, 2W, UNDIVIDED

ENGINEER OF SAFETY ENGINEERING 1-1-09 Switched units to

APPROVED Janyary 1, 2011

L6-T-T Q3NsSI

English (metric). STANDARD 701501-06

ENGINEER OF DESIGN AND ENVIRONMENT Corrected sign No.'s.




18 (450)

=)
<2 8-12
® e (200-300) S i
© 8 . —
=3 46 m *
NS ~ | (100-150) 3(75) 9
2 i 46 W T /”o& T
= i s g (100-150) K
©ole ©o|S [2) - —~
Selfel el © o —
{,\ ' 8 <|S £
&8 «+[8 &8 A =g N
— < |©
S S = S S < _ 4-6 (100-150)
2 g —~ B3 e S
28 o § 2 4-6 (100-150)
Orange Orange Orange Orange
Posted speed < 45 mph Any posted speed Any posted speed Any posted speed — =
DAYTIME USE DAY OR NIGHTTIME USE o
CONES TUBULAR MARKER VERTICAL PANEL DRUM
— POST MOUNTED —_
& &
%

&l/\%c
S
R
Py 24
24 7 “1R
/zo@ % ol f’ooj % o8 S (600)
QA QA Vo

T

200-300)

200-300)

(
(

5'(1.5m)
min
12
(300)

24 (600)

§ < min. § c
8" 8" ”‘ | 4(12m)
! min. '
24 (600)
min.
TYPE | BARRICADE TYPE Il BARRICADE TYPE Il BARRICADE DIRECTION INDICATOR VERTICAL BARRICADE
. B JE BARRICADE
A B
*  Warning lights (if required)
GENERAL NOTES

5 All heights shown shall be measured above the

S| pavement surface.

o|E 4 (1.2m)

@ | min. All dimensions are in inches (millimeters)

[m § % unless otherwise shown.
~|E DATE REVISIONS
Illinois Department of Transportation T R R e t 1-1-25 Updated Temporary Rumble TRAFFIC CONTROL

— T — SR T P Strip Detail (sht. 3). DEVICES
m%ﬁms % DETECTABLE PEDESTRIAN 1-1-24 | Revised Type Il Barricade notes (Sheet 1 of 3)
e/ E CHANNELIZING BARRICADE (sht. 3) & moved warning light on STANDARD 701901-10
ENGINEER OF DESIGN AND ENVIRONMENT post mounted signs to top center.




Warning light

5' (1.5 m) min. rural

(if required)
6 .12 *

(1.8m-3.6m)
€
5]
£ J—
3
1 Metal or
2 woodpost __ 1 []|
<]
(o}
O
o
in}

4' (1.2 m) rural
6' (1.8 m) urban

o
3 i Elevation of edge
N of pavement
5' (1.5 m) min.
embedment
POST MOUNTED SIGNS

*% \When curb or paved shoulder are present
this dimension shall be 24 (600) to the
face of curb or 6' (1.8 m) to the outside
edge of the paved shoulder.

p

MAX WIDTH

/ I

X MILES
AHEAD

W12-1103-4848

A\

WIDTH RESTRICTION SIGN

XX'-XX" width and X miles are variable.

Illinois Department of Transportation

APPROVED January 1, 2025

ENG\NEER-;OF SAFETY PRO% %D ENGINEERING

APPROVED January 1 2025
C

ENGINEER OF DESIGN ARD ENVIRONMENT

€l-i-L @3nssl

7' (2.1 m) min. urban

24-10
Edge of (600 - 3 m) gl
pavement Sl
or face NE
of curb r

/Elevation of edge

of pavement

SIGNS ON TEMPORARY SUPPORTS

*** \When work operations exceed
four days, this dimension shall
be 5' (1.5 m) min. If located
behind other devices, the height
shall be sufficient to be seen
completely above the devices.

18x18 (450x450)
Orange flags

8' (2.4 m)
min.

HIGH LEVEL WARNING DEVICE

8 (200) Federal series C

TOP

(100)

(125)
3%
(90)

%2
(15)

(18m-21m)

FRONT SIDE

oL

| N\ _IN
!
20% ‘ \
(513) / L

7
(125) |~ (175)

1%(40)
7
7
(175)

{
7 (180) Federal series B —

I , "

|
(125)
24
(600)

(400)

REVERSE SIDE

FLAGGER TRAFFIC CONTROL SIGN

ROAD
CONSTRUCTION END
NEXT X MILES CONSTRUCTION

G20-1104(0)-6036 G20-1105(0)-6024
This signing is required for all projects
2 miles (3200 m) or more in length.

ROAD CONSTRUCTION NEXT X MILES sign shall
be placed 500' (150 m) in advance of pro-
ject limits.

END CONSTRUCTION sign shall be erected at
the end of the job unless another job is
within 2 miles (3200 m).

Dual sign displays shall be utilized on multi-
lane highways.

WORK LIMIT SIGNING

WORK
ZONE

SPEED
LIMIT

XX

PHOTO
ENFORCED

W21-1115(0)-3618

R2-1-3648

R10-1108p-3618 ****

$XXX FINE
R2-11 -361
MINIMUM 06p-3618

Sign assembly as shown on Standards
or as allowed by District Operations.

END
WORK ZONE G20-1103-6036
SPEED LIMIT

This sign shall be used when the
above sign assembly is used.

HIGHWAY CONSTRUCTION
SPEED ZONE SIGNS

**%* R10-1108p shall only be used along roadways
under the juristiction of the State.

TRAFFIC CONTROL
DEVICES

(Sheet 2 of 3)

STANDARD 701901-10




8 (24m)
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TYPEA TYPEB TYPEC
ROOF ROOF OR TRAILER TRAILER
MOUNTED MOUNTED MOUNTED
ARROW BOARDS

Type A

; flasher

Edge of
shoulder

Pavement

ROAD CLOSED TO ALL TRAFFIC

Reflectorized striping may be omitted
on the back side of the barricades.

Illinois Department of Transportation

TYPICAL APPLICATIONS OF

TYPE 1l BARRICADES CLOSING A ROAD

APPROVED January 1, 2025
ENGINEER OF SAFETY Pkoé %D ENGINEERING

APPROVED January 1 2025

€l-i-L @3nssl

or MASH temporary sign support directly in front of the barricade.

C
ENGINEER OF DESIGN AND ENVIRONMENT

1

P\\ Construction advance

25‘ 25' 25‘
(8m) (8 m) (8m) warning signs
200 200' 200"
®0m) 60m) + (60 m) *
25' )
(@ This sign shall be omitted when 5 (8 m) 6 (150)
median width is less than 10" (3 m). m‘ max.
Centerline T
6 (150)
Edgeline max.
TYPICAL INSTALLATION
TEMPORARY RUMBLE STRIPS
] ]
) 12 (300)
£ ] T min.
E|lE
E|E
5|2
2|8
T~ ]|H ]
J 12 (300)
min.
Type A

flasher
N

| ROAD CLOSED

> THRU TRAFF\C

R11-4
T

ROAD CLOSED
T0
THRU TRAFFIC

Pavement

ROAD CLOSED TO THRU TRAFFIC

Reflectorized striping shall appear on
both sides of the barricades.

If a Type Ill barricade with an attached sign panel which meets NCHRP 350
or MASH is not available, the sign may be mounted on an NCHRP 350

DEVICES

TRAFFIC CONTROL

(Sheet 3 of 3)

STANDARD 701901-10




N NI Sectic?n. modulus Axis A Axis B
RN (minimum)
IR I N Steel 0.050in.* (819 mm?) 0.105 in.* (1720 mm?)
o ~is % (19) Stainless Aluminum 0.150 in.* (2458 mm?) 0.315in.2 (5162 mm?3)
> steel band
Stainless
@ steel
bracket

1%+
(4113)

© o | -
© | i
o i >°(E A
© |
®@ %16 (M8) | L Optional
dia. ! ]
1 IS B il
I w|E
i ~ r Optional —<
> -
/\/\ Yethe L L

(20.5:15) )
Sign panel 36 (900) wide or less Sign panel 36 (900) wide or less 31/8((215?))0(:‘5"}::5
V\/ (typ.)
= SUPPORTING CHANNEL DETAILS

11 ga. (3.1) mild steel, N
hot-dipped galvanized -

See DETAILB .

See DETAILC
s © S .
S © ;
) B
®@ 257 C ) ﬁh
See DETAILA 1 @ °
(. ©
. DETAILA
%e (M8) dia.
/\W b\_/ See

"N DETAILA ™
Sign panel over 36 (900) wide Sign panel over 36 (900) wide /\,\/\/\ ROUTE MARKER ASSEMBLY

WOOD OR TELESCOPING LIGHT OR SIGNAL STANDARDS
STEEL POSTS

@mum;;é/

N | BREAKAWAY STEEL
ign pane Post Mounting
N Mounr TUBING POSTS
(All sign panel sizes)
= = = All dimensions are in inches (millimeters)
or unless otherwise shown.
= - = DATE REVISIONS SIGN PANEL
lllinois Department of Transportation 1-1-09 | Switched units to English (metric).
APPROVED ______ Januayl, 2009 2 MOU NTING DETAI LS
> &
ENGINEER OF OPERATIONS! ° 1-1-97 Renum. Standard 2319-6.
soeroves_ st oom | 3 DETAIL A DETAIL B DETAIL C STANDARD 720001-01
ENGINEER OF DESIGN AND ENVIRONMENT
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i DIVIDED 12 3.7 m) 1 1 ! e it i
- 1 1 1
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i il il il " L L

Shoulder

Shoulder f

Shoulder

MULTILANE HIGHWAYS

12' (3.7 m)

min.

POST SPACING FOR NON-FREEWAY SIGN PANELS

6'(1.8 m)
min.

3] [=ANBURG ]
[_MOZIER = |

93°+1°

i

Secondary
sign Ei

* In any area where parking is likely to 93°+1°
oceur or where there are obstructions TANGENT SECTION
to view or where signs are located over
sidewalks, the height shall be at least
7' 2.1 m).

TWO LANE RURAL HIGHWAYS

90° £1°

24 (600) min.
r_i

0° £ 1°

CURVE SECTION

GROUND MOUNT SIGN POSITIONING

All dimensions are in inches (millimeters)

Sidewalk unless otherwise shown.
URBAN LOCATIONS
DATE REVISIONS SIGN PANEL
llinois Department of Transportation 1-1-14 | Added shoulder and slopes. Changed
APPROVED ey 1, 201 = TYPICAL |NSTALLAT|ONS sign distances from roadway and ERECTION DETAI LS
i (Mo % Signs in any area shall be erected to shoulder.
ENGINEER OF OPERATIONS g a uniform height above the edge of the 1-1-12 | Revised sign elevation for multilane
Ji 1 20° N 3 N n N "
APPROVED “ & pavement highways. Revised sign elevation and STANDARD 720006-04
ENGINEER OF DESIGN AND ENVIRONMENT distance to curb for rural location.
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